GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Improvement of road from Chitri Nuasahi to
Nuagaon, (6.P-Chitri

Bid Identification/DTCN No. 5390 /27.10.2018/ P.S Danagadi/2018-18

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITL DANAGADI
DETAILED TENDER CALE NOTICE
Me- 3300Tv-27.10.2018 .

1. Sealed perceatage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from confractors registered under
Danragadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed
form for following works as mentioned below with reference to Govt of Odisha, PR&DW Department letter no. 12672 / Tx

13.67.2017.
i
Approx. Cost of .
St .
Name of the work estimated cost. .EMD Class of contractor | Tender Paper Period .0 f
No. . (inRks, )} , completion
{(inRs.) {inRs,)
1 2 3 4 5 6 7
Construction of Kusumjhari (C ros P- . ale
1 onstruction of Rusumjhari {0 road G.P 2526810.00 | 25300.00 | Danagadi P.S.registered 6000.00 Four calendar
Chit. = months
contractor
5 Construction {.)t CC roil,d from Manpur to 1327825.00 13300.00 Fjﬂﬂagﬂdi PS. 6000.60 Four calendar
Bengapatiaroad G.-Dhuligarh. registered contractor months
t
3 Lonstm?:mn of CC road from Alekbpur wo 153584600 15400.00 ‘l)a.nagadz s, 600000 ! Four catendar
Gopapwr G.P-Gobardhanpur, registered contractor months
Improvement of road from Ambabeda to Banagadi P.5, Four calendur
4 2651932, 6600.0¢ iy S04,
Burudisahi G.P.: Kiathar 631932.00 26600.0¢ registered conmiructor 6000.00 months
Improvement ol road with Cbwork from | .. | Danagadi P.5. Four calcnda;m
L N, . 7892, 24010, . ' 000
: Rugudiszhi to Mahalisahi, (G.P- Kiajhar. 3237892.00 32400.00 registered contractor 6000.0¢ months
|
§ Improvement of road from Lajbar to BDranagadi P.5. Four calendar
6 . s . . . 000.00
Kachsahi. Gi.P- Kiajhar. 160221290 16190.00 registered contractor 6 moinths
5 Construction of‘h{{undary t.vall at Rabapa 2314869 60 32900.00 F)anagadi PA. 000,06 Four calendar
PHC GP: Mantira registered contractor months
i~ | Construetion of CC road from Kharadabandi _ Danagadi P.S. Four calendar
8 1352043 Y7043, 00 0040.040
to Kolathapada G.F:Nachhipura registered contractor 6 months
‘improvement of road from Saguan Dahi Danagadi P.S. .
9 Bandha to Barabanki Majhisahi with (D 1771547.00 17800.00 | repistered contractor 6000.00 ¥ "“r;;:'t;'ld”
work (;.P.:Nadiabhanga K
Improvement of road from Buarabanki schoo! Danagadi P.5. Four calendar |
1 33024874 13400. 0 !
0 to Dehury Sahi .P.: Nadiabhanga 1330 o 10.00 registered contractor 6000.00 menths
y Improvernent of road of ?ahadasah] village 221918800 22300.00 !Janagadl P.5. 6000.00 Four calendar
road . G.P-Nadiabhanga registered contractor nwonths
Construction of CC road from Jagannathpur Danagadi P.S. Four calendar
I 76 . F7700.0¢ = 0.
12 Primary School io RE) road G.P: Olala 866800 0.00 registered contractor 6000.00 months
Improvement of road from RD Road to Danagadi P8, Four calendar
13 Railway line with CD work G.P- Osiapal. 1328373.00 13300.00 registercd contractor 6000.00 menths
Construction of CC road from Thakurani w Danagadi P.S. Four catendar
4 3419 300.00 . 000,04 '
: Godinala. G.P- Pankapal. 1323419.00 13300 registered contractor ’ momths
Construction of Daniabar Primasy Schoot _ Danagadi .S. Tour calendar
5 - 73273, 0 T JALH
3 boundary wall. GF: Rachipur. 97317300 9800.0¢ registered contractor 6000.0¢ months
H X
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“onstruction of NakulaSahi village Danagadi P.S. ! alendar
6 Canstruyction of Ndkula_\.dhf vitlage road 1768668.00 1770000 ! ‘xa.nag't i 006,00 Four calendar
G.P: Ranagund} registered contracior months
17 ! Improveemnt of road from RD read o 2655808 00 26600.00 Danagadi .S, 6000.00 Four culendar
' (iandanaltah (3.P; Ranipada B ' registered contractor ' months
é rovemnent of oad from Gamharipat Danagadi PS. :
15 ¢ provement ofvoud from Gemharipaiia 176931900 | 17700.00 o 6000.00 Four calendar
; village w railway tine G.P: Salijanga repistered contractor months
‘ ; F road i i I» di P.S. COUT U ar i
g | [mprovementof oud trom Uandasahi to 1326445.00 | 13300.00 _anagad 6000.00 Four calendar
Cramharipatia railway Hne G.P': Salijanga ! registered contraclor months
fmprovement of road trom Sahupur to B i Danagadi P.5. Four calendar
2 . . . 10,06
{ f) Dhinkisala G.P: Salijanga 2633016.00 26600.00 registored contractor 6000.0 months
3
? Improvement of rougd from Baghuapal Danagadi .S, : T Four catendar |
P21 o . F3340.00 - 6000.04
Chhack to Birisahi G.P: Salijanga F326443.00 3 registered contractor monihs
L s Empm\‘emt’m o'l"mad I.mm Dul‘_!,d.[?i..ll' 0 1326445.00 £3200.00 .Danagada HI ! 600,00 Four calendar
i Garharipatia raibway fine G.F: Salijanga registered contractor i | months
! ! | :
23 lmprovementv of road from Cl‘titri Nuasabhi % 2946699.00 29500.00 F)_anagadi P.S. 6000.00 _ Four calt.tndar
to Nuagaon G.P: Chitri registered contracior i mantis
| Constraction of CC road from GP office RD . Danagadi P.5. N Four catendar
24 coad 1o Katashahali G.P: Chitri 140942300 14 1083043 repistered contractor 600000 months
- Improvement of road from Siatimahia to Danagadi P.5. 1 Tour calendar
2 7 . 7800, . 0
? DeshbandhaG.P:lichhabati 1770339.00 17800.00 registered contractor 6000.60 1 months
|
. Improvement of road trom Tura RD read to . | Danagadi P.S. ] Four calendar
26 2313 00§ , 00, : alends
Khandiaposi with CD work G.P: Uchhabali 2962335.00 29700.0¢ % registered contracior 6000.60 J months
i i i N

2. The sale of the Bid document shall start from the date of publication in biin: oww fiinus ni

ol the PanchayatSamiti, Danagadi, Jaipur

3.

41 during oftice hours in the office

Bids shaill be received in the office of the PanchayatSamiti, DanagadiJajpur till Dt. 12.11.2018 up to S5.00PM- through

Registered Post/Speed Post. The authority will not he held responsihie for postal delay in the delivering of the documents or non-
reeeipt of the sume,

4. The tender will be opened @ the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, on 13.11.2018 in presence of the
bidders or their authorized reprosentatives. In case of holidavs, next working dav will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and paymont
of cost of bid documents in demand draf¢/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L
DuburiPraject, Danagadi The bid document can bhe downloaded from the cfficial web site of Jaipur Diswict
Ry v piinoraocin). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document 15 not refundable. The envelope containing bid document should be “supersoribed with Teader Call Metice
Number- 5390 /27 .10. 2018,

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof Any dispute in this matter will be settied up under the Jurisdiction of Jajpur District. (The bids of the defaulting
ontractors of this bleck those who have not completed the work in time are liable for rejection.}

. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
iefider. In such an event, ondy the successful bidder who has quoted less bid price/rates than the estimated cost put 1o tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS} in shape of Term Deposit receipt piedged in favour of B.D.0O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationsalized’ Scheduled Bank in India counter guaranteed by its Yocal branch at Bhubaneswar within seven days of issuc
of Letter of Acceptance (LoA}) by the BDO, Danagadi (by e-mail) to the successfizl bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the hidder, The concersned APRS will be remirned fo the bidder after completion of work in all respect ie. Final bill paid,

8. The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
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9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly fijled in and signed by the
tenderer, attested copy of registration certificate, proot of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
certificate, certificates duly filled-in mentioning valid E-mai! address and valid maobile number is mandatory in the check list column
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender cai notice.

19.The bid must be accompanied by EMD of the amount @ 1%{CGne percent) of the estimated cost to tender as mentioned in
cohrma No.4 along with tender in shape of National Savings Certificates /KissanVikaskPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
tn India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form.Tenders not accompanied with EMD as specified above shall be liable for rejection.

1. {i} The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Danagadi P.S. registered contractor, valid registration certificate, vatid GSTIN ceriificate and PAN card which aie
mandatory and the original certificate are to be produce within 3 {Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise hisfher bid shali be declared as non-
responsive and thus liable for rejection.

it}  The work is to be completed in all respects within specified period inciusive of rainy season as mentioned in the column

No.7 of the tender call notice. Tenderers whose tender is accepted must subinit a work program at the time of execution
of Acreement.

12. Al tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from gualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the hid
document wiil be sammarily rejected.

I4. No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not rejated to any officer in the rank of

an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretaty & above in the P R, Department. if

the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall he liable to make good the loss ar damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A,

5. Han Individual makes the appiication, the individual should sign above his full type written name and current address.

16. 1 the application is made by proprietary firm, it shall be signed by the proprietor ahove his full fype written name and fislf
name of his firm with its current address,

17. 1If the application is made by a firm in partnership, it shall be signed by ali the partners of the firm above their full type
written names and cwrent address, or akernatively by a partner holding nower of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.

18. i the Application is made by a limited company or a corporation, it shal! be sign by duly authorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

19. The tender shouid be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings wifl not be accepted.

20. Nao tenderer will be permitted to fumish their tender in their own manuseript papers. All informatien should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

. Instruction for guoting percentame rate below /above the estimated cost amendment 10 pare -3.5.5 of O.PW.D. Code
Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.

3.5.5 (V) —~ Percentage Rate Contract —

Percentage contract will be in addition to item rale, lump sum contracts etc, In such contracts the schedule of
quantities shall mention estimated rate of such tesn and amount there to .The contractor has prescribed format appended 1o
the tender documents. The cantractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitied in separate sealed envelope shail be opened, declared and recorded first. The rebate so offer shall be
considered after opering of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer. written on the envelope,
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23.

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “itemn
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
confractor is required to maintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work s not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. If it exceeds the Himit
stated shove period approval of competent qutherity is mandatory before making any payment. The pericd of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accwately filled in fgures and words so that there is a0 discrepancy. But if any discvepancy is found in ihe
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy js found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supparted
with corresponding amourt wili be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or fess up 1o two or more decimal points, the first decimal point shall only be
considerad without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the efficer
opening the iender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess of less shall be added or subtracted from the gross amount of the hill.

The tenderer shall carefully siudy the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
refevant specifications and drawings which are for sale. Complaint at a future date that. nlans and specifications have naot
been seen by the tenderers, cannot be entertained. :

The drawing firnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
medification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer-in--charge as and when reguired.

Every tenderer is expected before quoting his rates (o inspect the proposed work. He should aiso inspect the quarries and
approach roads to quarries and satisfy himself about the quality and avaiiability of materials. In every case the materials must
comply with the relevant specifications. Complainte at future date that the availability of materials at quarries has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of istand, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

It must be definitely understood that the Government does not accept any responstbitity for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quotc reasonable for cach item of work carcfuily so that rate for one ttem should not be
unworkable low and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are lable for rejection and quotations should be
sirictly in accordance with the tender call notice. Any change e the wording will not be accepted.

Letters ete. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause ne.22.

Schedule of quantitics are accompanied in the DTCN (Price Bid). It shall be definitely understood that the Government doss
not accept any respousibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no vray invalidate the contract and ro extra monetary compensation, will be entertained,

The authority reserves the right fo reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidderftenderer, whose bid has been accepted, will be notified of the award by the BDO. Danagadi prior to expiration of
the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafier and in the conditions of Contract
called the “Letter of Acceptance”™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract {Herein after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account’ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO.
Danagadi and in no other form which including the amount already deposited as bids security (earnest money) shalf be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the felfiitment of the contract in the office of the BDO,
Danagadi.

L4
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The security deposit together with the earnest money & the amount withheid according to the provision of P1 agreement shail
be retained at security for the due non-fulfillment of this contract and additional pertormance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements hetween the officer inviting the big! Engineering
Staff in-charge and the successful bidder. Within fificen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following decuments
shall form part of the agreoment,

a) The notice inviting bid, of the document including additiona! conditions, specifications and drawings, it any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance securily

b) Standard PWD form P1 with latest amendments.

40

Failure to cnter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid sceurity {earnest money). No contract {tender) shall be finally accepted until the required amount of initials secutity i
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 J.O.R.
N 202 WE D dtd.06.03.92 respectively the E M D will be forfeited in case, whare tenderers back out from the offer hefors
acceptance of tender by the competent authority.

. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to

within the State of Orissa and it is agreed that neither party o the contract will be comperent to bring a snit in regard to the
malter by this contract at any place outside the state of Orissa.

- The contractor should be hable to fully indemnify the department for payment of compensation under workman

compensation Act. VIi1 of 1923 an any account of the workman emploved hy the contractor and full amount of compensation
paid will be recovered from the contractor.

. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R

8/5225-d1d.26.02.55 and No AIM-56/628842(5) dt. 27.09.61 as amended from time to time.

- In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum

Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default. he may
recover such amount due from the contractor and pav such amount to the labour directly under intimation to the local lahour
office of the Govt. The contraetor shali not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor.

The contractor shall bear coss of various incidental, sundrics and contingency pecessitated by the work in full within the
following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolle conveyance charges and other cost on account of land building including temperary building and temporary electric
cannection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be Hable to pay Govt. for tomporany sccupation of land owned by Govt, at the site of the wark.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements  therein  to
the satisfaction of the local health authorities.

y Suitable waier supply including pipe water supply whether available for the siaffand labour as well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

o Fees and duties levied by the nwenicipal, cana! supply authority.

1§ Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g} Compensatien including the cost of any suit for injury to persons or property due to neslect of any measors of precaution
also become payable due to operation of the work men compensation act.
h)  The contractor has to arrange adequale lighting agreement for the work wherever necessary at his own cosi.
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

- After the work is finalized all sirplus materials should be removed from the work site. Preliminary work such as vats, mixing

- No payment will be made for benchmarks. level pilfars profiles and benching and leveling the ground wherever reguired. The

rates 10 be quoted should be for the finished items of work inclusive of carriage of all materials and incidenta! item of work.

41.

ft should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
‘extra quantity of any iters of work is taken up.
42.The tenderer shall have to abide by the CPWD safety code rules iniroduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44150 Datcd.25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of quantities and set of 1erms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays #ill last date of sale and receipt of tender papers. Interest bidders mav obtain further informarion at the same
addvess. But it must be ¢learly understood that the tender must be teceived in order and according to instruciions.

Contraclor "Block Dewtglopment Officer,
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44, Tendrerers are required to go through each clause of PWD form Pl carefuily in addition to the clause mentioned here in

before tendering.

45, All reinforeed cement conerete works should confinm to detailed standard specifications, IRC code and Bridge Code section |,

IL 1, TV and VI & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,

Govt. of India.

46. Sieel shuttering and centeriing shall be used which shall be lined with suitable sheeiing and made leak-proot and watartight.

47. The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

48. Conerete should be muchine mixed, unless otherwise ordercd in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

49. Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

30, The contracter shouvld arrange the materials like steel, cement, paint and bitumen ete. of approved gquality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

51, The contractor will be responsible for the loss ar damage of any departmental materiale during trancit and in the execution of
the work due 1o reasons what-se-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

52. If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bil} liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from anv sum that may then or at anv time there after become due to the
contractor ot from his security deposit or from the proceeds of the sale there-of.

53. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availahility of the materials. The tenderer shall make all arrangement for proper storage of materials:
but no cost for Taising sheds for storage. pay of watchman eic. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have te pay the full penalty as per clanse of P1 agreement.

54. The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issve rates inclusive of storage charges of rates fixed by the department or current market rate
whichever is higher.

55. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding ete. to required size in ease of MS rods or Tor Steel MS angies, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the coniractor will
be responsible for its safety and storage. Cut pieces of stee] more than { mir in length will be returned by the contractor at the
issuiiig stores, without conveyance charges.

56. Though departmental issue of Cement & steel has indicated. & may not be taken as binding, The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Departiment befare use. No extension of time or sscalation of pricc on
such account shall be entertained in future. The cost of cement, bitumen and stee! shail be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

57 TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and DS,

39. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

60. After completion of the wark, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test, '

61. Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roiler and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling.

62. The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of 15 mX 15mX 08 m
whick will be taken as 1.5 m X 1.5 m X 0.44 m = | Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the lgoseness of stacking, which would be determined on
actual observation and deduction. :
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- The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

o the event of any delay i the supply of the depurtinent road rofler for unavoidable reasons, no vxtcnsion time will be

gramted to the contractor under any circumstance.

. The tenderer should furnish aiong with their tenders, a list of works, which are at present in their hand in the prescribed

proforma enclesed herewith,

- Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,

whichever is less.

- All methed of sinking including preumatic sinking by employment of divers and other equipment shall be included in the

in vl
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of ilt
and shift, if any, ete. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundatio.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shatl be pre-decided
by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For conereting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand hlowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutmenis
immediately in contact with the hearing to ensure proper distriburion of hesvy oad.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness mere than 8 and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

- a)lt should be clcarly understood that the joints of bars are to be pravide with lapping, welds or bolts nuts as well be directed

by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shatl
be taken for each structural member by representative of the contracior in the presence of responsible oifiver of the rank aot
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testin g. The test specimen in cube
should be carried out in the departmental control. Test shonld be carried out in accordance with the stipulations in bridge
cude sectio- 115

c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual qualiny of concrete,

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of alf specimens and samples will be borne by the contractor.

) The construction of well standing hy injecting cement or grout in coarse aggregate placed in position shatl not he
permitted.
f) The thickness of cement concrete in top plugging should be as per departmental drawin 2.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the wefl, Any additional work. necessary consequent upon the excess tilt and shift. shall be carried out by the
contractor, at no extra cost to the department,

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

It the well is bevond rectification. the well shall he rejected. The well has 1o be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

. No claim for carringe of water, what-so-ever, will he entertained.
. The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as

shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within | month after the date of work order and would last till the date when 90% of the work ic
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in

the manser 5o that the iotal expendinue does not exceed 1% of the tendéy £ost of the work.

Contractor Block Bevelopment Officer,
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Special class contractor shall employ under him 1 graduate engineer and 2 diploma hoiders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall puy to the engineering persennel monthly emoluments, which shall not be less than the emeluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chiet (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Dipioma Holders, if such help is
soucht for by the contractor. The names of such Engineering personne! appointed by the Contractors shouid be intimated to
the tender receiving authority aleng with the tender as to who would be supervising the work. Each bilt of the Special Class
or A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so emploved hy the confractor o the effect that the work executed as
per the bill has been supérvised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule - B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974, The Orissa Construction Corporation
will be aliowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reductton of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed 1o have satisfied
himself by actual inspection of the site and iocality of the work, about the quality and availability of the required quantity of
materiai including the wheal/ rice referred to above, medical aid, fabour and food swiff etc., and that rates quoted by him in
the tender will be adequate 1o complete the work according to the specifications atached there to and that he had taken in to
account ali conditions and difficulties that may be encountered during its progress and to have quoted rates including labour

and materials with taxes, octroi, other duties, lead, Jifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized

subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

T P v - o e a1 Py H - o
. The prevailing pereentage of L7, Department of the zress amount of the biY towards income tax will bo deducted Som the
K =S &

coniractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST  applicable as per norims. GST as applicable will o works contraci shall be paid over the bili
amount at the time of payment of bill,

The contractor is required 10 pay reyalty to Govt. as fixed from time of time and produce such documents in support of their
payment o the concerned Executive Engincer with thelr bills, fajling which the amount towards royalties of differont
materials as utitized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department,

Under no circumstances interest is chargeable for the dues or additional dues if any pavable for the work.

. Under section 12 of conwractors labour (Regulation and Abolition) Act. 1970 the centractor who undertakes execution of

work through labour should produce valid license from licensing authorities of labour Department.
Sample of all material - The contractor shall supplv camsle of all materials fully hefore procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer,

. Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

gencral guidance only. The Department has no responsihility for the suitability of actual strata at the foundation levet. The
coniracior has (o conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
$.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 {Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recarded in writing shall be
dectded that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work,

. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary 1o the
same by fre or other cauges and they hold the Govt. of harmless for any claims for injuries (0 persen or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the comiractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss duc to carthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or ineidental damages so caused will have fo be made good by

the confractor at his 0wn cost,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade Tequirement as per the latest provision of
relevant LS. Code/ I.R.C. code/ MoRT&H specifications.
97. Tilis and shifls .
a) Maximum permissible shift is 150 mm.
b)  Maximum permissible tilt is 1:80.
98 Payment for variation in price . (Vide Works Department Memorandum No-12073 /W D, 7.4 1986, 14379 Dr. 22.06 109
and No-222874 D¢, 24.10.1992) .
a(t). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work {not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (alt commaedities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shali be entitled to reimburse or
liable to refund quarterly as the case may be. such an amount. as shall be equivalent to the plus or minys difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as arc not atiributable to him:-

Formula to cajculate the increase of decrease in the price of materials.
Vm =075 x Pm x R x (i-ip)
i00 ic
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R =the vahue of work done in Rupees during the querter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.L bulletin from time to time.}

i = The Average Wholesale Price Index {alt commodities) for the quarter under consideration.
=] ” % 7 . )
Pm = Percentage of materials component as per sub-ctause of this clause.
. (11)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payiments i case of lucrease are to be made with prio approval of Government when the total claim is
more than Rs. 50,000/~ and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
30.600/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.

The cosi shuil be deiermined as follows: -

1. Steel ............ Rate as fixed by steed authority of India Limited (SAIL)

2. Cement ......... Average factory price of three manufacture of cement inside the state.

3. Bitumen .. Rate as fixed by Indian Oil Corparation Limited (10CL

a (iii)-Where original period of contract is six months and befow one year, Increase/ decrease of cost of steel, cement and

bitumen are o be paid / recovered. Payments in case of increase are 10 be made with prior, approvat of Government when the
total claim is more than Rs. 50,000/ and with prior approval of the ET € /Chief Engineer (as the case may be} when the claim
Is up to Rs. $0,000/- subject to fulfillment of the conditions mentioned below.
(1) The cost shall be determined as follows: -
Steel... Rate as fixed by steel authority of fndia Limited (SAIL)
Cement... Average factory price of three manufacture of cement inside the state.
Bitumen... Rate as fixed by Indian Oil Corporation Limited (10C)

(2) Cost of the project should be more than_50.00 lakhs. However the differential cost of such material may be paid to the
contracior after deducting the hike percentage amount in the tender for those materials from the calculated amount of
difterential cost.

(3) Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 davs hefore
utilization of steel, cement & bitumen.
4y Differential cost will be aliowed onty for the original agreement period, but not for the extended period even through
it might have been validly extended {vi) Differential cost will he allowed only after successful completion of the work as

per the approved work programme. Stipulation contained in the existing clause 31(f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately.

(b) Similarty, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on exccution of the work such increased or decroased wages then he shall be entitled 1o reimburse
or liable to refund quarterly, as the case may be such an amount as shalf be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is eperating for the quarter under consideration and that operated for the

A

quarter i which the tender was opened as per the formula indicaied below,
4

3)
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Formula to calculate the increase or decrease in the price of Labour.
VI=0.75x P1x R x {i- o)
100 io

V1= Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
= the value of work done in Rupees during the quarter under consideration.
io= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.
t = the minimum wages for labour prevailed during the quarter under consideration.

FI= Percentage of labowr component {as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants {Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such inercased or decrcased price towards Petrol, Ol and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to retund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% pius or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the guarter in which the tender was opened as per the formuyla indicated
below: -

0.75xX2 Rx(D2-D1)

Ki= X

160 D,
K1 = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R~= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the guarter in which the tender
was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. . L.. component as per sub-clause.

d) The following shal} be the percentage of materials. labour and P. O. L. component for reimbursement’ refund on variation
in price of material, labour and P. O. L. as per sub- classes {a), (b) and (¢} of this Clause.

Category of works Contractor’ Supply Departmental supply of materials
% Of Materials | % Of Labour | % Of P.Q.L.

Trrigation work

a} Structiral works 20% 30% 5% 45%

biEarthwork, Canal work, 20% 6% 5% 15% _.,._i
Embankment work etc. ) |
R&B Works E
4) Bridge work 20% 30% 5% 45%
b) Road work 45% ! 40% 5% 10%

¢) Building works *30% 30% 5% 35%

{* Where brick is supplied by the Department, it should be 20% instead of 30%)
d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materizls, {except steel, cement and bitumen which will be governed as per clanse no 3142-i1) &(a-ii1), [abour and P.QL 1 ac
per sub-clauses (a-1), (b} and (e} of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is admissible at all. In case of weork where the stipulated period of complation is one vear
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreoment is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissibie only for the remaining peviod afler excluding the first one year period there from.”

e) The contractor shall for the purpose of sub-clauses (a}, (b) & {c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shalf allow inspection of
the same by a duly autherized representatives of Govt. and further, hall at the request of the Engincer-in- Chargs fumiish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labowr and’ or price of P.O.L. give noticg thereot to the Tngineer-in- Charge stating that the
saine is given pursaant o this condition wgether with an information relaking thereto w hich b

IREFELd Wit RE iay be i a p{)sitiun o supply.
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99. For diversion road the contractor wilt have to make his own arrangement to make the same in private kand if necessary for
which agreement of such land by the side of C.1. works and the rental charges for such private land shall be bome by the
contractor including the proper maintenance with lighting arrangements during the night Hime and signaling during day time
and barricading etc, till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
mainienance, lighting and removal of such temporary road crust from the private Jand w bring the land 10 fis original
conditien etc. complete.

(00.The contractor has to arrange the Jand required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no elaim what-so-ever will be entertained on this ground. The

rates quoted by the contractor should be inclusive ef all such charges.

.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the

contractor t¢ be kept at the cite of the work with pages serially numbered. Orders regarding the work whenever necessary are

to be entered in this book by the Officer-in-Charge/ Enginecr-in~charge with their dated signatures and duly noted by the
contraclor or his authorized agents with their dated, signalure. Orders entered in this book and noted by the contractor's agent
shall ba considerad 1o have been duly given tom contractor {cj, owing she instructions of the Department. The order Rook
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the

Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102. The tenderer shouid conduct three bores at each pier and S.B.C. of soil at foundation leve!] and abutments location and furnish
the test resalts in conformity with LR.C. code at his own cost before exccution of the work and rates quoted by the contractor
should be inciusive of such bores and S.B.C. 1esi1s ete. without any extra cost to the Department.

103, The details of foundation. sub-structure and foor protection for execution shall be done in accordance with the test results
thus obtainad.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payvmcents is to be made as per clause J | of the P1 Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.I). Code, Bridge code and MoRT&H specifications with latest revision / amendment
are aleo hinding on the pars of the contracror,

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf,

1067. The contracter should attach the certificate in token of payment depesit with the registration authorify as percent circular of
the Government relating to his registration.

108.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsibie for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved tates of labours, materials, P.0.1.. aud Rovalties.
Arrangement of borrow areas; lard. approach road to the bridge site etc. are the responsibility of the contractor.

116.The rate {or each woik of coicrete Hems wherever dewatering s imperatively necessary the teri dewatering shall incan the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

P The materialy, bosrow arcas and hutments at site should be armanged by the contractor at bis own cost. No future complaint on
this account shall be entertained.

112.The contractor shail make requisition of claim book frem the date of commencement of the work from the Department and
shall maintain in proper PW.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signamre of the centractor or
his duly authorised agents at the end of each month. A certificate shouid be lumished along with the claim to the effect that
he has no other claim bevond this claim up-to-dage I in any month there are no claims 10 record, a certificate to that effecr
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount ciaimed. The claim book must be submitted by the contractor regularly by
1Gth and 16th days of each month for orders of the Engincer-in-Charge or campetent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are tiable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after compietion
of the work or before recession of the contract by the Department whichever is earlier for record,

P13 . Number of fests as specified in LR.C./ MORT&H / 1.8.1 specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental lahoratories/reputed
material testing Iaberatory as to be decided by the Fngineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens ete. will be bome by the contractor. The collection of sampies and testing are 10 be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shatl be borne by the contractor,

114.Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / ISI requircments at his own cost for providing sufficient opportunity for checking from time to time. An
Cngimeering personne! of the execuiing agency should be present at work site at the tiine of visit of high leve! irspeciing
officers in the rank of Superintending Engineer and above. After completion of the road in all ects the road fumiture's

s T L o INTL - B T T Sy . LTI e I e o e I P R ey Ry [REY Ny T M . PO TR -
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115, fiven qualified criteria are met. the bidders can be disqualified for the following reasons, if enquired by the Department
(a} Making a false statement or declaration.
{b} Past record of peor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinale delay in completion of the work
(2} Past history of litigation.

116.The mformation firnished most be sufficient to show that the applicant is capable in all respects (o successfuily complete the
envisaged work.

117.1Tn case the 1sf lowest tenderer or even the next lowest tenderers withdraw in series one by one. thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black lsting the tenderers shail also be taken apart from
disincentivising the tenderer.

1 18. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL.:-
2.1 Progress of work and Re-scheduling pragramme.
2.1.1 The Block Development Officer shall issue the letfer of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ RIX) fir
approval a Programme cominensurate to Clause no.2.}.3 showing the general methods, arrangements, and timing tfor all the
activitieg in the Works along with monthly cach flow forecact,
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4" of the whole time allowed
under the contract has elansed, 144" of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4" of the whole time allowed under the contract has elapsed.
2.1.4.1f at any time it should appear to the Engineer-in-Charge that the actual progress of the work dees not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the werks within the time for
completion. If the contractor does pot submit an updated Programume within this perisd, the Engincer-in Charge may
withhold the amount of % of the contract value from the next payment certificate and continue to withhotd this amount until
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An updaie of the Programme shall be a programme showing the aciual progiess achieved on each activity and ihe
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activitics.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engincor-in-Charge again at any time. A revised Programmce is to show the effect
of Variations and Compensatton Events
2.2 Extension of the Completion Date.
2.2.} The time allowed for execution of the works as specified in the Comract data shall be the essence of the Contract. Tha
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. (f
the Coptractor commits defanlt in commencing the execotion of the work as aforesaid, Government shall withour preiudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2 Assoon as possible afier the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shali be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various frades of sections of the work and may be amended as necessary by agreement between the B.D.C. and the
Coritractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month {save for
special jobs for which a separate programme has heen agreed upon) complete the work as per milestone given in confract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO bus shall nevertheless use constantly his best endeavors fo prevent or make good the delay and
shiall do atl that may be reasonably required to the satistaction of the BDO to proceed with the works.

i} Force majeure, or

1) Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades emploved on the work, or.
: Delay on the paii of other contracions of tradesinen cngaged by Lnghicer-in-Charge in execuling work not

forming pait of the Contraci.

Contractor




vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor 10 incur
additicnal cost, or
vii) Any other cause, which, in the absolute discretion of the awthority mentioned, in Contract data is beyond the
Contractors control.
2.2.4. Request for reschedule and extension of time. to be eligible for consideration. shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.
2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
appiication by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the contractor
2.3 Compensation for Delay.
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engincer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month {as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.
This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any gther
contract with the Government. In case, the contractor does not achieve a particular milcstone mentioned in contract data, or
the rescheduied milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestene shall be automatic
without any notice to the confractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.
24 Management Meetings
2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shail be, to review the plans for remaining work and to deal with matters raised in accordance with the
early wamning pracedure.
2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either al the management meeting or after the management meeting and stated in writing to ali who attended the
meeting.
Clause-2 (b} of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005
of Warks Department, Orissa):-
To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shail be
conclusive evidence}, 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @) 1% of the agreement cost <hall he deducted from confractor bill as per cirenlar of Govr. of Orissa Labour and
Employment Department vide letier No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followingzs as well as mentioned in
check list:

2} Required EM.D as per the clause No. 10,
b) Copy of valid Registration Centificate, Valid GSTIN centificate, copy of valid license, proof of DanagadiP.S.registercd
coniractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate aind Fan card, for verification within 3(ihree) days of opening of the tender before eadering
authority as per Clause No.10.
DTCN duly signed by the contractor on each and every page.
3 Bank Draft towards cost of Tender Paper if downloaded or Mency Receipt as per Clausc No 5.

Todal: - 128 (Oue huadred tweaty j clauses only.

Lo
S’

Contractor . Block D
Danagadi.

ment Officer,



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

/We hereby certify that 'We* am/are* related/not related (*} to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/'We* am/are*
aware that, if the facts subseguently proved Lo be false, myfour’ contract will be rescinded with forfeiture of E.M.D and
security deposit and 1/We* shall be liable to make good the loss or damage resulting from such cancellation. [/'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

{*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/THPLOMA HOLDERS (For
special class / “A” class contractors only)

I/ We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

S1. Ne. Name of the | Qualification | Date of | Monthly Whether full | 1f  they are |
Engineering Appointment | emolwment time superannuated f
personnel engagement | retired / dismissed |
appointed for and or removed
supervising | continuous personne!  {from
CONtracior’s fstate Govl
work  with Ceniral Govt.
address Public Sectar

undertaking
Private

Companies and or
% any one ineligible
' for Government
SerVice.

2 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

-

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned also hereby certifies that peither (:€/firm M/s o nor any of its
constituent pariners have abandoned any road/ bridge/Trrigation /Buildings or other project work in Iadia nor any contract
awarded fo us tor such works have been rescinded during the last five vears prior to the date of this btd. 3. The undersigned
hereby authorized and request () any bank, person, firm or Corporation Lo furnish pertinent information as deemed necessary
and as reguested by the Department to verifv this statement or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
informaticn at the request of the Department.

{Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR [9 (Ninetcen) pages only

-
Block Develo 1cer, Addt Project Director (Téch.), DRDA. Jajpur

Danagadi

Sold for the work -improvement of road from Chitri Nuasahi To Nuagaon , G.P- Chitri..Danagadi Block™ on payment of

Rs. 6060/~ (Rupees Six Thousand) only vide Money Receipt No ......... .. ... Dt ............... against BC / Bank Draft
No.o Dt payabte at SBI Duburi Project, Danagadi.
Block Dey ent Officer,

Danagadi.



- Name of the Work —Improvement of read from ChitriNuasahi te Nuagaon. G.P-Chitri.

__BILL OF QUANTITIES

;3‘ Description of item of work Quantity Unit Rate in Rs. Am(;g]t In
1 2 3 4 5 6
Earth work in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock requiring blasting to proper profile
with all leads, lifts and delifts to proper section and profile One
1 | including dressing & leveling the bed upto required depth and 78.75 Cubic 134.43 10586.00
making it fit for laying concrete and depositing the excavated meter
matertals away from the work site with all leads and lifis
including dewatering, if necessary from foundation complete as
directed by Engineer-in-charge
Filiing in Foundation and Plinth and floer with sand, watered One \
2 | and rammed including all cost of sand, conveyance. rovalty with 238.30 Cubic | 538.59 128346.00 |
tabour and 1" & P required for the work. Including cess ,as per meter i
direction of Engineer-in-charge.
§
Cement Concrete of proportion {1:3:6) using 4cm and
downgraded size Hard Granite Crusher Broken metal for One
;. | foundation, flooring concrete approved quality from approved . ;
L3 quarry including hogisting, lowel;?ng and laying concrete to the 339.50 Cubic 4078.97 1384810.00 |
required level ramming, watering, curing etc. complete including meter
| cost, conveyance, royalty of materials with all labour charges
i and cess as directed by Engineer-in-Charge.
i Cement concrete (1:2:4) using | 2mm size crusher broken hard One i
4 | granite stone chips,including hoisting and 245.00 Cubic 5219.70 1278827.00 |
laying includingcost,carriage rovalty of all materials.labour, T&P, meter
cess etc all complete.
One
3 Supplying all materials, F &P fuel and hire charges of vibrator for 584.50 Cubic 4240 24783.00
compaction of concrete. meter
One
6 Supplying and providing 12mm thick bittmenous expansion joint 48.65 Square 589.08 28639.00
board as per direction of Engineer-in-charge. i mueter ;
Rigid and smooth centering & shuitering at all heights of all '
types of work using required scafolding , T & P .centering
;. | shuttering including all taxes of materials cost of scafolding
conveyance and dismentalling and disposing debrise clear of
work site complete to receive reinforcement grills and concrete as
per direction of Engineer-in-charge
One 48563.00
a) | For RCC foundation , column base, plinth bend. Mass concrete 560.00 square 86.72 o
etc, _ meter ]
Supplying all labour,1&P for earth work in all kinds of soil One
2 within 5km lead by mechanical means including rough 336.35 Cubi 165.61 39125.00
L . . ubic .
dressing,includingcost,conveyance.royalty of earth,labour&cess
A S - meter
.ete. all complete as per direction of Engineer-in-charge..




3000.00 |

i

Providing of display board of size 1.20m x 1.20m x 0.25m(thick})
above Gi.1.. and 0.45m below G.L.. and shall be plastered ,painted

O ) One No, ] 3000.00
and writing etc.complete as per direction of Eng. In.charge.. !

[y

i

Total | 2946699.00

Total 9 (Nine }items Only (Rupees Twenty Nine LakhsForty SixThousand Six Hundred Ninety Nine )only.
Approved

- )
20 3o
Asst. Executive Engincer, BDA(), i Addl. Project Birector (Tech.),

Panagadi Block DRDA, Jajpur.

My / our quoted rate is % (both in figures and words}
_ excess over / tess than / equal to the above estimated cost.

Signature of Tenderer



CHECK LIST

{70 be filled up by the cantractor)

; ;jl Documents Yestbm itted o Page No. Issuing authority
i 2 3 ; 4 3 6
1 | Caost of tender paper
2 | Copy of valid license
3 | Copvofvalid LT. / Pan Card
4 | Copy of GSTIN centificate
fﬂ._ i 'I_{'Equired EMD in approved form 1
& | No relation Certificate
7| Affidavit of no titigation
i 8 Affidavit of authenticity of true document attached :
E 7
; 9 Proof copv of Danagadi Panchayat Samiti ] ;
registered contractor certificate g

10 Valid E-Mail Address !

11 [valid sobile nsmber

Certified that ali the information mention above have been attached with the tender paper & are true and correct to the best of

LR Dercbrres Be baontiaf
my Kaowledge & belief.

i

Contractor Block Deve nl Officer
Danagadi.



- NOTES

1. The contractor should not write anyfhing excepting quoting of percentage and in any case anything else -
- regarding tender rate is mentioned, the tender is liable for rejection.

7. Percentage quoted by the tenderer shall be accurately filled in words and in figures.

will be considered as excess.

4. Percentage should be quoted upto 2 {Two) digit afier the decimal point.

5. Rate of all items are inclusive of cost, carriage, royalty and other taxes - ) -
of materials.
‘Tenderer o o o
‘NoofComeetions_________ R T
NoofOverwritings " e R
No of Jnterpolations o o
N0 o aerpolatons - L S

Biogk Development Officer
Danagadi.



