GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Imp.of road from Nepahudl to Jamuposi with CD
work, G.P-Nadiabhanga.

Bid Identification/DTCN No. 6 7?2 1 06.02.2019/ P.S Danagadi / 2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITL, DANAGADI
DETAILED TENDER CALL NOTICE
No.- 6732 Dit- 06/02/2019 .

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered with the state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column no.5 in tender call notice for execution of civil works on production of definite proof from the appropriate
authority in prescribed form for following works as mentioned belew with reference to Govt. of Odisha, PR&ZDW Department letter
no. 12672 / Dt 13.07 2017. '

Approx. Cost of .
;’:; Name of the wark estimated cost. | (:Ebl::)) Class of contractor | Tender Paper cz::-“;;;rn
: (inRs.) : (in Rs.) P
i 2 3 4 5 6 7
Construction of Kusumjhari CCroad GP- | P v Tour catendar
t Chitri. 2526810.04 2530000 B & O 000,00 months
Construction of compound wall at Fhadeswar “C" & DT Four catendar
2 3 . y x .
Mahavidyalaya G.P- Chiiri. 1329115.00 13300.00 600000 months
3 Improvement of road from ?hliﬂ Nuassah to 294669900 29500.00 B &4C 6006.00 Four calendar
Nuagaon G.P: Chitri months
Consiruction of CC road from GP officc RD “CT & DT Four calendar
4 433, . . :
road to Katabahali G.P: Chitri 1405433.00 14100.00 6000.90 months
[mprevement of road from Ambabeda to : BT & : Four ealendar
. Barudisabi  G.P.: Kiajhar 2651932.00 2 % 6000.00 months
Improvement of road with CO work from BT &MC Four calendar
6 Rupudisahi to Mahalisahi. G.P-~ Kiajhar. 323789200 32400.60 6000.00 months
Fmprovement of road from ltajhar to ' & BT Four calendar
7 Kachsahi, G.P- Kiajhar. 160221200 161030.00 _ 6000.00 months
tmprovement of road from RD road to .
8 Dakhinspusi with CD work 67700 | 2220000 6000.00 ““:;“a‘t;‘:d“”
G.P.:Nadiabhanga “BT & “C” onias
Improvement of road from Baghrai sabsi to BT & C”
9 Sunsunia pokhari with CD work G.P: 265291400 | 26600.00 : 6000.06 Four calendar |
. months
Nadiabhanga
Improvement of road from Saguan Dahi “C” & D7
i0 | Bandha to Barabanki Majhisalii with CD 177154700 | 17800.00 6000.00 Four Ca‘t;'?d"“
work G.PNadiabhanga months
Impﬁ)vemem ofroad from Barabanki échﬂol O & D Four calendar
11 . X .
o Dehury Sahi G.P.: Nadiabhanga 1330217.00 1 13300.00 6000.00 months
12 Improvement of_mad.oflf‘ah_ tadasahi village 2219188.00 22200.00 “B* & O 6006.00 Four-calendar
road ., G.P-Nadiabhanga months
"I Construction of CC road from Kharakbai to “C" & <D
13 Bagharasahi with CD work G.P: I 134224700 | 1350000 6006.00 Four calendar
. months
Nadisbhanga
Improvement of road from' Shemtahudi to & : Four calendar
i4 g ) . 8
AWC with CD work G.P- Nadiabhanga. 132732200 13300.00 6000.00 months
Improvement of road from Dhananjaypur to : BT&CT Four calend
is 11098.60 00 : i
Ramthenga (1.P- Nadiabbanga. 2211098 22200.00 6000.00 months
™
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Improvement of road from Nepahudi to . "B & “C" Four calendar
! 22200.00 6000.0
16 Famupasi with CD work G.P- Nadiabhanga. 221252800 ' 00.00 months
- . - 5 .3 -‘ _ ..c:-.- & ...[)-- . ; o
17 Complction of Kan}r’amkanllage road (P 138724760 13560.00 6000.00 Four calendar
Nadiabhanga. months
Construction of Boandary wal! at Khandara & DT Four calendur
A . : 6000.6¢
8 Primary School G.P- Nadiabhanga. 133023660 13360.00 months
- sahi . S e “CT & DT s "OUT ¢
jo | Improvement of road from Gandasai to 1326445.00 | 13300.00 600000 | Four calendar
_ Gambharipatia railway line G.P; Salijanga mornths
. Improvement of road from Sahupur o : B" & “C Four caiendar
20 . .. 2633016, 26600.00 6000.00.
Dhinkisala G.P: Salijanga - 00 months
Iseprovemestt of road from Baghuapal . “C7 & *hT Four calendar
21 .. .. o 132644500 1 N 646,00
Chback to Birigahi G.8&: Salijanga 326443.0 3300.00 ’ manths
2 Improvement ot road from Durgapur i 264988606 - | 26500.00 Brane 6600.00 Tour calendar
CGramharipatia railway line G.P: Salijanga maonths
; _. f d 5 . 6&{.“,5&6'-[)?5 . o e
g3 | mprovement of road from Gamharipatia 1769319.00 | 17700.00 6000.00 Foor calendar
village to railway tine (.P: Salifanga . _ months
Impmvemeni. of road from Baghuapal ) BT R .
24 | Market Complex to Birisahi via Kandesahi. | 3494795.00 | 35000.00 6000.00 Pour calendar
T i months
G.P: Satijanga
Improvement of road from &D road to BT & CY : Four calendar
2 - 2201344, 2216008 GO, )
3 Kulapita G.P: Saljjanga 0 v months
' Improvement of road from NH 1o Belanda B”&"C Four calendar
X g 6000 .00
26 village with CD work GP: Salijanga 2233622.90 22400.00 manths

2. The sale of the Bid document shall start from the date of publication in http://www.jajpur.nic.in during office hours in the office
of the PanchayatSamiti, Danagadi. Jajpur
3. Bids shall be received in the office of the PanchayatSamiti, Danagadi Jajpur till Dt. 18.02.2019 up to 5.00PM- through
Registered Post/Speed Post. The authority witl not be held responsible for postal delay in the delivering of the documents or pon-
receipt of the same.
4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, or 19.02.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.
5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L
DuburiProject,Danagadi The bid document can be downloaded from the official web site of Jfajpur District
(hitp/iwww.jajpur.aic.in). B case of downioaded bid docurnent the cost of bid document should be attached with the bid. The cost
of bid document is rot refundable. The envelope contaming bid document should he superscribed with “Tender Call Notice Number-
6722 /06022019, '
6.The undersigned reserves the right to negotiate or reject dny «or all the tenders in the interest of the Govt. with or withoat assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. {The bids of the defaulting
confractors of this block those who have not compieted the work in time are liable for rejection.)
7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put o
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shail have
1o furnish the exact amount of differential cost i.c estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of [etter of Acceptance (LoA) by the BDQ, Danagadi (by e-mail) to the successtul bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect ie. Final bilt paid,
8.The tender decaments sent through registered /Speed Past and if docs not reach the concerned office by the above date and time,
the officer will nol be considered on any account even if the fender documents wegg dispatched by the tenderer before the due date.

Contractor




9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration centificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
matl address and valid mobile number is mandatory in the check list column and other documents as per the relevant clauses of this
DTCN and speciat conditions if any. The cover is to be sealed and superscribed as the hid of the works as mentioned in column No.2
of the tender call notice.

10, Fhe bid mast be accompanied by EMID of the amount @ 1%{0One percent} of the estimated cost {o tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
accountPost Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its locat branch at Bhubaneswar as per the terms and conditions laid down in ©GFR and in no other
form. Tenders not accompanied with EMD as specified above shall be liable for rejection.

{1. (i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like wvalid
registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be
produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
retaxation (if any) in the license otherwise his/her bid shall be declared as non-responsivé and thus hable for rejection.

1} The work is to be completed in aill respects within specified period inclusive of rainy seasen as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

12, Ali tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can alse be extended if agreed to by the tenderer and the Department.

13. An applicant or any of its constituent partners of whose conrtract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to fiurnish and affidavit
at the fime of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Nosn-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
docurmsent will be summarily rejected.

14. No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of

an Assistant Engineer & above in the state P.R. I)epanment or Assistant/Under Secretary & above in the P.R. Department. If

the fact subsequently proved to be faise, the contract is liable to be rescinded. The earnest money & the tolal security will be
forteited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in 3 separate sheet vide Schedule-A.

15, If an individual makes the application, the individual should sign above his fulf type written name and current address.

16. 1f the application is made by proprietary firm, it shall be signed by the proprietor above his full fvpe written name and fuil
nare of his firm with its current address.

17. 1f the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shali accompany the application. A certify copy of the partnership deed and current
address of all partpers of the firm shall also accompany the application.

18. If the Application is made by a limited company or a corporation, il shall be sign by duly authorized person holding power of
attorney for signing the application i which case a certilied copy of the power of attorney shall accompany the application.
Such limited compatty or corperation will be required to furnish satisfactory evidence of its existence along with the technigal
bid.

19. The tender shonld be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

20. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s namne should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of cach page.

. Instruction for quoting percentage rate below /above the estimated cost amendment 1o para -3.5.5 of O.P.W.D. Cede
Vohune-1.
Following new provisions shall be made to quote the rate of work by the contracior.

3.5.5 (V) — Percentage Rate Contract —

Percentage contract will be in addition to #em rate, lump sum contracts etc. In such contracts the schedule of
quantities shall mention estimatéd rate of such item and amount there 1o . The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be epened, declared and recorded first. The rebate so offer shall be
considered afier opening of ali packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope.
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€ security deposit together with the eamest money & the amount withheld according to the provision of P1 agreement shall be
retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder, Within fifteen days following the notification of award along with the letter of .
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement. :

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security ' -

b} Standard PWD) form P1 with latest amendments. :

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract {tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not earry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 J.O.R.
No0.202 W.F.D. dtd.06.03.98 respectively the EIM.D. will be forfeited in case, where tenderers back out from the offer before

- “acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deeted to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa. :

35. The contracter should be Hable to fally indemnify the department for payment of compensation under workman
compensation Act. VIIT of 1923 on any account of the workman employed by the contractor and full amount of cempensation
paid will be recovered from the contracior, - '

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VITI-R
8/5225-01d.26.02.55 and No.JIM-56/628842(5) dt. 27.09.61 as amended from time to time. : .

37. n case of any compliint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such atount due from the contractor and pay such amount to the labour directly under intimation 1o the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor. : '

38. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the

. following and similar category. :
a} ‘Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be lable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

b). Labour camps or huts necessary to 2 switable scale including conservancy and sanitary arrangements therein to
the satisfaction of the. local heaith authorities. . o .

) Suitable water supply including pipe water supply whether available for the staff and labouras ~ well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

e} Feesand duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from aceidents.
g) Compensation including the cost of any suit for injury (o persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men cempensation. act.

#) The.contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.
39. After the work is finalized alf surplus materials should be removed from the work site. Preliminary work such as vats, mixing

-platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be

inclusive of the rates.
4. No payment will be made for benchmarks, level piliars profiles and benching and leveling the ground wherever required. The
ates 1o be quoted should be for the finished items of work inclusive of carriage of alt materials and incidental item of work.
HL.It should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item
sesides estimated amount unless written order from the-engineer-in-charge and rate settled before the extra item of work or
Xtra quantity of any items of work is taken up, ' .
42.The tenderer shall have to abide by the CPWD safety code rules introdueed by the Govt. of India, Ministry of work housing
ind supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time. :
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender nrust be received in order and according te instructions.

Contractor : Block D ment Officer,
Danagadi.



44, Teadrerers are required to go through each clause of PWD form P1 carefully. in addition to the clause mentioned here 1n
before tendering.

45. All reinforced cement concrete works should confirm to detatled standard specifications, IRC code and Bridge Code section 1,
I3, I, 1V and VI & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Covt. of India.

46.
47.

48.
49.
50,

51.

2.

54,

35.

56.

57.

58.
59,
60,

61.

62,

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.

The department will have the right to ingpect the scaffolding, centering and shuttenng made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concreté should be machine mixed, unless otherwise ordered in writing by the executive engineer, The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cest.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due te delay in procarement of materials.

The contractor wifl be responsible for the loss or damage of any departmemal materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of sach materials will be recovered from the bills at stock issue raies or
market rates, whichever is higher.

If the contractor removes Govt, materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in additien to any other Hability civil or critninal arising out of his contract bill Hable to pay a penalty
equivalent to 5 times the price of the matertals according te the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time front any sum that may then or at any time there after become due to the
comtractor or from his security deposit or from the proceeds of the sale there-of.

. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

Danagadi, subjeci to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. Tt is the Contractor™s risk. Under any such plea, if the tenderer stops
the work, he shail have to pay the full penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the depariment or current market rate,
whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists ete. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be. responsible for its safety and storage. Cuft pieces of stee! more than 1 mitr in leagth will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themseives, cement, stee! bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payvment of
Reinforcement, the steel including plates etc. shatl be measured in fength of different diameter, size and specification as
actually used (including hooks and eranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as dirécted by the Engineer-in-charge {Wastage of bars and
unnecessary lapping will not be considered for measurement and payment). .

The tentative zlignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights 1o shift the actual bridge position within a reascmable range in U/S and D/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance,

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unphugged

- well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of ecarthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rotling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork ﬁ'ﬂm cutting will be :
economically utilized i filling.

The stock of (building road and hrigation structures) metal and gravel will bc measured inboxes of 15 m X 1.5m X 0.5 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or mere dependmg upon the looseness of stacking, which would be determined on
actual ohservatlon and deduction.

Contractor Block De¥ opmént Officer,
Panagadi.
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.. The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

. In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be -

granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith,

Sinking of wells shail be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,

Al methed of sinking inchiding pneumatic sinking by employment of divers and other equipment shalt be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well rectification of tilt
and shift, if any, ete. shall also be included within the rate of sinking.

The depih of foundaticn indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the .
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

.- When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided

by the authority accepting the tender.
Construction of cofferdam or island or the work of open excavation or dressing or Tabour for laying well curbs shall be

included in the rate-of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in- charge with 10% extra cement to be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowmg met with durmg smkmg of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh remnforcement shall be provided in the concreie of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of ahgnment :
Ingpection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8™ and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be foliowed for ribbed bearing manufactured by
widening.

a)lt should be clearly understood that the joints of bars are to be provide with Iappmg welds or bolts nuts as well be dzrected
by the Engineer-in-charge.

b)Cencrete test specimens 150mm X 150mm X 150mm in size {whether or plain or remforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presénce of reSponsible officer of the rank not

- lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube

should be carried out in the departmental control. Test should be carried out in accordance w1th the supula’aons in bridge
code section- HI

¢}Test specimen shall be formed careftﬂ]y in accordance with the standard method of takmg test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was fauhy and that the result of these specimen did
not give a correct indication of the actual quahty of congrete,

Plain concrete and reinforced concrete specimens will be tested in govt. research iaboramry at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor,

) The construction of well standing by m_]ecrmg cement of grout in coarse aggregaie placed it posmon shall not be
peroitted. .
) The thickness of cement concrete in top pluggmg should be as per depamnental drawing.

In well sipking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no-extra cost to the department,

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted,

1f the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shlﬁ of the well including compensatlon is to be abided as per the
clauses of MORT & H for roads & Bridges.

No ¢laim for carriage of water. what-so-ever, will be entertained.

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, it the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employimeni will commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no.of apprentices to be employed should be fixed by the Supermtendmg Engmeer in
the manner so that the total expenditure does pot exceed 1% of the tend@x cost of the work.

Contractor Block pment Gfficer,
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84.

85.

86.

Special class contractor shall employ under him 1 graduate engineer and 2 diploma hoiders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appumted by the Coniractors should be intimated to -
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shail be accompanied by an empioyment Roll of the Engineering personnel together with a

'Certiﬁcate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as -

per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91- -15384 dated 9.7. 91). The required

- certificate is to be fummished in the proforma contained in a separate sheet vide Schedule - B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring liceirse.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date~17.04.1974. The Orissa Construction Corporation

-will be allowed a price preference to the exient of up to 3% over the lowest tender amount (Where their tender is not the

lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actua} inspection of the site and locality of the work, about the quality and availability of the required guantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff ete., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour

. and materials with taxes, octroi, other duties, lead, tifts, loading and unloading, freight for all materials and all other charges

87.

88,

89.

90.
91.

92.

94,

93,

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any exira charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of LT. Department of the gross amount of the bifl towards income tax will be deducted from the
contractor's bill. _

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per worms. GST as applicable will on works contract shall he paid over the bill
amount at the time of payment of hilk. '

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amowmt towards royalties of different
materials as waiilized by them in ﬂu: work will be recovered from their bilis and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work,

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour sheuld produce valid license from icensing authorities of labour Departement.

Sample of sfl material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

. Trial Boring — The foundation lével as indicated in the body of the departmental drawing is purely teutative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the

5.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost uniess the Engineer for reasons to be recorded in writing shall be
decided that they ought io be paid for and in case of default Department ay recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of

“the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of hartdess for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in

- his employment during the execution of the work. Also no claim shall be entertained for loss due to carthquake, flood,

cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost. '

Contractor Block Dgdédppment Officer,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant LS. Code/ LR.C. code/ MoRT&H spec1ﬁcat10ns
. Tilts and shifis
a) Maximum permissible shift is 150 mm.
b) Maximum permissible tilt is 1:80.
98. Payment for variation in price - (Vide Works Departmem Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dt. 24.10.1992) -
a(i). “If during the progress of the work the price of any material (excluding the cost of Steet, Cement & bitumen) mcorporated
in the work (not being materfals supphed from the Engincer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such mereased or decreased price, then hie shall be entitled to reimburse or
_ liable to refund quarterly as the case may be, such an amount, as shall he equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commedities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carried out within the stipulated time or extension thereof as are not attributabie to him:-

Formula to calculale the increase of decrease in the price of materials.
Vm =075 2 Pm x R x {i-ie}

160 o
Vm = Increase or decrease in the cost of work during the guarter under consideration due to change in the price of the
materials.
R =the value of work dene in Rupees during the quarter under consideration. '
io =The average Wholesale Price Index {all commodities) for the quarter in which the tender was opened (as pubilshed m
R.B.IL bulletin from time to-time.)
i = The Average Wholesale Price Index {all commodities} for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. {i1}-Where original contract period is one year or above, Increase/ decrease of cost of steei cement and bitumen are to
be paid / recovered. Payinents in case of ingrease are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/~ and with prier approval of the E.LC. /Chief Engineer (as the case may be) when the claim is up to Rs
30,000/-. Recovery in case of decrease shali be made by concerned B.D.O. from the contractor, 1mmedlately

- The cost shall be determined as follows: -

1. Steel .. Rate as fixed by steel authority of India Limited (SAIL)}
2. Ce'ment ........ Average factory price of three manufacture of cement inside the state.
3. Bitumen .. Rate as fixed by Indian Oif Corporaiton Eimited (IOCL)

a (111)—Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are 10 be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/- and with prior approval of the E.LC. /Chief Engineer {as the case may be) when the claim
is up to Rs. 50,000/~ subject to fulfiilment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL) -

'Cement Average factory price of three manufacture of cement inside the state.
' Bitumen. - Rate as fixed by Indian Ol Corporation Limited (I0C)

Cost of the proiect should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
ditferential cost.

{ontractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of steel, cement & bitumen.

)] Differential cost wiit be allowed only for the original agreement period, but not for the extended pertod even through

it might bave been validly extended.(vi} Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stiputation contained in the existing clause 31(f)Recovery in case of dect‘ease shall be
made by concerned Block Development Officer from the contractor, immediately. :

(b Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease

-.in minimum wages for Jabour prescribed by Government and the contractor thereupon necessarily and properly pays in
- respect of fabour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

or liable o refumd quarterly, as the case may. be such an amonnt as shall be equivalent to the 75% plus or mainus difference in
between the minimum wages. for labour which is operating for the quarter under cons;dcratlon and that operated for the

* - quarter in which the tender was opened as per the formula indicated bclaw

A
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Formula to calculate the increase or decrease in the price of Labour.
V= 0.75x PLx R X {i- i¢)

100 io
VI=  Increase or decrease in the cost of work during the quarter under consideration due 10 changes in the minimum
wages rate of labour, _ -
R~ the value of work done in Rupees during the quarter under consideration. :
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i = the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component {as per sub-clanse). L
Stmilarly. if during the progress of work, the price of Petrol, il and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such

- an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for

the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: - . '
0.75xK2 Rx{D2-Di)
K= X

- Kl = Increase or decrease i the cost of work during the quarter snder consideration due to changes in the price of P.O. L,

R= the value of work done in Rupees during the quarter under consideration.

D1i= Average Price per liter of diesel oil which was fixed by the Government of India during the guarter in which the tender
was opened. '

D2 Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause. :

d} The foliowing shall be the percentage of materials, labour and P. O, L. component for reimbursement/ refund on variation

. in price of material, labour and P. O. L. as per sub- classes (2), (b) and (<) of this Clause.

Category of works Ceontractor' Saupply Departmental supply of materials
% Of Materials | % Of Labour | % Of P.O.L.
Irrigation werk T _ '
a) Structural works 20% 30% 5% 45%
bEarthwork, Canal work, 20% 60% 5% 15%
Embankment work etc.
R&B Works . . _
a) Bridge work 20% 30% 7 45%
b) Road work 45% 1. 40% 3% 10%
¢) Building works *30% 30% - 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%) .

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per clause no 31{a-ii) &(a-ifi), labour and P.O. L. as
per sub-clauses (a-t), (b) and (c) of this clause 31 shall be applicable in the following manner. o :

“In teny of aforesaid escalation clause, where the period for completion of the work as stipulated in the apreement is
less than one year, rio escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the

* Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and

subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period inciuding the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from."

€} The contractor shall for the purpose of sub-clauses (a), (b) & (c})-of this clause keep such books of Account and other
documents as.are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish, -
verified in such a manuer as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any aheration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursnant to this condition together with an informarion ref3¢ ¢ thereto which he may be in a position to supply.

Contractor _ BlockD: pment Officer,



" 99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land- by the side of C.D. works and the rental charges for such private land shall be bome by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time

. and barricading etc. till the C.D. works are epened to the traffic. No extra rate will be paid to the confractor for the above
temtal charges etc. His rates in the tender for other items shall include this arrangement, remtal charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
‘condition efc. complete.

100.The contractor has to arrange the fand required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engincer-in-charge with their dated signatures and duly noted by the-
contractor or his authorized agents with: their dated, signature. Orders entered in this book. and noted by the contractor's agent
shall be considered to have been duly given tom contractor {cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engeer-in-charge and to be submitted to the Engineer-in-charge every month.

102, The tenderer should conduct three bores at each pier and 5.B.C. of soil at foundation level dnd abutments location and furmsh
the test results in conformity with LR.C. code at his own cost before execution of the werk and rates quoted by the contractor
should be inclusive of such bores and S.B.C.. tests etc. without any exira cost to the Department. -

-103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

104.The contractor shall have no claim what so ever for the extra quantrty of work fo be executed in view of above possible
changes and payments is to be made as per clause 11 of the P! Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specrﬁcanons with latest revision / amendment
are also binding on the part of the contracior.

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

" 107.The contractor should attach the certificate in token of payment deposit with the registration authorlty as percent circular of
the Govement relating to his registration.

108, Any damages caused by natural calamities should be done by the contracter at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.

_ Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rafe for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operatmn of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department .and
shall maintain in proper P.W.D. form with pages serially numbered in order to recerd items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or -
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a cestificate to that effect
shouid be furnished by the contractor in the claim beok. Each claim must be defined and should be given as for as possible
regarding the quantities-as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
19th and. 16th days of each. month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintaiped from the commencement of the work, are liable to be summarily rejected, The

claim book is the preperty of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion . '

of the work or before recession of the contract by the Department whichever is earlier for record.

113 Number of tests as specified in LR.C./ MORT&H / 1.S.I specification required for the construction of roads/ bridges /'
-buildings -or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
‘matertial testing laboratory as to be decided by the Enginesr-in-charge. Testing charges including expenditure for collection /
transportation of samples Ispecimens etc. will be bone by the contractor. The collection of samples and testing are to be
conducted for both prior to exccution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the coniractor.

114.Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / 1SI requirements at his ewn cost for .providing sufficient opportunity for checking: from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all gespects the road furniture's
should be affixed by the executing agency indicating locations Jike school, hospital, No-horn etc.

Contractor Block D&l§pment Officer,
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(ay Making a false statement or declaration.
(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
@) Past record of in-ordinate delay in completlon of the work
(e} Past history of litigation.

116.The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complctc the
envisaged work.

117.1n case the 1st lowest tenderer or even the nexi lowest tenderers withdraw in series one by one, thereby facilitating a
 particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for bla(:k listing -the tenderers shall also be taken apart from
disincentivising the tenderer.

8. ADDENDUM TO THE CONDITION OF Pl CONTRACT

Clause-2(a) of P1 Contract.-TIME CONTROL.:-
2.1 Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letter of acceptance to the succcssful contractor, The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.

- 2.1.2. Within 15 days of issue of the letter of acccptancc the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general menhods arrangements, and timing for all thc
activities in the Works along with monthly cash flew forecast.

2.1.3. To ensure good progress during the execution of the work the cont!actors shall be bound i m all cases in which the time
-allowed for any work exceeds ope month to complete, }/4th of the whole of the work before 14 of the whole time altowed
under the ccntract has elapsed, 1/4" of the whole of the work before 12 of the whoie time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4® of the whole time allowed: under the contract has elapsed. -

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programume to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programime showing the medifications ta such programme necessary to ensure completion of the works within the time for
completion, If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

2.1.5. An update of the Programme shall be a progranume showing the actual progress achieved on cach activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Enginecr-in-Charge's approval of the Progranyme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submif it to the Eogineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events '

2.2 Extension of the Completion Date. . _
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commenee from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Gevernment shall without prejudice to

any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantcc / Security .

deposit absolutety.

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit thc Time & Progress Chart for each milestone
and get it. approved by the Department. The Chart shatl be prepared in direct relation to the time stated in the Contract
documents for completion of Jiems of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the BID.O. and the
Contractor within the limitations of time tmposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time alowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complcte the work as per milestone given in contract
data,

2.2.3. In case of delay oceurmed due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shatll nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably requn-ed to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or
i) Abpormally bad weather, or
. Serious loss or damage by fire, or
. Civil cognition, local-commotion of workmen, strike or Jockout affecting any of the frades cmploycd on the work, or.
. Delay on the part of other contractors or tradesmen engagcd by Engmcer—m—Charge in cxecutmg work not
forming part of the Contract. §
Contractor Block Detelépment Officer,

Danagadi.



' vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date

“without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur

additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is bevond the

~ Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
apptication by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shalf be binding on the contractor.

2.3. Compensation: for Delay.

2.3.1. If the contractor fails to maintain the reguired progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates

. stipulated below ag the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains mcomplete.

This will also apply to items or group of items for which a separate period of completlon has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Coatractor under this or any other
contract with the Government. In case, the confractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2. 5, the amount shewn against that milestone shall be witbheld, to be
adjusted : against the © compensation
levied at the final grant of extension of time. Withhelding of this amount on faiture to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
miilestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.

2.4. Management Mectings

2.4.1. Either the Engineer or the Contractor may require the other fo attend a mcmagement meeting. The business of

management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to afl who attended the
meeting,

Clause-2 (b} of Percentage Rate P1 Agreement - Rescission of Contract (Amendment as per letter No 14639 4t 27 05.2005

- of Works Department, Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the BD.O shali be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and -

Employment Departient vide letter No 3757/ Dt 25.04.2009.

120. ELIGIBILITY CRITERIA: To be eligible for qualification, -applicants shall furnish the followings as well as mentioned in
check list:

a)
b)

<)
dj

Requn'ed EM.D as per the clause No. 10.

Copy of valid Registration Certificate, Valid GSTIN cemﬁcale cop)f of valid license, proof of DanagadiP.S. registered
contractor, or affidavit as per clause No 11. PAN card along with the tender docurnents and furnish the Original Registration
certificate, GSTIN certificate and Pan card for verification within 3(three) days of opening of the tender before tendering
authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No §.
. . Total: - 12{} (One hundred twenty ) clauses only.

Contracior . : Block D pment'Ofﬁcer,
. : : Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)
I/We hereby certify that I/'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt, Of Odisha. 'We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and I'We* shall be liable to make good the loss or damage resulting fram such cancellation. I’'We also note
that, non-submission of this cerfificate will render my / our tender liable for rejection,
(*}Strike out which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UUNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” ¢lass contractors only)

I We herebycetify that at present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished below. '

S1. No. Name of the | Qualification | Date of | Monthly Whether full | If  they are
Engineering Appointment | emolument time superannuated /
persoznel _ engagement | retired / disinissed
appointed for and or removed
SUpervising contingous personnel  from
coniractor’s state  Govi. /
work  with ! Central Govwt. /
address Public Sector

undertaking {
Private

Companies and or
any one ineligible
for Government

service.
1 2 3 4 15 6 7
SCHEDULE- C FORMAT OF AFFIDAVIT
. The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
. The undersigned also hereby certifies that neither our firm M/s ___nor any of its

constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the ast five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation,
*  The undersigned understands and agrees that further qualifying imformation may be requested and agrec to furnish any such

information at the request of the Department.

{Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR 19 (Nineteen) pages only

o
Block Devé&Bment Officer, AddL Project Direc:‘i:.rg'recé hi ), DRDA. lajpur

Danagadi

Sold for the work -Imp of road from Nepahudi to Jamupopst with CD work , G.P- Nadiabhanga ,Danagadi Block™ on payment of Rs.
6000/- (Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt o against BC / Bank Draft
NO e e L) U O payable at SBI Duburi Project, Danagadi.

Block De¥etOpment Officer,
Danagadi.



BiLL OF QUANTITIES

© Name of the Work: Imp. Of road from Nepahudi to Jamupos: with CD work, G.P-Nadiabhanga

}?A Description of item of work Quantity Unit Ra}t{e;. n Amount n Rs
i 2 3 4 3 ]
Eartwork in all kinds of soil obtained from
horraw pits within all lead and 1ift fransportation
to site by mechanical means within | One
1 Skm,includin_g rough dressing zm_d hreaking 185810 © Cubic 164.28 305413.00
clods to maximum 5cm to 7em size etc. all meter )
1 complete as per direction of Engineer —in-
- charge.
Compaction & Watering of earth upto
OMC, rolling with PRR in embankment /road Osic \
L . . . _ 13776.00
2 | formation in layers not .exceeding (.23 by 1858.10 Cubic 7.41
PRR, etc all complete as per direction of meter
Engineer —in-charge. Qnty as item no.1
Sectioning and Cambring of earth in top One |
3 | surface of road formation ,as per required 53100 Cubic 1,95 1035.00
section meter
- Admixing sand and mvoorum and laying sub
base in layers not exceeding
225mm,watering and compacting to the COI;‘? 64.07
, | reauired density in OMC with PRR including 246.21 mit;f v 420913.00
- all labour nad hire charges of PRR ,alt T&P ) '
materials and cost ,conveyance royaiity of
| sub base materials as per direction of
Engineer —in -charge
Providing, laying,spreading and compacting
stone aggregates of specific sizes to water
bound macadam specification including
spreading in uniform thickness hand
packing ,rolling with 3 wheeled steel roller
. One . :
5 8-10 tonnes in stages to proper grade and 497 48 qutl, 1833.24 $12000.00
camber ,applying and brooming requisite '
! type of screening /binding materials to fill
up the interstices of course aggregate
;watering and compacting to the required
density.
Collection & Stacking good guality faterite
moorum and spreading them in road and O?‘e
6 . k . . 605.14 squate 514.57 Ft1387.00
compaction with PRR including cost oreter
", carriage’
_ . oo One
Fine dressing and turfing within five exrra Cubic
7| lead.of 50m over initial fead of 50m and 2673.00 meter 20.03 53540.00
| initial lift '
8 11 no. of 900rmm dia hwue pipe colvert i1 97811.00 97811.00
Earth work in excavation of foundation in hard N '
g soil within initial lead and It og 1.5m Including One
dressing and teveling the bed and depositing the | 11.25 cobic | 134.40 1512.00
50il within 50m lead meter
{900 dia hume pipe eulvert)
. One
10 | Filling foundation and plinth with sand watered | 4.60 cubic | 404,30 1860.00
and rammed meter
P.C.C M-15work in open foundation using ) One :
- 40mm and downgrade hard granite crusher 1538 cubic 3548.80 24580.00




broken stone aggregate _ | -mete

Labaour for laying nad fixing 900rmm dia Np3

12 | R.C.C hume pipe in position jinted with 7.50 meter | 40.58 304.00
C.M(1:3)

13 | Costof 900 mm dia hume Np3 hume pipe 7.50 meter | 412467 | 30935.00
including T.C

_ One

14 | Rigid smooth centering and shuttering for 4532 square | 98.36 4458.00
concreie work ,in foundation and plinth (600mm meter
Supplying alt materials Jabour for

. 15 | construction of masonry display board with _ ~ 3000.00
| brick masonry including painting & printing 3 '

Total | 2212526.00

Total ¥5( fifteen) items Only  (Rupees Twenty two lakhs twelve thousand five hundred twenty six) only
Approved .

A
AddL. Project Dirbctor (Tech.),
_DRDA, Jajpur

: My /our quoted rate is . % {both in figures and

* words) excess over / less than / equal to the above estimated cost.

Signature of Tenderer



CHECK LIST

{To be filled up by the contractor)

S.l' Documents __ Submited Page No. Issuing authority
No. Yes No.

I 2 . 3 4 5 ' 6

1§ Cost of tender paper o )

2 | Copy of valid license

3 | Copy of valid LT. / Pan Card

4 | Copy of GSTIN certificate

5 | Required EMD in approved form o

6 | Norelation Certificate

7 | Affidavit of no litigation

8 | Affidavit of authenticity of true docoment attached

Valid E-Mai! Address

10 Wald mobile mumber

Certified that ali the information mention above have been attached with the tender paper & are true and correct to the best of
my Knowledge & betief.

Contractor Block Dewobment Officer

Danagadi.



NOTES

k.-

| regarding tender rate is mentioned, the tender is liable for rejection.

| 1. The contractor should not write anyihing excepiing quoting of percenitage and s a0y case anyihing eise

2. Percentage quoted by the tenderer shall be accurately Flled in words and in figures.

3. Sirike out which is not ap

plicable. If the lenderer quotes the percentage without mentioning excess or less, it

i will be considered as excess.

i
[

taterials.

a4 Percentage should be quoted up o 2 (Two) digit after the decimal point. .

|5, Rate of all items are inclusive of cost, cartiage. rovalty and other taxesof |

. Tenderer

' 'No of Coﬁéétions

"No of Interpolations

- Danagadi.

yet6pment Officer



