GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

' NAME OF THE PROJECT:Improvement of road from Saguan Dahi Bandha to
Barabanki Majhisahi with CD work, G.P-Nadiabhanga

Bid Identification/DTCN No. 673  /06.02.2019/ P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADI.



PANCHAYAT SAMITI, DANAGADE

DETAILED TENDER CALL NOTICE .

No- o 7.2 Dt 06/02/2019

1. Sealed percentage raie bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered with the state
government and contractors of equivalent Grade / class registered with other state Governument /Central Government /MES /Railwavs
mentioned in column no.5 in tender call notice for execution of civil works on production of definite proof from the appropriate
authority in prescribed form for following works as mentioned below with reference to Govt. of Odisha, PR&DW Department letter
no. 12672/ Dt 13.07.2017.

. Approx.

Cost of

Rumthenga G.P- Nadiabhanga.

]SL' Namec of the work estimated cost. ('rﬁ ’::SD) Class of contractor | Tender Paper c:;r";gti(:)fn
' (in Rs.) : (in Rs.) P
1 2 3 4 5 6 7
Construction of Kusumjhari CC road G.P- - Four calendar
Chitri. 232681060 2530000 “B & SO 6400.00 months
Consiruction of compound watl at Hhadeswar _ ) “CT & Four calcndar
2 3 : 5. X . )
Mahavidyalaya G.P- Chiti. 1329115.00 1330060 6000.60 months
3 Ianprovement of toad f‘mm (‘?h.mil Nuasahi to 2946699.00 29500.00 BY& 6000.00 Fowr calendar
Noazaon G.P: Chitri monihs
Construction of CC road from GP effice RD . T & DT . Four calendar
4 . : X &\
road o Katabahali G.P: Chitri 1409433.00 14100.09 6000.60 months
Improvement of road from Ambabeda o ) BT & T Fonr calendar
Burudisehi G.P.: Kiajhar 265193200 | 26600.00 660000 months
Improvement of road with 1 work from _ ) “B” & <7 Four calendar
6 : . . .
Rugudisshi to Mahalisahi. G.P- Kiajhar, 3237892.00 3240000 6006.00 months
Emprovement of road from Hajhar to L HCT & DT Four calendar
7 : z 00 :
Kachsahi. G.P- Kiajhar. 160221 40 16£00.0¢ 6000.06 months
Improvement of road from RD road w B )
8 Dakhinapasi with CD work 221167700 | 2220000 600.00 Four “ﬂ;‘}d”
(.P :Nadiabhanga BT & 0T months
Improvement of road from Baghrai sahi wo R & T _
. . S e . _ : Four calendar
9 Sunsunia pokhari with CD work GUP; 2652914.00 266040.00 HO00.00
. months
Nadiabhanga
Improvement of road rom Saguan Dabi “CT & D '
10 |  Bandha to Barabanki Majhisahi with CD 177154700 | 17800.60 5000.00 Four ca‘i'?dm
work (.P.:Nadiabhunga months
improvement of road from Barabanki school _ : TSCT& T Four calendar
il . . . c 33217, 400, : .
o Dehury Sahi G.P.: Nadiablanga 1330217.00 13400.00 : 6000.00 . months
12 !mpravemcn‘t of I'Bﬂd ofl"ahadasahi ’v'i”ﬁgﬁ 2219188.00 2720000 “BT & <7 6600.00 Four calendar
road . G.P-Nadiabhanga months
Construction of CC read from Kharakhai to O & D .
13 " Bagharasahi with CD work G.P: 1342247.00 [3560.00 6600.00 Four calendar
. months
Nadiabhanga
Improvement of road fforn thermabudi to . “CrETD” _ Four calend
14 7327 _ _ our calendar
AWC with CD work G.P- Nadiabhanga. 132732200 ) 13300.00 6000.00 months
: . | £ s “B” & a-;cse
is Imprevemeat of road from Phapaniaypur to 22 1109860 22200.00 6600.00 Four calendar

months

Coenfractor .

Block Development Officer,Danagadi




Improvement of road from Nepabudi to ' BT & O Four calendar
¢ . 6000.00 : :
16 Jamupasi with CD work. (.P- Nudiabhanga. 2 125250 ) 22200.00 months
.._ ~bh . - P- ,".C‘." & ;'.[)‘)‘.‘ ) - . i
7 Completion ofKan:trasuka viltage road G.P 1342747 00 13500.06 6000.00 Four calendar
Nadiabhanga monshs
Constraction of Boundary wait 2t Khandara O & DT Four calendar
- 0230.04 ] . 6006.04
1# Primary School G.P- Nadiabhanga. 1330230 1330000 months
mproveme sandasahi : . (" & D" -
yg | Improvemeni of road from Gandasahi to 1326445.06 | 13300.00 6060.00 Four calendar
Gambaripatia Tallway line G.P: Salijanga months
fmprovement of road from Sabupur to ' “BT & e Four calendar
20 . 2633016, 660,00 6000.00 i
Dhinkisala (5.7 Salijanga 65301600 2 months
Improvement of road from Baghuapal “CT & Four valendar
21 C e 132644500 13340.00 600000 e
Chhack to Birisahi G.P: Salijanga 0 : fnonths
7 ' %mprov?mém of.‘_mad '[.‘mm Durgap"i’.ir to 264988600 26500.00 " & =C 6000.00 Four calendar
Ctamharipatia railway line G.P: Saltjanga snonths
;' e - - . - .iclf:‘ & »GDﬁJ = - N
23 m?rovemem f’j mad{v from (xanmjlrlpatla 1769319.00 17700.00 00000 TFour calendar
village Lo raitway line G.P: Salijanga . months
Emprovement of road from Baghuapat “B” & "
24 | Market Complex to Birisahi via Kandesabi 349479500 | 35000.00 6000.00 F"‘:;Ei‘;‘;da’
G.P: Salijanga : '
L from RD road 3T & O . N ;
95 mpmvcment.of road fmm RD road 10 230134400 22100.00 6000.00 Four calendar
Kulapita G.P: Salijanga months
Improvement of road from N to Belanda . BT&TCY our calendar
: 3 A1) .
26 vitlage with CD work GP: Salifanga 2233622.00 2240000 6000.00 months

2. The sale of the Bid document shall start from the date of publication in http://www.jajpur.nic.in during office hours in the office
of the PanchayatSamiti, Danagadi, Jajpur
3. Bids shail be received in the office of the PanchayatSamiti, Danagadi Jajpur till .Dt. 18.02.201% up te S.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the de!wer:ng of the documents or non-
receipt of the same.
4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, on 19 02.2619 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.
5.Fhe bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawsn in favour of B.D.O, Danagadi, Jajpur payable at S.B.1.
DubauriProject,Danagadi The bid document can be downioaded from the official web site of Jajpur District
(hrip:/fwww.jajpur.nic.in). I case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable The envelope centaining bid document should be superscribed with “Tender Call Notice Number-
672 106022019,
6.The undersigned reserves the right to negotiate or reject any or afl the tenders in the interest of the Govt. with or without assigning
any reason thereof, Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defanlting
centractors of this biock those who have rot compieted the work in time are Hable for rejection.)
7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. Tn such an event, only the successful bidder who has quoted less bid pricefrates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.c estimated cost put to tender - minus the quoted amount as Additiona! Performance
Security {APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of Leiter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Eamnest Money/ Bid Scourity shal! be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be refurned to the bidder afier completion of work in all respect ie. Fina! bill paid.
8.The tender documents sent theough registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer wili not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor Block Bevelopment Officer,

Danagadi.



* 9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered coniractor, PAN card, valid GSTIN
certificate, certificates duly filled-in mentioning valid E-mail address and valid mebile number is mandatory in the check list columm
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
as the bid of'the works as mentioned in column No.2 of the tender call notice. _
18.The bid must be accompanied by EMD of the amount @ 1%({Onc percent) of the estimated cost to tender as mentioned in
column No.4 atong with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Rank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch af Bhubaneswar as per the terms and. conditions Taid down in OGER and i no other
form.Tenders not accompanied with EMD as specified above shall be Hable for rejection.

1l.

1i)

Iz,

{i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist Tike proof
of Danagadi P.S. registered comractor, valid registration certificate, valid GSTIN certificate and PAN card which are
mandatory and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shatl be declared as non-
responsive and thus liable for rejection,

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

All tenders received will remain valid for a period of 3¢ (Ninefy) days trom the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Depariment.

13. An applicant or any of its constituent partners of whose eontract for any work has been rescinded or who has abandoned any

4.

5.
16

17,

18

20.

work i the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furiiish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of mformatmn in schedule-C anpd reqmred afﬁdawt in schedule-(‘, the bid
documient will be saummarily rejected.

Na Relation Certificate,

The contractor shall ﬁzmlsh E] u:ruﬁcate along wuth the tendcr to Lhe effaot that he I8 not related to any o{’ﬁcer in the zank of
the fact subscqusntly proved to be false, the contract is liable to be rescinded. The earnest money & the total securjty wﬂl be
forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separaie sheet vide Schedule-A.

If an Individual makes the application, the individual should sign above bis full type written name and current address.

If the spplication is made by proprietary firm, it shall be signed by the proprietot above his full type written name and full
name of his firm with its current address.

if the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address. or alternatively by a parimer holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application,

Hthe Application is made by a limited company or a corperation, it shall be sign by duly aunthorized person holding power of
attorney for signing the application tn which case a certified copy of the power of attorney shall accompany the application.

Such Jimited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.
No tehderer will be permitied to furnish thelr teader in their own manuseript papers. All information should be submitted in

English. The applicant’s name should appear on each page of the application along with his 51gnature or the signature of the
authorized representative af the bottom of each page.

21. Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of QP.WD. Code

Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor,
© 3.5.5{V)= Percentage Rate Contract =

Percentage contract will be in addition t item rate, lump sum constracts étc. Te such contiacts the schedule of
quantities shall mention estimated rate of such item and amount there to . The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The tebate so offer shall be
considered afier opening of alt packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written oun the envelope.

Coutractor Block lopment Officer,
Danagadi,



22.

23.

24.

25.

26.

31.
32.

-

2

‘the adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate™ and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain a certain rate of progress specified in the contract. The contract can aiso be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory hefore making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

~ Tn case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be sccwrately filled in figures and words so that there is no discrepancy. Bui if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. 1f
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or tess and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. i he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contractor has omitted to guote the rates either in figures and words, the officer
opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amonnt of the bill.

Thie enderer shall carefilly study the tentative drawing and specification applicable (o the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale, Complaint af a fiture date that, plans and specifications have not
been seen by the tenderers, cannot be entertaingd.

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as

- per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such

medification of drawings dufing the time execiition and shall ih no way Invalidate the contract and Ho éxiFa monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engmeer—in—charpe as and when reguired.

Every tenderer is expected before quoting his rates  to inspect the proposed work. He shouid also inspect the quasries and
approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the materials must
comply with the relevant speciftcations. Complaints at future date that the availability of materials at quarries has been
misjudged cannot be entertained.

The offer of tender shall be mclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick e, as required for the work,

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for each item of work carefully so that rate for one items should not be
unworkable low and others too high for others.

The tender containing exranedus conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice. Apy change in the wording will not be accepied.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection w1th the
tender will not be considered except the case related to clause no.22.

Schedule of quantities dre accompanied it the DTCN (Price Bid). It shull be definifely understood that the Government does
not accept any respongibility for the correctness or completeness of this schedule and that this schedule is liable for
aliernation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations eic. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any or all the eaders received without assigning any reasons there-of what-so-ever.
The earmest money will be retained and dealt with as per the terms and conditions of the O.P.W.i). code.

The bidderlenderer, whose bid bas beeo accepted. will be notified of the gward by the BDXY, Danagadi prior ie expiration of
the validity period by e-mail, SMS corifirtried by registercd letter. This letier (hereinafier and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
coptract (Hersin after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security {initial Security Depesit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ Nationat Savings Certificate /Postal Tirmes Deposit account duly pledge in favour of the BDO,
Danagadi and in 06 other form which micluding the amount alréady deposited ds bids security (éarnest ioney) shall be 2% of
the value of the tendered amount (excluding % deposited toward hiring of equipment /machinery from outside the state if

my ) and sign the agreement in the prescribed of PWE form for the fuifilment of the contract in the office of the BDO,
Dunagads. :

Contractor Bilock Déveldpraent Officer,
Danagadi.



The security depesit together with the earnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agresment wil! incorporate all agreements between the officer inviting the bid/ Engineering
Staft in-charge and the successfu! bidder. Within fificen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shatt form part of the agreement,

ay The notice inviting bid, of the document inclading additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security
b) Standard PWD form P1 with latest amendments.
Failure fo enter in to the required agrecment and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract (lender) shall be finally accepted uatil the required amount of initials security s
deposited. The security wili be refunded after ope year of completion of the work & payment of the final bill and will
rot carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 J.O.R.
No.202 W.F.D. dtd.06,03.98 respectively the EM.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority,

34, That for the purpose of jurisdiction in the event of disputes if any of the coniract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither panty to the contract will be competent to bring a suit in regard to the
iitatier by tis coftract at any place outside the state of Otissa,

35, The contractor should be liable to fully indemmify the department for payment of compensation under workman
compensation Aet. VIII of 1923 on any account of the workman emploved by the contractor and full amount of compensation
paid will be recovered from the contractor.

36. Tenderers are requived to abide by the falr wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No JIM-56/628842(5) dt. 27.09.61 as amended from time to fime,

37. In casé of any complaiit by the laboitr workiag aboitt the nonpayment or less paytrient of his wages as per Tatest niinimurn
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found 10 be W default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour

" office of the Govt, The contractor shall not employ child labour. The decision of the B.U.O. Danagadi is final and binding on
the contractor.

38 The contractor shall bear cost of varions incidental, suendries and contingency necessitated by the work in full within the

following and simiar category.
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its mainterance till completion of work
site as required by the tender for coilection of materials, storage, housing of staff or other puwrpose of the work. No tenderer
will however be liable 1o pay Govt. for temporary occupation of Jand owned by Gowt, at the site of the work.

b} Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities. _

<) Suitable water supply including pipe water supply whether available for the staff and lnbouras  well as for the
work. .

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

£} Fees and duties levied by the municipal, canal supply authority.

3] Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g3 Cowmpessation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
"also become payable due to operation of the work men compensation act.
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplns materials should be removed from the work site. Preliminary work such as vats, mixing
platforim et¢. shoiild be dismantled and all materials removed from the site and premises Teft neat and ¢lean, this should be
inclusive of the rates,

40. No payment will be made for henchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidemtal item of work.

41.1t shoudd be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written arder from the engmeer—m charge and rate 'seuled before the extra item of work or

extra quaiitity of any items of work is taken up.

42 The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No 44150 Dated, 25.11.0/7 and as amended from time to time.

43.Bid docaments consisting of plans specification the schedule of quantities and set of terms and conditions of contract and

other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and

public holidays fill last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same

address. But if must be clearly understood that the tender must be received in order and according to instruetions.

Contractor Block D pment Officer,
Danagadt.



44. Tendrerers are required to go through each clause of PWD form Pl carefully in addition to the clause mentioned here in
before tendering. '

43, All reinforced cement concrete works. should confinm to detafled standard spacitications, IRC code and Bridge Code section I,
1, IH, TV and V1I & latest design criteria for pre-stressed concrete bridge specificaily for voad and bridges issued by MORT & H,
Govt. of India.

46.
47.

48.

49,
50

it

52,

§3.

54.

'55.

6.

i7.

38.
59,
50,

61.

82.

Steel shuttering and centering shall be used which shall be fined with suitable sheeting and made leak-proof and watertight,
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Conrerete shoutd be machine mixed, unless otherwise oxdered. in writing by the executive angineer. The comtractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of | bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted or the application of
the contractor due to delay in procurement of materials,

The contractor will be responsible for the loss or damage of any departmental materials during tranait and in the execution of
the work dike to réasons what-so-ever and the cost of such materials will be récovered from the bills at stock issue ratés or
market rates, whichever is higher.

if the contractor removes Govt, materials supplied to him from the site of work with-a view to dispose off the same
dishonestly, it shall be in addition to.any other lability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to § times the price of the materials aceording to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
confractor of from his security deposit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials, The tenderer shall make all armangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have 1o pay the full penalty as per clause of P! agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher,

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of siraightening, cutting, jointing, welding ett. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists ete. After the issue from the store, the materials may be under the custody of the contractor and the contractor will -
be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though deparimental issue of Cement & steel has indicated, it may noi be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
deparumental laboratory and get it approved by the Department before nse. No exiension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in suppert of purchase of required grades from the authorized and approved suppliers.

TOR rods plates .and structural members will be supplied in guantity, length and size in the stock. For payment of
Reinforcement, the steel including plates efc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed hy the Engineer-incharge (Wastage of bars and
unnécessary lapping will ot bé consideted for measirément ditd payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance,

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged.
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling,

The stock of (building road and irrigation strectures) metal and gravel will be measured in boxes of L5 mX 1.5mX 0.5 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = | Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would be determined on
actual observation and deduction. '

Contractor Block D ment Officer,
Danagadi.



63.
&4,
65.
66.

&7.

68,
69.
7¢.
71,
72,
73,
74.

75.
76.

d)

78.

79.
84,

81.
82,
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The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will éxecute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the depurtment road tolier for unavoidable rousons, no extension time will be
granted to the contractor under any circumstance.

The tenderer should firnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to bottom of culting edge or 15 ¢m above low water level,
whichever is less.

All method of sinking including preumatic smkmg by employment of divers and other equipment shall be inclhuded in the
rate. Removal of wrees, logs of irees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking,

The depth of foundation indicated on the drawing are provisional, but these rmay be altered, if necessary, in the Hebt of the
nature of sirata indicated by boring, which mugt be taken th advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shail be pre-decided
by the aathority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of the weil under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Enginecr-in-chiarge, with 10% extra cernent to be used for under water coticreting
without any extra ¢ost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstrucitire shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcemment shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and geiting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 3 and load testing of bearing, if considered necessary, shall have to be carried

out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by

widening.

gt showddl be clearly understoad that the joints of bars are 1o be provide with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge. '

b)Concrete test specimens T50mm X I30mm X 150mmi in size (whether or plain or reinforced concrete) for the testing shali
be taken for each structural member by represerdative of the contractor in the presence of responsible offiver of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost s¢ involved in festing, The test specimen in cube
should be carried out in the departmentat control. Test should be carried out in accordance with the stipulations in bridge
code section- 111,

c)Test specimen shail be formed carofully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was fanlty and that the result of these spcc:men did
nof give a cowrect indication of the actual qual,t} of concrete,

Plain councrete and reinforced concrete specimens will be iested in govt. rescarch laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

o} The constrction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitred,
f The thickness of cement concrete in top plugging should be as per departmental drawing,

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 1530 mm to the novmal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages fo the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
cotitractor, at ho extra cost to the department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

M the well is bevond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No claim for carriage of water, what-sc-ever, will be enteriained.

The contractor shall employ | or more engineering Gradnate or diploma helders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 mouth after the date of work order and would fast tif the dale when 90% of the work is
completed. T'he fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
st of the work,
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Special class contractor shall employ under him 1 graduate enginger and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diplorna holders belonging to state of Orissa.
The contractor shall pay to the enginesring personnel monthly emoluments, which shall net: be less than the emohunents of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engincer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the iender as fo who would be supervising the wotk. Fach bili of the Special Class
or ‘A’ Class Contractor shali be accompanied by an employment Roll of the Engimeering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed hy the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Wotks Department No. Codes M-22/41-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B,

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Depariment may render
necessary possible hielp for procuring license, '
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04,1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender aniount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation,

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material inchuding the wheat/ rice veferred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that be had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifis, loading and unloading, freight for all materials and all other charges
aecessary for the completion of the work, to the entire satistaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceplance of the contract rate Govemment will not pay any extra charges for any reason in case the
comtractor claims later on 10 have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of 1.T. Departiment of the gross amount of the bill tawards income. tax will be deducted from the
confractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shail be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bilt
amount at the time of payment of hill.

The comtractor is requited to pay royalty to Govt. as fixed from time of time and produce sach documents in support of their
payment to the concerned Dxeeutive Enginecy with their bills, failing which the amount towards royalties. of different
materials as atilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeabls for the dues or additional dues if any payabie for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act, 1970 the comtracter who underfakes execuiion of
work through labour should produce valid license from licensing authorities of labour Departinent.

Sample of all material — The contractor shall supply sample of all materials fully hefore procurement for the work for
testing and acoéptance as may be requiring by the conceried Executive Engltieer,

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

contractor has to conduct his.own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects. :
Any defects, shrinkage or othér faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required e maintain the road for three years from the date of successful completion of
the wark.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
comiractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they held the Govt. of harmless for any clatms for injuries to person or structura! damage to
property happening from any neglect, default, want of proper care or misconduct on ihe part of the contracior or any one in
his employment during the execution of the work. Also. no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riol of any other calawity whether natural or facidental damages 5o caused will have to be made good by
the contractor at his own cost.
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
reievant 1.S. Code/ L.R.C. code/ MORT&H specifications.
97. Tilts and shifts
a} Maxbmum permissibie shift is 150 mm.
b} Maximum permissible tilt is 1:80.
Y8. Payment for variation in price — (Vide Works Department Memorandum N0-l20?3 /W Dt 74,1986, 14379 D¢, 22.06.1991
afid No-222874 Dt, 24.10.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease 1o the average wholesale price index (ali commodities), and the contractor there upon necessarily and properly pays in
respect of that materials {incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be eguivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as are not attributable to him:~

Formula to calcutate the increase of decrease in the price of materials.
V=075 x Pmx R x (i-ip}

106 in
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials,
R = the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R. B 1. bulletin from time to time.)
i = The Average Wholesale Price Index (.111 cominodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Payments in-case of increase are to be made with prior approval of Govemiment when the total claim is
more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer {as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.
‘The cosi shal] be determiined as follows: -

1. Steel ............ Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (JOCL).

{2)

a {iii}-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
biturnen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim
Is up €0 Rs. 50,000/- sibject to fulfillinent of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SATL)

Cement, .. Average factory price of three manufacture of cement inside the state.

Bitumen... Rate as fixed by Indian Qil Corporation Limited {10C)

Cost_of the project should be more than 30,00 lakhs, However the differential cost of such material may be paid to the
confractor dfter deducting the hike percentage amoiiif in the tender for those materials from. the calcilated amovint of
differential cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of sieel, cement & bitumen.

4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might have been validly extended.(vi} Differential cost will be allowed only afier successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31(f)Recovery in case of decrease shail be
made by concemned Block Development Officer from the contracter, immediately.

(b Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of Jabour engaged or execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimium wages for labour which is operating for the guarter under consideration and that operated for the
uarter in which thetender was opened as per the formula indicated below.
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c)

Catepory of works, Contractor’ Supply Deparimental supply of materials |
% Of Materiale | % Of Labowr { % OfP.OL. |
Irrigation work
["a) Structural works 20% 30% % o 45%
bijEarthwoerk, Cabal! work, 20% 60% 5% 15%
Embankment work etc. ]
R&B Warks
a) Bridge work 20% 30% 5% 45%
b} Road work 453% 40% 5% 10%
¢) Building works *30% 0% 5% _ 35%

Forfmiiia to calculate the inéeréasé of décrease in thie price of Labour,
VI=0.75x PLx R x (i- io)

100 io
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.,
R= {he value of work done in Rupees during the quarter under consideration.
io = . the minimun wages for labour as prevailed during the quarter under consideration in which the tender was opened.

= the minimum wages for labour prevailed during the quarter under consideration.
Pi= Percentage of labour cemponent (as per sub- ciaase)
Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such. inereased or decreased price towards Petrof, Oil and Lubricants

~ used on execution of the work, then he shall be entiled to remburse or liable to refund. Quarterly as the case may be, such

an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the guarter in which the tender was opened as per the formula indicated
below: -

0.75 x K2 Rx(D2 013

Ki= ¥

100 Dl
KT = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quarter under cansideration.

D1= Average Price per liter of diesel oil whick was fixed by the Governmient of India during the quarter in which the tender
was opened.

D2= Average Price per liter of diesel oit which is fixed during the quarter under consideration.

K.2= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. compoenent for reimbursement/ refund on variation
in price of material, labour and P. O, L. as per sub- classes (a), (b) and (¢} of this Clause,

{* Where brick i3 supplicd by the Department, it should be 20% inistead of 30%) _

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except stagl, cement and bitumen which will be govemed as per clause no 31{a-1) &{a:ii), labour and P.O. L. as
per sub-clauses (a-i}, {b) and (c} of this clause 31 shali be applicable in the following manner.

"In tertmn of aforesaid escaiation elause, where the period for completion of the work as stipulated in the agreement is
less than one vear, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
ane-year pentod thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than ene vear and
subsequently the completion period has been validly extended on the ground that the delay i completion of the work is not
attributable to the cohtractor and in the result the total period mcluding the extended period stands at one year or more,
escalation is admissible only for the remaining period afier excluding the first one year period there from:®
€) The contractor shalt for the purpose of sub-clauses (a), (b} & (c) of this clanse keep such books of Aceount and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt, and further, hall at the request of the Eagineer-in- Charze furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becorming aware of any alteration in the
price of such material, wages of labour and/ or price of P.OL. give notice thereof (v the Engineer-in- Charge stating that the-
Same ¥ given pursuant to this condition together with an information relafing thereto which he may be in a position to supply.
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99. For diversion road the contractor will have to make his ewn arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
copfractor including the proper maintebance with lzhting arrangements during the night time and signaling durisg day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contracior for the above
rental charges etc. His rates in the tender for other #ems shail include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crist from the private land to bring the land to its original
condition etc. complete.

130. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account dnd ne slaim what-se-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to bave been duly given tom contractor (cf, owing the nstractions of the Department. The order Book
shall be the property of, the Office-in-charge and shaliot be removed from the site of work without writien permission of the
Engineer-in-charge and tc be submitted to the Engincer-in-charge every month.

102.The tenderer should conduct three bores at each pier and S.B.C. of seil at foundation level and abutments Jocation and furnish

" the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department,

103, The details of foundation, sub-structure and floor protection for execution shail be done in accordance with the test resubts
thus obtained.

104.The coitractor shall have no claim what 50 ever for the cxtra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions, the ferms and conditions and rules and regulations and specifications as Iaid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
gre alse hinding o the part of the cositractor.

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behaif.

. 107.The confractor should atiach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsibile for the same and will not pay aiy cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the térm dewatering shall mean the
exectition or operation of the items due to standing water as well as due io percolation of water. The quoted rates will be
inchusive of this.

11 1. Fhe materials, borrow areas and hutrsents at site should be arranged by the camtractor at his own cost. No future complaint on
this account shall be entertained.

112, The contractor shall make requisition of claim book from the date of commencement of the work from the Department and

-shall maintain in proper B W.D. form with pages serially numbered in order to record items of works are not covéred by his
confract and claimabie as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agenis at the end of each month, A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this clnim up-tosdate. 1f in any month there are no claims to record, a centificate to that effect
should be furnished by the contractor i the claim book. Each claim must be defiied and should be given as for 49 possible
regarding the quantities as well as the total amount claimed, The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are hable to be summarily rejected. The
claim book is the property of the Block and shall be surrendgred by the contractor 10 the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113 Nudmber of tests as specified in TR.C/ MORT&H / 181 specification reguired for the cohstrugtion of roads/ bridges /
buildings or any other structural works will be conducted in any Gowt. Test House / Deparimental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditare for collection /
transportation of samples /specimens eic. will be borme by the confractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor. '

114 Besides, the firm / contractor shall instali fuli-fiedged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high leve] inspecting
officers in the tank of Superintending Engmeer and above. After completion of the road in all ects the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-hern etc, !
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or declaration.
(b} Past record of poor perfonnance.
{c) Past record of abandoning the work half way/ recession of contract.
{dy Past record of in-ordinate delay in completion of the work
(e} Past history of litigation.

116.The information furnished misst be sufficient to show that the dpplicant is capable in all respects o sucéessfilly complete the
envisaged work,

117.In case the st lowest tenderer or even the next lowest tenderers withdmw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is fumished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

1183. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-

2.1, Progress of work and Re-schedaling programme.

2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge!/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in.the Works ateng with monthly cash flow forecast,

2.1.3. Te ensure good progress during the execution of the work the contractors shall be bound in all cases i which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4” of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4" of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed,

2.1.4. 1f at any time it should appear to the Engineer-in-Charge that the actual progress of the work docs not conform to the
programine to which consent has been given the Contractor shall produce, at the request of the Engmeer-in-Charge, a revised
programine showing the modifications to such programme necessary 1o ensure completion of the works within the time for
completion. If the contractor does wot submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount unti}
the next payment after the date on which the overdue Programmie has been sybmitted.

2.1.53. Ap updaic of the Programme shall be a programme showing the -actual progress achieved on cach scavity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge’s approval of the Programune shall not alter the Contractor's obligations, The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again af any time. A revised Progrumme is to show the effect
of Variations and Compensation Events

2.2 Extension of the Completion Date,

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shali commence from the 5th day or such time period as meptioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commiits default in commencing the execution of the work as aforesaid, Goversment shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance puarantee / Security
deposit absolutely.

2 2.2 As soon s possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for comptletion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.Q, and the
Confractor withiii the litnitations of time Imposed in the contract dociiments, and fiikther fo ensiire good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any werk, exceeds one month (save for
gpecial jobs for which a sepamte programme has been agreed upon} complete the work as per milestone given in contract
datd. '
2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing 1o the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shalt do all that iy be reasonably required to the satisfaction of the BDO to proceed with the works.

I} Force majeure, or

H) Abnermally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or,
. Delay on the part of other contractors or tradesmen engaged by Engineet-in-Charge in execating work not

forming part of the Contract.

Contractor Block Devels \ ent Officer,
Danagadi.



vi} In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or '
vil) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5, In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shalf be bindmg on the contractor.

2.3. Compensation for Delay.

2.3.1. I the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the coniract or extended date of completion, he shali, without prejodice to any otber right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount caiculated at the rates
stipulated below as the Superintending Engmeer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month {as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply 1o items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of ilems of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted: or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In ease, the contractor does not achieve a particular milestone mentioned in eontract data, ot
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shali be withheld, to be
adjusted against the . compensation
fevied at the final grant of extension of time, Withholding of this amount on failure to achieve a milestone shall be automatic
without any netice fo the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. Tn case the contractor fails to. make up for the delay in subsequent
milestone(y), amount mentioned against each mitestone missed subsequently alse shall be withheld. However no interest
whatsoever shall be payable on such withheld amount. '

24 Management Meetings

2.4.1. Either the Engineer of the Contractor tay tequire the other to dttend a manageinent miéeting The businesy of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

242, The Fngineer shall record ihe business of management mectings and is to provide copics of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken 1o be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing te all who attended the
meeting, '

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract {Amendment as per letter No.10639 dt.27.05.2003
of Warks Department, Orissa):-

To tescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Gowvt. of Orissa Labowr and

Employment Department vide letter No 3757/ Dt 25.04.2009.

120, CLIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followiags as well as mentioned m

i3 2

b)

check list:

Requited EM.D a8 per the claise No: 1

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S registered
contractor, or affidavit as per clause No 11, PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3{three} days of opening of the tender before tendering
authority as per Clause No.10.
DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if dowiniloaded or Money Receipt as per Clause No 5.

Total: - 120 (Oue hundred twenty ) clauses only.

Contractor Block Devalopment Officer,
Panagadi.



SCHEDULE-A (CERTIFICATE OF NQ RELATIONSHIP)

1/We hereby certity that I/We* am/are* related/not related (*) to any officer of PR Depit. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. YWe* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and I/'We* shal! be liable to make good the loss or damage resulting from such cancellation. I/'We also note
that, non-submission of this certificate wili render my / our tender liable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” ¢lass contractors only)

I/ We hereby cetify that at present the following Engineeting personnel are working with me / in our firm / company and

their bio-data are furnished beiow.

S1. Ne. Name of the | Qualification | Date of | Monthly Whettrer full | If  they  are
Engineerimg Appointment | emolument | time | superannuated /
persomel _ engagenment | retired / dismissed
appointed for | and oF removed |
supervising continuous personnel  from
contractor’s state  Govt.
work  with _ Central Govt,
address ' Public Sector
: : undertaking /

Private

- Companies and or
[ any one ineligible
- for  Government
service.

2 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the reguired attachments are true and correct.
The undersigned also hereby centifies that neither S firm M/s nor any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the tast five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person, rm or Corporation to furnish pertinent information as deemed necessaty
and as requested by the Department to verify this statement or regarding my {our) competency and general reputation. _
The undersigned understands and agrees that further qualifying information may be requested and dgree to furnish any such
miormation at the request of the Department.

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APBROVED FOR 19 (Nincteeh) pages only

b

Addt Project Direffor ) DREA. Jajpur

Sold for the work -Improvement of road from Saguan Dahi Bandha to Barabanki , G.P- Nadiabhanga. Danagadt Block™ on
payment of Rs. 6000/- (Rupees Six Thousand) only vide Money Receipt No .o...vve oo Db coovcenee against BC /
Bank DrafiNo....................... N B P payable at SBI Duburi Project Danagadl

Block Deve nt (.)ﬂ?in::f:rr
Danagadi.



A .

_ BILL OF QUANTITIES |

~Name of the Work: Imp. Of read from Saguan dahi bandha to Barabanki majhi sabi mth CD work,

G. P—Nadmbhanga
;?;‘ ' Description of i’tcn, of work Quantity Unit | Rﬂ;; m. Amo;:t In
1 2 3 4 3 6
Eartwork in all kinds of soil obfained from borrow pits within
- all lead and lift transportation to site by mechanical means - : One
I} within S5km,including rough dressing and breaking clods to - 1484.40 | Cubic 164.28 243858.00
maximum Scm to 7em size etc. all complete as per dlrectmn of meter ’
Engineer —in-charge.
Compaction & Watering of earth upto OMC,rolling with PRRin
embankment /road formation in layers not exceeding 0.23 by ;Om? 11002.00
2 N - . Cubic 7.41
PRR, etc 2ll complete as per direction of Engineer —in-charge. 1484.40 meter
Qnty asitem no.1
_ _ - One
3 | Sectioning and Cambring of earth in top surface of road 47700 Cubic 1.95 932.00
formation ,as per required section meter
Admixing sand and moorum and laying sub base in layers not One
exceeding 225mm,watering and compacting to the required t Cubic 564.07 31972400
4 | density in OMC with PRR including all lahour nad hire charges 566.82 meter )
of PRR ,all T&P materials and cost ,conveyance royality of sub
base materials as per direction of Engineer ~ins -charge
Providing laying,spreading and compacting stone aggregates of |
specific sizes to water bound macadam specification including
spreading in uniform thickness ,hand packing ,rofling with 3 1 One
5 | wheeled steel rofler 8-10 tonnes in stages to proper grade and 37788 | cubic 1833.24 692743.00
camber ,applying and brooming requisite type of screening meter :
/binding materials to fifl up the interstices of course aggregate
,watering and compacting to the required density.
1 Collection & Stacking good quality laterite moorum and One
6 | spreading them in road and compaction with PRR including cost 459 66 square 514.57 236527.00
,carriage ’ meter
One
- Cubic . .
7 Fine dressing and turfing within five exrra lead of S0m over 203040 | meter | 20.03 40678.00
initial lead of 50m and initial lift
. g | Earth work in excavation of foundation in hard soil within initial O‘"? _
lead and lift og 1.5m Including dressing and leveling the bed 1125 cubic | 134.40 151200
and depositing the soil within 50m lead meter
(900mm dia hume pipe culvert)
9 Filling foundation and plinth with sand watered and rammed 4.60 | cigfc 404.30 1860. OO '
meter
. . 5 e
10 | P.C.C M-15work in open foundation using 40mm and 15.38 cubic | 3548.80 54580.00
downgrade hard granite crusher broken stone aggregate mete '
11 | Labour for laying nad fixing 300mm dia Np3 R.C.C hume pipein 7.50 meter | 42.20 316.00
position jinted with £.M{1:3)
12} Cost of 900 mm dia huine Np3 hume pipe including T.C 750 moter | 4042.67 30320.00
: ' One
13 | Rigtd smooth centering and shuttering for concrete work ,in = | 45.32 square | 98.36 4458.00
| foundation and plinth (606mm “meter




& One
-1 14 | 6mm thick cement plaster {1:4)finished smooth on concrete 4532 | square | 91.52 4148.00
' work. : mete |-
15 | Earthwork in ordinary soil within 5km lead by mechanical ' 6.00 cubic 220.15 1321.00
means | meter
: . . . T One
- Earth work in excavation of foundation in hard soil within initial . . . .
16 lead and lift og 1.5m Including dressing and leveling the bed s ;;’Lt:g 13440 1575.00
and depositing the soil within 50m lead '
| {600mm dia hume pipe culvert)
| Filling foundation and plinth with sand watered and rammed 4.35 One
17 ' : cubic
meter 404 30 1759.00
| P.C.C M-15work in open foundation using 40mm and 1085 [ One ' '
13 | downgrade hard granite crusher broken stone aggregate cubic
' | meter 3548.80 | 38505.00
19 | , . . _ 750 meter
- Labour for laying nad fixing 900mm dia Np3 R.C.C hume pipe in :
position jinted with _C.M{l:?y} 28.10 211.00
- 20 7.50 meter
Cost of 660 mm dia hume Np3 hume pipe including T.C 2079.40 | 15595.00
| Rigid smooth centering and shuttering for concrete work ,in _ One
' - foundation and plinth (600mm 33.69 sguare
21 1 meter
98.36 3314.00
One
22 | tarthwork in ordinary soil within 5km lead by mechanicaf 6.00 cubic 390,15 1321.00
- means ' - meter |
1 no. of 600mm dia hume pipe culvert 1
| 23 no
62284.00 | 62284.00
24 . .
Supplying all materials ,labour for construction of masonry _ ! 3000.00 3000.00
display board with brick masonry ,including painting & printing
Total | 1771547.00

My / our quoted ratesis_ _ O
- excess over / less than / equal to the above estimated cost

Total 24 { Twenty four) items Only

Approved
- Asst. Executive Engincer, Danagadi BDOYN ‘ Addl. Project 'g?or (Tech.),
e e __DRDA Jajpur

e A

{Hupees- Seventeen Iakhs seventy one thousand five hundred forly seven ) only

% (both m figures and words)

[ s .




CHECK LIST

{To be filled up by the contractor)

:L Documents e ?efuhmxtted 7y Page Neo., lssuing autherity
11 2 [ 3 [ 4 5 6
1 | Cost of tender paper
2 | Copy of valid license
3 | Copyof valid LT. / Pan Card-
- 4 | Copy of GSTIN certificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no litigation
8 | Affidavit of authenticity of true document attached
9 Proof copy of Danagadi Panchayat Samiti
| registered contractor certificate
1o Vatid E-Mail Address

11 IValid mohile pumber

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
my Knowledge & belief.

Contractor

BPanagadi.



T NOTES

. 1. The contractor should uotl vwrite anyflling excepiing quétiﬁgﬁf perventage and i any case anything else

| regarding {enderate Is mentivued, the teadar 15 liable for rejecdon,

"2, Percentage quoted by the tenderer shail be accurately filled in words and in figures.

©'3. Strike out which is not appiicable. If the tenderer quotes the persentage wit
* will be considered as excess. '

 Percentage should be quoted up to 2 (Two) digit after the decimal poiut. B ;_
87 Rafe of all items are inclusive of cost, carringe, royalty and other taxes | ) T
. of materials.
 Noof Comeetions_______ 1- A |
| No of Over writings . — N

Bluck Dex
Danagadi.

wmeni Oficer



