GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

'BID DOCUMENT

NAME OF THE PROJECT:Construction of boundary wail at Rabana PHC ,
G.P-Mantira

Bid Identification/DTCN No. Z¢ % 108.02.2019 / P.S Danagadi/2018-19

PANCHAYAT SAMITL, DANAGADL.



PANCHAYAT SAMITI, DANAGADI
DETAILED TENDER CALL NOTICE
No.- 20 5 Dt-08.02.2019
t.Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover fromcontractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column no.5 in tender call noticefor execution of civil works on production of definite proof from the appropriate
authority in prescribed form for following works as meritioned below .

SL Approx. EMD Class of Costof Tender | po iod of
No Name of the work estimated cost. (in Rs. ) contractor Paper completion
) {in Rs. ) i} {in Rs.)
1 2 3 4 5 6 7
Constrisction of CC road from Manpur to ' ' Four calendar |
1 . . . 1327825, 3306.00 <o e . '
I_.%engapatmmad G.P-Dhutigark. 1327823.00 13300.0 & 6006.00 menths
2 Lnp. Of road front .Dhuhg_:fdl to MadaliaCC 3241647 60 22300.00 P& 6060.00 Four calendar
roat G.P-Dhuligarh. months
L
3 | [mp. Of road from Bhalubasato Kigfharhudi |, co o) 17760.00 e e s0000u | Fourcalendar
G.P-Ustapal. T & months
Improvemeni of road from RD Read to Four calendar
4 i , L 3308, . 000, i
Railway ling with CD werk G.P- Ostapal. 1328373.00 13300.60 ‘B & T 6000.00 months
1 my, Of road from Bﬂlip()shi to ey i Four calerdar
3 BengapatiaGGP- Ofala, 130266700 15160.00 & _ 6000.08 months
Coustruction of CC road from Jagannathpur - : Four calendar
6 Primary Schootl 1o RE) read G.P: Otiala ”63668_'00 17700.60 & _ 6000.00 menths
Const. of C.C Road at Jatarapal village, G:P- : ale
7 onst. © at Jatarapal village. 1769647.00 | 17700.00 e e o 6000.00 Four calendar
Pankapal, B &C [ meonths
Coastruction of CC road from Thakurani to _ Four calendar
8 Godinala. G.P- Pankapal. 1323419.00 £3300.00 Y & 6000.00 rionthi
Construction of Daniabar Primary School Four calendar
g . . . . .
boundary wall. GP: Ruekipur. 97327300 9809.00 D& 6000.60 maonths
Construction of NakuaiaSahi village road G.P: ' Four calendar
1 . . :
_ _ Ranagundi | 1768668.0G 1776000 0 & | 600,00  months
Const. of C.C road from MulasaraDahisahi to ' Four calendar
1 R e _ .
Banadurga.GP- Ranipada. 177150506 17800.96 D& C 600000 months
Improvement of road from RD road o Four calendar |
12 . . . . .
Gandanaliab G.P: Ranipada 2655808.00 26600.00 B & T 6000.00 months
Const: of C.C road from PrabiraMandal house Four calendar
13 x 2 :
o ond of the village. GP- Trijanga. 1325846.50 1330060 & T 6000.00 mnnths
Const of €.C road from New SiriaRasubnagar . . Four calendar
14 . 568. . . :
' village road.GP- Trijanga 1765568.00 £7700.00 ™e& T 6000.00 months
Const of CC read from New ‘
15 SiariaJagannathasahi to Singdia vitlage 220902900 | 22100.00 e 6000.00 Faur calendar
. ot e _ B'&C months
Road. (V- Trijangs.
' Const of c.oroad Kuna Sahoo housc to . Four calendar |
84 . e I A 5 - e o s i X :
! AunadiPatra house.(GP- Trijanga 765568.00 17700.00 D& 6006.00 months
A
I
Contractor ' Block Development Officer,Danagadi




Improvement of road from Deo house to Four catendar
- . £3300.00 . - 6000.00
17 GandaNalla. G.P- Mangalpur. 1323846.00 0 & “C mouths
Construction of CC road from : E slend
18 | BijuPattanikMarga to GovrangaSamal housc. 1325846.00 13300.00 D & 6000.00 "Ll‘;;m;‘; &
' G.P-Mangalpuy.
Improvement of road from Siarimalbia to . Four calendar
9 1770339, , . . 0.00
v DeshibandbaG.P-Uchhabali 77033900 | 170008 1 pg o 660 oonths
Improvement of road from Tura RD road to Four calendar
20 Khandiapos with CD work G.P: Uchhabali - 2962335.00 ) 29700.00 ) B & C 6000.00 inoaths
Construction of CC road from Kharadabandi to [ . Four catendar
352 g ‘D&EC 600,00
2 Kolathapada with CD work (LP:Nachhipura 1061352.00 10760.09 D&*C months
- Improvement of mad ftom Raighati to . Four calendar
. . . M,
22 Kachasahi GP: Kiajhar 1393457.00 . 14000.00 & C 6000.00 moaths
Construction of bosndary wall at Rabana PHC . Four calendar
23 : GP: Mantira 2214869.00 2220060 ‘B & moaths
Canst of boundary wall at Bﬁﬂradapm:i . . Four calendar
4 N ) i ‘ 82500 13564.00 et g ies H000.00
2 Primeary School. GP- Chandia. 1340 3 & T months
Const, of CC road from Dimiripal to Four calendar
25 . : N 1326167, X . e 6000.00
Navabagapatiavillage,GP-Ieulakana, 329167.00 13300.00 D& months
Caonsr of CC read froin DeulakanaMNuasahi t¢ _ _ ' Four calendar
26 MabulamstaGP- Deulakana, 1329167.00 13300.00 O & 6060.60 wonihs

2. The sale of the Bid document shall start from the date of publication in Newspaper during office hours in the office of the
PanchayatSamiti, Danagadi. Jajpur

3. Bids shall be received in the office of the Panchayat Samiti, DanagadiJajpur till Dt. 19.62.2019 up te S5.60PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the docaments or non-
receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on 20.02.2019 in presence of the
bidders or their authotized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadt, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.1
DuburiProject,Danagadi The bid document can be downloaded from the official web site of Jajpur District
(hitp://www.jajpur.nic.in). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid document should be “saperseribed with Tender Call Notice
Number- 70 &  108.02.2019.

6.The undersigned reserves the nght to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up- under the. Jurisdiction of Jajpur District. (The bids of the defaulting
contractors ef this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid pnce/rates than the estimated cost put to tender shall have
to furnish the exact amount of differentiai cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance
Security {(APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be canceled and the Earnest Money/ Bid Security shali be forfeited. Further pmceedmg for blacklisting shall be inittated against
the bidder. The concerened APS will be returned to the bidder after completion of work in alt respect fe. Final bill paid.

3.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the offtcer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor




9.The tender is to be submitied in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
certificate, certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the check list column
and other documents as per the relevant clauses of this DTCN and speciai conditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender call notice.

10.The bid must be accompanied by EMD of the amonnt @ 1%({One percent) of the estimated cost {o teader as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
accoumt/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guarantesd by its local branch at Bhubaneswar as per the ternts and conditions laid dowa in OGFR and in no other
form Tenders not accompanied with EMD as specified above shall be liable for rejection.

1.

ii)

12.

13

15.
16.

17.

8.

i9.

20.

(¥} The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Dandgadi P.5. registered contractor, valid registration certificate, valid GSTIN certificate and PAN card which are
mandatory and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O,
DPanagadi for verification and mentioning sbout velaxation (if any) in the license otherwise his/her bid shal! be declared as non-
responsive and thus liable for rejection.

‘The work is @ be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

All tenders received will remain valid for a period of 99 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.

. An applicant or any of its constituent partners of whese contract for any work has been rescinded or who has abandoned any

work in the last five years, priof to the date of bid shall be debarred from qualification. The tehderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedvle-C and required affidavit in schedule-C, the hid
document will he suminarily rejected.

. No Relation Certificate.

The contractor shall furnish a certificate atong with the tender to the effect that he is not related to any officer in the rank of
an Agsistaiit Engineer & above in the state P.R. Departnient or Assistant/Under Sécretary & above in the P.R. Depariinent, 1f
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate s contained in a separate sheet vide Schedule-A.

if an Individual makes the application, the individual should sign abeve his full type written name and current address.

If the application is made by proprictary firm, it shall be signed by the proprietor above his full type written name and full
name of his firm with its current address.

If the application is made by a finn in partnership, it shall be signed by al the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall aceompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.

If the Application is made by a limited company or a corporation, it shall ke sign by duly authorized person holding power of
attorney for signing the application in which case a certified copy of the power of attomey shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted,

No tenderer witl be permitted to furnish their tender in their own-mannscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

21. Instruction for quoting percentage tate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code

Volume-1.
Follewing new provisions shall be made to quote the rate of work by the contractor,
3.5.5 {V) — Percentage Rate Contract -

Percentage contract will bé in addition 1o iten vaté, lump sumi cOBACts eté. it such confracts the schedide of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate, Rebate
offer submitied in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
conskdered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
waorks to which they refer, written on the envelope.

Contractor Block pméni Officer,
Danagadi.



22.

23,

4.

25.

26.

31
32.
33.

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. Tn this form, time is the essence. The
contEactor is-reguired to maintain a certain rate of progress specified in the contract. The contract ean als be terminated with
penaity when the progress of work is not as per the conditions of contract. The guantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. 1f it exceeds the limit
stated above period approval of competent authority is mandaiory before making any payment. The period of completion is
fixed and cammot be altered except in case of exeeptional circumsiances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and wokds so that there is no discrepancy, But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or tess and not supported
with corresponding arsount will be trcated as excess. The contractor will write percentage cxcess or less up to two decimal

"point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be

considered without rounding off. Where the contracter has omitted to quote the rates either in figures and words, the officer
opening the tender shouid record the omission.

Biils for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

The fenderer shall carefilly study the tentative drawing and specification applicable to the cortract and all the documetits
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a firure date that. plans and specifications have not
been seen by the tenderers, caanaot be catertained.

The drawing furnished with the tender is tentative and subject to revision or modification as tendered daring the cxecution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
inodification of diawings during the timié ¢xecuiion and shall in po way lnvalidate the contract and no extra monhetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Pn"meer——mncharge as and when required.

Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also mspect the quarries and
approach roads to quarries and satisfy himself about the quatity and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability ef materials af quarries has been
misjudged cannot be enteriained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

1t must be definitely understood that the Government does nof accept any responsibility for the correciness and completeness
of the borings shown in Cross Section.

The tenderer may at his option guote ressonable for each item of work carefuily so that rate for one item should not be
unworkable low and others too high for others.

The tendet contaiming extranecus conditions not covered by the tender notice are hable for rejection and quotations should be
strictly in accordamnce with the tender call notice. Any change in the wording will not be accepied.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case refated to clause no 22,

Schedule of quantities are accompanied i the DTCN (Price Bid). It shall be definitely understood that the Governmenl does
not accept any responsibility for the correctness or completencss of this schedule and that this schedule is liable for
aliernation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations eic. forth shall no way invalidate the confract and no extra monetary eompensation, will be entertained. '

The authority reserves the right fo reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The eamest money will be retained and dealt with as per the terms and conditions of the O.P.W D. code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BIJQ, Danagadi prior to expiration of
the validity period by é-iail, SMS confirmed by registered letter. This letter (hoveiniafter and in the conditions of Cornfract
calied the “Letter of Acceptance™) will state the sumn that the Engineer-in-Charge will pay the contractor as prescribed by the
contract {Herain after and in the contract called the “Contract Price™.

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ MNational Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in po other foriit which including the umount already déposited as bids security (earnest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if

any ) and sign the agreement in the prescribed of PWD fonn for the fulfillment of the contract in the office of the BDO,
Banagadi.

il

Contractor - Block ] pinent Officer,
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The security deposit together with the eanest money & the amount withheld according to the provision of PI agreement shall
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorperate all agreements between the officer mviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Enginecr-in-charge. Following documents
shall form part of the agreement.

a} The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and reguired
ampuiit of performance security

b} Standard PWD form P1 with latest amendments.

34.

35,

36.

44,

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid securify {carnest money). No vonivact (tender) shall be finally accepted until the required amount of itials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and wili
not carry any interest. As concurred by law department and finance departiment in their U.O.R. No.848 dtd.21.05.971.0R.

"No.202 W F.D. 81d.06.03.98 respectively the EM.D. will be forfeited in case, where tenderers back owt from the offer before
acceptance of tender by the competeni authority.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that peither party (o the contract will be competent to brmg a suit in regard Lo the
matter by thiy contract at ahy place outside the state of Orissa.
The contractor should be liable to fully indemnify the departinent for payment of compensation under workman
compensation Act. VI of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be recovered from the contractor, _
Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIU-R,
8/5225-16d.26.02.55 and No.HIM-56/628842(5) dt. 27.09.61 as amended from time to time,
b case of any complaiiit by the labour working shout the nonpaymient or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover sich amount due from the contractor and pay such amount te the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour, The decrsmn of the B.13.0. Danagadi is final and binding on
the contractor.
The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category.
a) Rent, royalties and other charges of materials, octrot duly, all other taxes including goods and services tax, ferry
tolls comveyance charges and other cost on account of land building including terperary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance tifl completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govl. for temsporary vecupation of land owned by Govt. at the site of the work,

b) Labour camps or huts necessaty to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities.

<) Suitable water supply including pipe water supply whether available for the staff and tabour as ~ well as for the
work,

d) - Suitable equipments and wearing apparatus for the tabour engaged in risky operations

) Fees and duties levied by the municipal, eanal supply authority.

3] Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g} Compensation including the cost-of any suit for injury to persons or praperty due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.
h} The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing

platforn et¢. shoiild be dismaitled aid all materials removed from the site and premiises left neat and clean, this should be
inclusive of the rates.
No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work,

41.

It should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written order from the engineer-in-charge and rate settded before the extra item of work or
extra quantity of any items of work is taker iip.
42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt of India, Minisiry of weork housing
and supply in thelr standing order No.44150 Dated 25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of coniract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays fill last date of sale and receipt of tender papers. Interest bidders may obtain firther information at the same

addre::s But it must be clearly undérsiood that the tender must be weceived i

order and aucordmg to instructions.

- Contractor Block Developinent Officer,
Danagadi.



44, Tendrerers are required to go through each clause of PWD form Pl carefully in addition to the clause mentioned here in
before tendering.

45, All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section 1,
11, 111, 1V and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of India.

46.
47,

48.

49,
50.

51

52.

33.

54,

35

36,

57.

58
59.
60,

6l.

62,

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight,
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Conerete sheuld be machine mixed, unless otherwise ordered in writing by the executive eng}neer The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procuorement of materials,

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of

. the wotk duie to reasons what-so-ever and the ¢ost of such maferials will be recovered from the bills at stock issue rates or

market rates, whichever is higher,

If the contractor removes Govi. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shail be in addition to any other Hability civil or criminal arising out of his contract bill ligble to pav a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor of from his sécirity deéposit or from the proceeds of the sale there-of '

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials, The tenderer shal make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of waichman etc. will be borne by the department. The department is not
responsible for constdering the theft of materials at site. It is the Contracior’s risk. Under any such ples, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

‘The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any contreversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,

whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc, After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than 1 mitr in length will be returned by the contractor at the
issuing stores, without conveyance chiarges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bimimen & every sorts of materials from approved mamufacturer and get it tested in the
departmental Jaboratory amd get it appraved by the Department before use. No extension of time or escalation of price on.
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevapt documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates eic. shall be measured in length of different diameter, size and specification as
actually used (inchuding hooks and cranks) in the work cotrect to an inch or em, And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will fiot be cohsidated for measurément and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actval bridge position within a reasenable range in U/S and IVS.

The contractor should at his own cost arrapge niecessary tools and plaats required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of ¢ost as directed by the Engineer-in-charge and béar the entire cost of the rest.

Measurement of earthwork in road and cana! embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no exira
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting wili be
economically utilized in filling.

. The stock of (bulldmg rosd and irrigation structures) metal and gravel will be measured in boxes of 1. 5mX15mX 05m

which will be taken as 1 5 mX 1.5 mX 044 m = I Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the Jooseness of stacking, which would be determined on
actual observaiion and deduction.

Contractor .Block ment Officer,
Danagadi.
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The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will exectte in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the deparinent road rolles for unavoidable reasons, no extension tine will be
granted to the contracior under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm abovc low water leved,
whichever is less.

All methed of sinking including preumatic sinking by employment of divers and other equipment shall be included M the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shajl also be included within the rate of sinking.

The depth of foundation indicated on the drawing aré provisional, but these may he altered, if necessary, in the light of the
siature of ctrata indicated by boring, which 1tiist be taken in advance of actiial execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber methed, rates there of shall be pre-decided
by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shal} be
inchuded in the rate of well sinking. :

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Eigineer-if-charge, with 10% extra cemeiit 10 bé nsed for tidet water concreting
without any extra cost to the department. _ _

Na claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the picrs.

Tor steel mesh reinforcement shall be provided in the concrele of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing 1o ensure proper distribution of heavy ioad.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Tnspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness move then 87 and load testing of bearing, if considered necessary, shalt have to be carried
out at the contractor’s cost. The same procedure for testing may fave to be followed for ribbed beating manufactured by
widening.

a)li should be clearly understood that the joints of bars are to by provide with lapping, welds or bolts nuis as well be directed
by the Engineer-in-charge.

b)Coticrete test specimens 150mm X 150mm X 150mni in size (whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the comtractor in the presence of responsible offiver of the rank not
tower than that of an Assistant Engineer. The Contractor shafl bear the cost so invoived in festing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
tade section- Hi

c¥Test specimen shall be formed carefully in accordunce with the standard method of taking test specimen and no plea shatl
be entertained later on the grounds that the casting of the test specimen was faulty and that the cesult of these specimen did
aot give a correct indication of the actuat quality of concrete.

Plain concrete and reinforced concreie specimens will be tested in povt. research laboratory at Bhubaneswar o7 Zonal
labovatory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

€) The coustruction of well standing by injecting ecement or grout in coarse aggregate placed in position shall nof be
petinitfed.
3} The thickness of cement concrete int top plugging should be as per departmental drawing.

In welt sinking the maximum tolerance permissible in filt is 1:80 and the shift is 150 mm to the normal direction, Where it is
pot possible to work these lolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and withoui
any damages to the well. Any additional work, necessary consequent wpon the excess tilt and shift, shall be carried out by the
colitractor, at 1o extra cost to the departinent. '

Congcrete of strength below of the required strength {as determined by actual tests) shall not be accepted.

If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk af a
suitable Jocation at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No ¢laim for carriage of water, what-so-ever, will he enterfained, .

The contractor shalt employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be sefected by the Superintending Engineer. The period of
employment will commence within 1 month after the date of work order and would last till the date when 90% of the work is
compléted. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
gualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
she manmer so that the total expenditure does not exceed 1% of the tenderfdost of the work.

Contractor Biock De ment Officer,
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. Special class contractor shall employ under him 1 graduaie engineer and 2 diploma helders belonging to the state of Orissa.

Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging fo state of Orissa.
The contractor shall pay to the engineering personngl monthly smoluments, which shall not be less than the emolumentz of
the personne! of equivalent qualification emploved under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, it such help is
sousht for by the contractor. The rames of such Engineering personnel appointed by the Contractors shounld be intimated to.
the tender receiving authorily along with the tender as to who would be supervising the work. Each bill of the Special Class
or A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so emploved by the coniractor to the effect that the work executed as
per the bill has been superiised by him. (Vide Works Departimént No. Codés M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule - B
1t is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution Ne-2835 date-17.04.1974. 'The Orissa Construgtion Corporation
will be aliowed a price prefetence to the eéxtent of up to 3% over the lowest tender amoant (Where their Iendcr is not the
lowest) provided they express willingness 1o execute the work after reduction of rates by negotiation.
Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material includimg the wheat/ rice referred to above, medical aid, labowr and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that be had taken into
account all conditions and difficulties that may be encountered during its progress and to have quoted rates inciuding labour
and materials with taxes. octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire safisfaction of the Engineer-in-Charge of the work and his autherized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availabitity of materials, labour and other factors.
The prevailing percentage of LT. Depattment of the gross amount of the bill towards income tax will be deducted Fom the
contractor’s bill.
The amount put fo tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicuble as per norms. GST us applicable will on works contraet shall be paid over the bill
amount at the time of payment of bill. '
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment 1o the concerned Executive Gngineer with their bills, failing which the amount towards rovalties of different
materials as utilized by them in the work wiil be recovered from their bills and deposited in the revenue of concerned
department.

Inder no circumstancas wterest Is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour {(Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid Heense from Heensing authorities of labour Department,

. Ssmple of all material — The contractor shall sapply sample of all materials fifly before procusrement for the work for

testinig and acceptance a8 may be requiring by the concerned Executive Engineer,

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance enly. The Deparunent has no responsibility for the snitability of actual strata at the foundation level. The
contracior has to conduct his own boring before starting the work and get the samples tested at his own cost to ascettain the
5.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defocts, shritikage or other faults which inay be noticed within 36 (Thisty $ix) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be

-amended and made good by the contractor at his own cost eniess the Engineer for reasons to be recorded in writing shail be

decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the dake of successful completion of
the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is (o be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they bold the Govt. of harmiess forany clatras for injuries to person or structural damage to.
property happening from any neglect, detavlt, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no ciaim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riof or any other ealamity whether nutvral or incidental damages so caused will bave to be made good by
the confractor at his own cost.

Contractor Block e ment Officer,
Danagadi,



96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant [.S. Code/ 1L.R.C. code/ MoRT&H specifications.
97. Tilts and shifts
a} Maximum permissible shift is 150 mm,
b) Maximum permissible tilt is 1:80. '
98, Payment for variation in price — (Vide Works Depariment Memorandum No-12073 /W I, 7.4.1986, 14379 Dt. 22.06.199]
and Ng-222874 T, 24.10.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen} incorporated
in the work (not being materials supplied from the Engineer-in-charges store} increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be. such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (4l commodities) which is operating for the quarter under consideration and that
operated for the guarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as are not attributable to him:- :

Formula to calculate the increase of decrease in the price of materials.
Vm =075 x Pm x R x {i-io)
100 io .
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
ic =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R_B.I. bulletin from time o time.}

i = The Average Wholesale Price Index (all commuodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of stecl, cement and bitumen are 1o

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the iotal claim is
more than Rs. 50,000/- and with prior approval of the E.L.C. /Chief Engineer {as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.

The cost shail be deteFmined as follows: -

1. Steel ..o Rate as fixed by steel authority of India Limited (SATL}
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen .. Rate as fixed by Indian Oil Corporation Limited {IOCL}) .

a (fii)- -Where original period of confract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/- and with prior approval of the E.LC. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/ subject to fulfillment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel autharity of India Limited (SAIL)

Cement... Average faciory price of three manufacture of cement inside the state,
Bitumen. .. Rate as fixed by Indian Oil Corporation Limited (10C)
{2) Cost of the project should be more than 50.00 lakhs, However the differential cost of such-material may be paid to the

contractor dfter deductmg the hike percentage amount in the lender for those malerials from the calculated amount of
differential cost,

Centractor has ta submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
itilization of steel, cement & bitumen, .

“4) Differential cost will be allpwed only for the eriginal agreement period, but not for the extended pertod even through

it might have been validly extended.(vi) Differential cost will be allowed only after successful completion of the work as
per the approved work programome. Stipulation contained in the existing clause 3 I{f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractar, immediately.

(b) Sinvilarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refimd quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the mininim wages for labour which is operdting for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated below.

Contractor Block pment Officer,
Danagadi.



Formula 1o calculate the micrease of décrédse in the priceé of Labour.
VI=0.75x PEx R x (i- i)

100 o
Vi=  Increase or decrease in the cost of work during the quarter under consideration due o changes in the minimum
wages rate of labour. '
R the value of work done o RupEe% duritng the quarter under consideration.
S io= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i= the minimum wages for labour prevailed during the quarter under comsideration.

Pl= Pefcentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petroi, Oil and Lebricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the

~Contractor there upon necessarily and properly pays, such increased or decreased price towards Patrol, Oil and Lubricants

used on execution of the work, then he shall be entitled (o retmburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx{D2- 013

o B,
Kl Increase or decrease. in the cost of work during the quarter under consideration due fo changes in the price of P. Q. L.
R= the value of work done in Rupees during the guarter under consideration.

= Avera,g,e Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2= Average Price per liter of diese! oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L.. component as per sub-clause. _

d) The following shall be the percentage of matcrials fabour and P. (3. |.. c‘mnpcment for reimbursement! refund on variation

"(:ategory of works Contractnr Supply Depamnexital supply of matorials
% Of Materials | % Of Labour | % OfP.GLL.
berigationwork  © 1 . 0 R S I
a) Structaral works 1 20% | 30% 5% T 45%
byRarthwork, Canal work, 20% : 60% 5% 15%
Embankment work eic.
R&B Works _ .
a) Bridge work 20% 30% 0% ' 45%
b} Road werk 45% 40% 3% 10%
¢) Building works *30% 30% 5% 35%
(* Where brick is supplied by the Department, it should be 20% instead of 30%)
d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of

-materials, (except steel, cement and bitumen which will be geverned as per clause ne 31(a-il) &(a-iii}, labour and P.O. L. as

per sub-clauses (a-i), (b} and {c} of this clause 31 shalt be applicable in the following manner.

"In term of aforesaid escatation clause, where the period for completion of the work as stipulated in the agreement is
less than_one vear, no escalation is admvissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situntion, whers the period of completion iitially stiputated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
aftributable to the contractor and in the resalt the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from."
€) ‘The contractor shali for the purpose of sub-clauses (a), (b) & (¢) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly aiithorized vepresentatives of Govt. znd further, hall al the request of the Ingineer-in- Charge furnish,
verified in such a2 manner as the Engineer-in- Charge may require any document kept and such other information as the

. Engineer-in-Charge may requtre The comractor shall within a reasonable time of his becoming aware of any alteration in the

price of such wmaterial, wages of labour and/ or price of P.O.L. give notice thereof 1o the Engineer-in- Charge stating that the
same is given pursuant fo this vondition together with an information relatig thereto which he fnay be in a position to stpply.

Contractor
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99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges tor such private land shall be bome by the
caatractor including the proper maintenance with lighting divangements during the night time and signaling during day time
and barricading etc. till the C.I3. works are opened to the traffic. No extra rate will be paid 1o the contractor for the above
rental charges etc. His rates in the tender for other items shall inclade this arrangement, rental charges for the land and
maintenance, lighting and removal of such {empordary road c¢rust fiom the private land to bring the land w its original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
paynient by the Department will be made on this account and no claim what-so-ever will be enteftained on this ground. The
rates quoted by the contracior should be inclusive of ali such charges.

101.Where it will be found necessary by the Departinent, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the werk with pages serially aumbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officei-in-Charge/ Enginecr-in-charge with their dated signdtures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor {cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shaliot be removed from the site of work without written penmission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102.The tenderer should conduct three bores at each pier and 5.B.C. of seil at foundation level and abntments location and furnish
the test results in conformity with LR.C. code at his own cost before execation of the work and rates quoted by the coniractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Departinent.

103.The details of foundation, sub-structure and floor protection fur execution shall he done in accordance with the test results
thus obtained.

104.The contractor shall have no claim what so ever for the extra guantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions, the terms and conditions and rules and regnlafions and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the partof the contractor.

106. Mo part of the contract shall be sublet without writicn permission of the concerned B.D.Q. or fransfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107, Fhe contractor should atkach the certificate in token of payment deposit with the zegistration -auﬂmr.lty' as percent circular of
the Govermment relating to his registration. '

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way respansitile for the same and will not pay any cost towards the repait done by the contractor. _

109, The rates quoted by the contractor shalt cover the lalest approved rates of labours, materials, P.O.L.. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

118.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the

_ execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

111.The materials, barrow areas and hutiments at site stould be zm“anged hy the contactor at his own cost. No future complaint on
this account shall be enterfained.

112 The contractor shall make requisition of claim book from the date of eommencement of the work from the Department and
shall maintain in proper P.W.D. form: with pages seriafly numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dafed signature of the contractor or
bis duly autherised agents at the end of each meonth. A certificate should be furnished along with the claim te the effect that
he has na other claim beyond this clatm wp-fo-date. If ip any month there are ne claims to record, a certificate to thav effect
should be furhished by the coiitracior in the ¢laim book. Each claini must be defined and should be given ag for a¢ possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent autharity. Claims not made in this
manner or the claim bouk not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Depariment whichever is earlier for record.

113. Number of tests as specified in LR.C/ MORT&H / LS. specification required for the construction of roads/ bridges /
buiidings or any other structural works will be conducted. in any Govt. Test House / Departmental laboratories/reputed

- material testing jaboratory as to be decided by the Engineer-in-charge. ‘Testing charges incheding expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testimg arc to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on hoth the
accounts the cost shall be borne by the contractor.

114, Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC ¢
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Enameermg personriel of the executing agency shoidd be present 4t work site at the time of vigjt of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road i all re§pects the road furniture's
shugld be affixed by the exccuting agency indicating locations tke school, hospital, No-hom etc, !

Contractor Block Dev€lopment Officer,
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or declaration.
(b} Past record of poor performance.
{c) Past record of abandoning the work half wayf’ recession of contract.
(dy Past record of ip-ordinate delay in completion of the work
(e} Past history of litigation. '

116.The information firnished must be sufficient to show that the applicant is capable in all respects to successfully conplete the
envisaged work.

117.In case the 1st lowest tenderer or even the next lowest tenderers withdraw in serics one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118.ADDENDUM TO THE CONDY/ FION OF PI CONTRACT
Clause-2{(a) of P1 Contract:-TIME CONTROL:-
2.1 Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly eash flow farecast.
2.1.3. Te ensure good progress during the execution of the work the contractors shall be bound in all cases i which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4” of the whole time allowed
under the contract has elapsed, 1/4™ of the whale of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.
2.1.4. 1f at any time it should appear to the Engincer-in-Charge that the actual progress of the work does not conform to the
programine to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programmme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this peried, the Engineer-in-Chbarge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount unti}
the next payment afier the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engincer-in-Charge's approval of the Programme shall nat alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge dgain at any time. A revised Programme is to show the effect
of Variations and Compensation Events '
2.2 Extension of the Completion Date.
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time petiod as mentioned in lefter of Award afier the date on
which the BDO issues written orders to comunence the work or from the date of handing over of the site whichever is latet. 1f
‘the Contracter commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absclutely.

2.2.2 As soon as possible afier the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone

and get it approved by the Departinent, The Chart shall be prepared in direct relation to the time stated in the Coniract
dncuments for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion

Cotitractor within £he liniitations of tirme Impo“:ed it the contrace documents and ﬁ]rther to eiisiie good progress durmg the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month {save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall.nevertheless use constantly his-best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or

i1}  Abnormafly bad weather, or

. Serious Joss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the parl of other contractors or tradesmen engaged by Engifeer-in-Charpe in executing work not
forning part of the Contract.

Contractor




vi} In case a Variation is issued which makes it impessible for Completion to be achieved by the Intended Completion Date
without the Coniractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or
vii) Any othér cause, which, i the absolute discretion of the authority mentioned, in Contracl data is beyond the
Contractors control.
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Coniractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.
2.2.3. Tn any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the confracter
2.3. Corapensation for Delay.
2.3.1. if the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or hefore the coptract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the ameunt calculated at the rates
stiputated below as the Superintending Engineer {(whose decision in writing shall be final and binding} may decide on the
amount of tendered value of the work for gvery completed day / month (as applicable} that the progress remains below that
specified in Clause 2 or that the work remains incomplete.
Thls will also apply to items or group of items for which a separate period of completion has been spemﬁed Compensation
@ 1.5% per month of for dolay of work, delay to be completed on per Day basis, Provided always that the total amount of
compensation for delay to be paid under this condition shali not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originalty given.
The amount of compensation may be adjusied or set-off against any sum payable to the Centracior under this or any other
contract with the Government. Tn case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) i terms of Clause 2.3, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation
levied at the final grant of extension of time, Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the coniractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor falls to make up for the delay in subsequent
milestorie(s), amount mentioned against edch niilestons missed subsequently also shall be withheld, However no interest
whatsoever shall be payable on such withheld AMOUDL.
24. Management Meetings -
2.4.1. Either the Engineer or the Contracior iy require the other to aftend 8 manageient meeting, The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.
2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken 1o be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to atl whe attended the
meeting.
Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract {Amendment as per letter No. 10639 dt.27.05.2005
of Works Department, Orissa):-
To fescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of feft over work will be realized from the contractor as penalty.

119.Cess 4} 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Qrissa Labour. and

Employment Department vide letter No 3737/ Dt 25.04.2009.

120.CLIGIBILITY CRITLRIA: To be cﬁgible for gualification, applicants shall fumish the followings as well as mentioned in

a)
b}

¢)
d)

check list:

Required EM.D as per the clause No. 10

Copy of valid Registration Ceriificate, Vatid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
vertificate, GSTIN certificate and Pan card, for verification within 3{ihree} days of openiag of the tender before tendering
atthority as per Clause No.10.
DTCN duly signed by the contractor on cach and every page.
Bank Draft towards oost of Teﬁder Paper if downloaded or Mouey Receipt as per Clause No 5.

Total: - 120 (Oae hundred twenty } clauses obly,

-7
Cortractor Block D pment Officer,
Danagadi,



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

1/We hereby certify that /'We* am/are* related/not related (%) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation. V'We also note
that, non-subnission of this certificate will render my / our tender liable for rejection.

{*)Strike out which is net applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors only)

1/ We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

51 No.

Name of the | Qualification | Date of | Monthly - Whether full | IF they  are
Engineering | Appointment | emolument | time superannuated  /
personnel engagement | retived / dismissed |
appointed for and or removed
supervising continuous personnel  from
contractor’s 1. state . Gevt.  /
work  with ' Central Gowt. /
address : ' Public Sector
undertaking /
Private

Companies and or
any one ineligible
for  Geovernment
. service,

2 I3 g 5 3 . 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned also hereby certifies that neither /7% firm M/s nor any of its
constituent partners have abandoned any road/ bridge/lrrigation r’Buildmgs or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3. The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Daie:

APPROVED FOR 19 (Nineteen) pages only

- | P4
Block Develg cer, | Addl. Project Dmar{rfﬂ)g DRDA. Jajpur

Dan&

Sold for the work -Consiruction of boundary wall at Rabana PHC , G.P- Mantira.,Danagadi Block™ on payment of Rs.
6000/~ (Rupees Six Thousand) only vide Money Receipt No ........_ ... Dt o against BC / Bank Draft
NOo D payable at SBI Duburi Project, Danagadi.

Block Dewefopinent Officer,
Danagadi.



Name of the Work: Construction of Boundary Wall at Rabana

"~ BILL OF QUANTITIES

PHC, MANTIRA GP

— 1
‘s . . . Rate Amount
Description of item of work Quantity Unit in Rs In Rs
2 3 4 2 6 |
Earth work in excavation of foundation in trenches in hard soil or N
gravelly soil except sheet rock requiring blasting to proper profile with
all Jeads, lifts and delifts to proper section and profile including dressing One Cubic |
1 & leveling the bed upto required depth and making it fit for laying 252,05 meter 134,43 33883.00
concrete and depositing the excavated materials away from the work site !
with all leads and lifts including dewatering, if necessary from
foundation complete as directed by Engineer-in-charge i
Filling in Foundation and Plinth and floor with sand, watered and One Cubic
rammed including ali cost of sand, conveyance, royalty with labour and 184.16 meter 327.67 60343.00 - |
T & P required for the work.as per direction of Engineer-in-charge.
Cement Concrete ofproportion (1:4:8) using 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring concrete
3 approved quality from approved quarry including hoisting, lowering and 50.41 One Cubic 1485.52 175705
laying concrete to the required level ramming, watering, curing etc. ' meter ' i
complete including cost, conveyance, royalty of materials with all ;
labour charges as directed by Engineer-in-Charge, '
. One .
2.5 cm. Damp proof course with C.C. 16548 | square 206.04 | 3409500 '
{1:2:4)using 12mm. Size hard meter
Fly ash brick in cement mortar (1:6) in foundation and plinth having
crushing strength pot less than 75 kg/em2 with dimension tolerance +/- One Cubic i
3 8% incl. splays cutting circular moulding ,chamfering and corbelling meter 3576.860 _
eic. incl. cost of all materials labour T&P ,cess,etc. as per direction of 167.76 600054.00 |
_ Eng.in.charge.
Fly ash brick in cement mortar {1 :6) in super structure having crushing 5
strength not less than 75 kg/om2 with dimension tolerance +/~ 8% incl. One Cubic :
splays cutting circalar moulding chamfering and corbelling etc. incl. 234,40 meter 3610.19 | R46229.00°
cost of all materials labour T&P ,cess,etc. as per direction of
| o Eng.in.charge.
i i 16 MM (5/8") thick cement plaster in C.M.(}:6) finishing smooth to -
I inside rough surface of 5" / 10" thick brick walls after racking out the One
joints including watering and curing with cost, conveyance, royalty and 4319 . 1386.0
taxes of all materials and cost of all labour.charges required for the work 13610 Sﬂ?g?ﬁ: 142.1 164386.00 :
etc..complete including cess. ' |
§2 mm (1/2") thick cement plaster in C.M.(1:6) finishing smooth to
outside smooth surface of brick Iwa,l]s after racking out the joints One
including watering and curing with cost, conveyance, royalty and taxes -
of al} matevials and cost of all Yabour charges required for the work etc. 115610 F:E‘;?;f 99.67 115228.00
complete.




Supplying, finishing walls with water proofing weather coat of approved One i

9 shade outside the building quantity same as per item (11) of cement 2312.19 square 78.69 181946.00
plaster 1:6 on brick wall ,T&P,labour ,cess,etc.all complete. meter

Providing, supplying and painting of sign board and display board of
size 1.20m x 1.20m x 0.25m(thick) above G.L. and 0.45m below G.L. |
10 and shall be plastered ,painted and writing etc. as per direction of Eng, 1 One No. | 3000.00 3000.00 '
| In.charge..
Total 2214869.00

Total 10 ( Ten ) items Only . -(Rupées. Twentytwo lakhs Forteen thousand Eight hundred Sixtynine )only,

Approved

\\1S

Asst. Exéclltive Engineer, Danagadi

BDO,
DRDA, Jajpu

Y

E i

Addl. Projéct Director (Tech.),

: My / our quoted rate is

/ less than / equal to the above estimated cost.

Signature of Tenderer

% (both in figures and words) excess over



CHECK LIST

{To be filled up by the contractor)

I?If) Docaments : Yejubm:ttt;d Ne PageNo. | Issuing autherity
I PA 3 4 5 6
1§ Cost of tender paper
2 1 Copy of valid license
3 | Copy ofvalid LT. / Pan Card
4 | Copy of GSTIN certificate
5 | Required EMD ip approved form
6 | Norelation Certificate
7 | Affidavit of no litigation i _ i
8 | Affidavit of auihenticity of tue document attached
9 Proof copy of Danagadi Panchayat Samiti
registered contractor certificate:
10 Valid E-Mail Address

11 [Vahd mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct o the best of
my-Knawledee & belief.

Contraclor Block Dev mnent Ofticer
Danagadi,



 NOTES N _
- 1. The contructor should not write anything excepting queting of percentage and in any case anything else
" regarding tender rale iy mentioned, the tender is liable for rejection.

5. Rate of all fiems are inclisive of cost, carriage, rayalty and ofher taxes | Fh
- of materials. !
.: '_i"
"o of Over writings T T T e
Noof Interpolations -~ - ) -

Block D
Danagadi.

ment Officer



