GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Imp. Of road from Bhalubasa to Kiajhar hudi
G.P-Ostapal. |

Bid ldentification/DTCN No. '?_C’ % 1 08.02.2019/ P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITI, PANAGADI

DETAILED TENDER CALL NOTICE
No.- ZOE Dt-08.02.2019

1.Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover fromcontractors registered withthe state
gavernment and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column no.5 in tender cafl noticefor execution of civil works on production of definite proof from the appropriate
authority in préscribed form for foliowing works as mentioned below . '

Sk . " _c_&pprox. EMD Class of Cost of Tender Period of
No Maitie of the work cstimated cost, (in Rs. ) contractor Paper completion
) {in Rs. ) {in Rs.)
1 2 3 4 5 6 7
Constriaction of CC oad ffom Manpir to Four catendar
! Bengapatiaroad G.P-Dhubigarh. 1327825.00 13300.00 ‘D&EC 6060.00 months
imp. Of road trooy Dhatigarh to MadalialC PR . o Four calendar
2 ‘ . J & 106,
road G.P-Dhuligark. 2211647.00 2220000 B & “C 66100.00 months
tmp, Of road from Bhalubasa to Kiafharhudi ' Four calendar
3 . . i . . . 6806,
' G.P-Dstapal. 1766050.00 17700.00 Ir& 00.00 menths
Improvement of road from RID Road w Four calendar
4 . . K
Raitway Hne with CD work G- Ostapal, 1328373.00 13300.00 ‘BEC 6000.00 months
Imp. Of road frem Babiposhi to Four calendar
5 . k . .
BengapatiaGP- Oliala. 1502667.00 I100.090 D& 6000.00 months
: Constryction of CC mad from Jagannathpur . . Four-calendar
6 Primary School to RD road G.P: Ollala 1768668.08 17700.60 D& 6000.00 months
Const. of C.C Road ar Fatmrapal village, GP- Four calendar
7 Pankapal. 1769647.00 17760.0¢ D& 6000.00 monthis
Construction of CC road from Thakurani 1o : Four calendar
Godinata, G.P- Pankapal. 132341900 13300.00 ‘B &7 6000.00 wotiths
Construction of Daniabar Primary School I our calendar
9 " E 3 . .
| boundary wall. GP: Rachipur. 973273.00 9800.00 & T 6000.00 months
; 13 ‘ Sahi vills ad G.P: Hr
19 Construction of]\aku}a‘xdh{ village road G.P 1768668.00 1170000 6600.00 Four calendar
Ranapundi D& O months
Const, of C.C road from MulasaraDahisalii to Four calendar
n Banadurga GP- Ranipada. 1771505.60 17800.00 ‘O & SO0 months
Tmprovement of road from RD road to . : Four calendar
12 Gandanallah G.P: Ranipada 2655808.00 26600.06 B & 6000.00 months
Const, of C.C. road from PrabiraMandal howsc _ _ Four calendar |
B to cnd of the villape. GP- Trijangn. 1325846.00 13300.00 ‘& T 6000.00 months
Const of C.C roud from New SisriaRusulnagar . . Four catendar
14 . : .
: village road GP- Trijanga 1765568.00 17700.00 D& 6000.00 menths
Const of CC road from New ‘
15 SiariaJaganmathasahi to Singdia vitlage 2209029.00 32100.00 e 6400.00 Four calendar
I : 3&C menths
Read. GP- Trijanga.
Constof c.eroad Kuna Sahoo house io . : : Four catendar
14 . e 176 AN - . . B ’
! AnadiPatra house GP- Trijanga 765568.00 £7700.00 & 600060 months
AN
!
Countractor Block Develepment Officer,Danagadi




Emprovement of road from Deo house to " Four calendar
2 . ] . o 6000.00
17 GandaNalia. G.P- Mangalpur. 1325846.00 13300.00 & months
Construction of CC read from F end
18 | BijuPattanikMarga to GourangaSanal house. 1325846.00 13300.00 N 6000.00 ""i;{';;;’; a
GP-Mangalpur. '
Improvement of road from Stanmaba to Four calendar
' 9. . (pvt g oy H000.06
? DeshbandhaG.P:1chhabali 177033900 17800.00 ‘Y& C months
improvement of read from Tura RD road to Four calendar
2 . 2700, e 00
0 Khandiaposi- with CD work G.P; Uchhabaii 296233300 2970000 ‘BT & 6400.0 moriths
Construction of CC road from Kharadabandite | . Four calendar
. 3 W& T 600000
2 Kolathapada with CD work G F:Nachhipura 106135260 10700.60 months
!Triprm't:ni ent of road from Ra&ghaﬂ o Four calendar
" 1393457.060 14000, i . ALY
2 Kachasahi GP: Kiajhar 3 4000.00 ‘D& ¢ 6000.0¢ months
Construction of boundary wall st Rabana PHC Four calendar
i : : . . 6060.00
2 GP: Mantira 2214869.00 22200.00 B & T 00 monihs
Consi of boundary wall at Bharadapasi . . Four calendar
23 y o 13408254 13500.00 o s 6008.00 :
Primary School, G- Chandia, 300 33000 ‘I & C months
Const. of CC road from Dimpitipal 10 _ . . Tour calendar
25 : 1328167.00 13300,04 . i 6000,00
Nayabagapatiavitlage GP-Deulakana. ‘D& C : months
© Const of CC road from DeutakanaNuasahi to Four calendar
- 2
26 i Mahulamula(iP- Deulakana. 1329167.00 13300.00 Y & 7 6000.00 i months

2. The sale of the Rid document shall start from the date of publication i Newspaper during office hours in the office of the
PanchayatSamiti, Danagadi, Jajpur

3. Bids shall be received in the effice of the Panchayat Samiti, Danagadi Jajpur 4ill Df, 12.02.2619 up to 5.00PM- through
Registered Post/Speed Post. The authority will not be held responsibie for pestal delay in the delivering of the documents or non-
receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on 20.022019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadi, Jajpur in person on apphication aud payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D,O, Danagadi, Jajpur payable at S.B.L
DuburiProject,Danagadi . The bid document can be downloaded from the official web site of Jajpur District
(http:/iwww. jajpur.nic.n). In case of downloaded bid document the cost of bid docament should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid document should be “superseribed with Tender Call Notice
Number- 7O & /08.02.2019.

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispuie in this matter wili be settled up under the Jurisdiction of fajpur Distric(. (The bids of the defaulting
contractors of this block those wha have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance
Security {APS) in shape of Term Deposit receipt pledged in favour of B.D.0. Dapagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDQ, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Eammest Money/ Bid Security shall be forfeited. Further proceeding for blackhstmg shall be initiated against
the bidder. The concerened APS will be returned 1o the bidder after completion of work in all respect je. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor

Danagadi.



¢ C—————

9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
 tenderer, attested copy of registration certificate, ', PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
* mail address and valid mobile number is mandatory in the check tist column and other documients as per the relevant clauses of this
DTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2
of the tender call notice. =~ .~ . e : LT o -
10.The bid must be accompanied by EMD of the smount @ 1%(One percent). of the estimated cost to tender as mentioned in
columa No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank: Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubanéswar as per the terms and conditions laid down in OGFR and in no other
form.Tenders not accompanied with EMD as specified above shall be liable for rejection. . - . - o
- 11..{3) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like valid
registration certificate, valid GSTIN certificate and  PAN card which are mandatory and the original certificate are to be
produce. within 3 (Three) days of opening of the tender before the B.D.Q, Danagadi for verification and mentioning about
relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable: for rejection.
if}  The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the. column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
. of Agreement. - ' o s ' ' S _ ' )
2. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
- _tenders can also be extended if agreed 1o by the tenderer and the Department. . . _
13. An applicant or any of its constituem partners of whose contract for any work has been tescinded or who has abandoned any
- work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to fumnish and affidavit
at the time of submission of tender. paper about the authentication of tender documents. An affidavit to this effect.is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
. document will be summarily rejected. ' . ' o
. . 14. No Relation Certificate. o : T S _ .
' The contractor shali furnish a certificate along with the tender to the effect that he is not related 10 any officer in the. rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department, If -
the fact subsequently proved to be false, the contract is liable to be rescinded. The eamest money & the total security will be
- forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
- relationship certificate is contained in a separate sheet vide Schedule-A. o :
15. if an Individual makes the application, the individual should sign above his full type written name and current address.
~16. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and fuil
- name of his firm with its current address. . o o . : '

17. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current ‘address, or altematively by a partner holding power of attomey for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership. deed and current -

. - address of all partners of the firm shall also accompany the application: - o '

18. If the Application is made by & limited company or a corporation, it shall be sign by duly authorized person holding powér of
attorney for signing the application n which case a certified copy of the power of attorney shall accompany the application,
Such timited company or corporation will be required fo furnish satisfactory evidence of its existence along with the technical

- bid. B : ' : '

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted. =~ : . o o
20. No tenderer will be permitted- to furnish their tender in their own manuseript papers. All information should be submitted in
* . English. The applicant’s name should appear on cach page of the application along with his signature or the signature of the
authorized representative at the bottom of cach page. - _ S o
- 21 Instruction for quoting percentage rate below /above the ‘estimated cost amendment to para -3.5.5 of O.P.W.D. Code |
Volume-1. - . - ' : . ' -
Following new provisions shall be made to quote the rate of work by the contractor, -
. 3.5.5 (V) Percentage Rate Contract — ' S .
~ Percentage contract will be in addition fo item rate, lomp sum contracts etc. Tn such: contracts the schedule of
quantities shall mention estimated rate of such itet and amount there to The contractor has prescribed format apperxled to
the tender documents. The contractor participated in the tender for more than one work ‘may offer conditional rebate. Rebate
~offer submitied in separate sealed envelope shall be opened, deciared and recorded first. The rebate so offér: shall be -
considered after openitig of all packages called in the same tender notice, The contractors who wish to tender for two or more
works to which they refer, written on the envelope. ' : : : o

- Contractor
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meaﬂopwurmmattorpemmtageratetssameasmo:mmaaopteamnemratcwmmommewom“mm

4 .mte o shall be rop by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The

contractor is required to maintein a certain rate of progress specified in the contract. The contract can also be terminated with

pena]tywhmtbeprogrcssofwnrk:snotasperthecmdmonsafooma The guantity mentioned can. be- increased or

reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit

" stated above period approval of competent authority mmdatoryhcfmemakmganypa}mmt The period ofcmnplenon;s
‘ ﬁxedmdcametbeakaﬁﬁwptmcmdmﬂe@cmmsﬁnmwﬁﬁemwi&mhlghﬁm

-In case of percentage rate tenders, only percentage quoted shall be. oomdered.?ercentagequotedbymecommctor

shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
. percentage quoted. in words-and figures, then the percéntage quoted by the: cmﬂactormwords shall be taken as correct. If

anydsscrepancymfmmdmﬂ:epmemagequotadmpercmtageexcessﬂessandtotalmtequotedhythccommctor then

‘percentage will be taken as correct. The porcentase quoted i the tender without mentioning excess or less and sot supported
-w&mm&ngmoﬂmﬁhhﬁdmmmmmﬂmmmmkmwmmm
point only. If he writes the percentage excess or less up fo two or more decitpal points, the first decimal point shall only be -

considered without rounding off. Whareﬂ:ecmt:actorhasem:ttndtoquoteﬂ:cmtesmtherm ﬂgm*esandwords the officer
opening the tender should record the omission. - :
: B:Hsﬁxpementageratetenderss!mﬂbepmpawdatthecstmatedmfarmdmdmlmsonlymdﬁmpmnﬁge

. excess-or less shall be added or subtracted from the gross amount of the bill.

The tenderer shall carefully study &1etaentat1vedmwmgandspemﬁcaﬁonapphcablemﬁleconmmauﬂwdocumenm
whlchmllformapartofthea.greementtobemmdmmbyﬂaeaooeptedtendemranddetmlsspec}ﬁmtmnsformdoﬁwr
relevant specifications and drawings which are for sale. Complamt at & future date that, plans and specifications have Rot
been seen by the tenderers, cannot be entertained.
Thedmmngﬁn’mshedwuhﬂmmndensﬁemtwemdmb;ectmmvmormodtﬁcmonasmdcmddamgﬁmexmmnas
peractualmmyanddeiaﬂst&ﬁcoMeiBmthemndcredmaqmtedbythetendﬂramﬂholdgmdmcaseofsuch
modification of drawings during the. time eéxecution and shail in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per ﬁnal approved drawing to be issue by the
Engineer-in-charge as and when required.

‘Every tenderer is expected before quoting his rates to mspect the propasedworﬁ He shouldalsu mspectthequamesand

approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the materials must
coraply with the relevant specifications. Complaints at future date that the availability of matemls at qaarm:s has been

-misjndged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of isiand, feny service, fmr—weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work. -
1t must be definitely anderstood that the Government does not accept any responsibility for the correch‘ness ami completeness

_ of the borings shown in Cross Section. -

. The tenderer may at his option guote reasonable for cach Itm ofwmkcareﬁlllysod}atmfm'(menem should net be
unworkable low and others too high for others. _
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be

strictly in accordance with the tender call fiotice. Any change in the wording will not be accepted. .

- Letters etc. found in the tenﬂerboxregardmgmsmgoﬂowermgmemesordeahngwiﬁ:any pomtmconnectwn with the ‘
 tender will not be considered except the case related to clause no.22.
‘Schedule of quantities are accompagied in the DTCN (Price Bid). ltshallbedeﬁmteiyundexstmdﬂmtﬂmﬁovermnemdoes

not accept any responsibility for the comeciness or completeness of this schedule and that this schedule is fiable for

_ alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or

alternations etc. forth shall no way invalidate the contract and no exiza monetary compensatlmy will be entertained.
The authority reserves the right to reject any or all the tenders received without assighing any reasons theré-of what-so-ever,
Theeamestmaueywlﬁberetaxmdanddeahw:ﬁ)aspeﬂhemmsaudmdmgmoﬁheOPWD code, '

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadapﬂormexptratmn of

the validity period by ¢-mail, SMS confirmed by repistered letter. This Jetter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer- m—Chargewinaythecontactmaspmsm'bedby the

" comiract (Herein afier and mﬁlccontmctcalledme“()onm?me”)

The nouﬁcanon of award will constitute the formation of the confact, subject only to the fu:mshing of 2
pertormance security {initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and 'in no other form which nmludmgﬂlemomnaheadydeposnedashldssecumy(mestmomy) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machibery from ouiside the state if
any)andmgntheagreemmtmtheprem’bedofPWDfmmﬁntheﬁﬂﬁlhnentufthemnhact in the office of the BDO,

_ _,Danagadl




provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifieen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
- shall form part of the agreement. N : I
a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
- as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security T R o
b) Standard PWD form P1 with latest amendments.

acceptance of tender by the competent authority. o S :

34. That for the purpose. of jurisdiction in the event of disputes if any of the contract would be deemed fo have been entered into
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this.contract at any place outside the state of Orissa, _ : S

compensation Act. VIII of 1923 on any account of the workman employed by the contractor and fult amount of compensation
paid will be recovered from the cofitiactor. : - _ :

i6. Tenderers are required to abide by the fair wages clause as intreduced by the Govt. of Works department L. No. VHI-R
8/5225-td 26.02.55 and No.[IM-56/628842(5) dt. 27.09:61 as amended from time fo time. _ -

‘7. In case of any complaint by the labour working abont the nonpayment or less payment of his wages as per latest minimum
-Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the costractor and pay such amount to the labour directly under intimation to the local labour
office of the Gowt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor. : ' '

8. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category. ) : . : '
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric

b}  Labour camps or huts necessary to a suitable scale including conservancy and samitary  arrangements therein to
the satisfaction of the local health authorities. _ ' ' ' :
c) Suitable water supply including pipe water supply whether available for the staff and labour as ~ well as for the
work. : : '
@)~ Suitable equipments and wearing apparatus for the tabour engaged in risky operations
e) Fees and duties levied by the municipal, canal supply authority. o '
f)  Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in -
order to protect public and employees from accidents, - _ ' _ S
g} Compensation ncluding the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable duc to operation of the work men compensation act. - o
k) The contractor has fo arrange adequate lighting agreement for the work wherever necessary at his own cost,
L. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing

tra quantity of any items of work is taken up. o ' o

2.The tenderer shall have to abide by the CPWD safety code rules introduced by the Gowt. of India, Munistry of work housing
3 supply in their standing order No.44150 Dated.25.11 .07 and as amended from time o time.

3.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
her necessary documents.can be seen in al} offices issuing the documents during office hours every day except on Sunday and
iblic holidays till last date of sale apd receipt of tender papers. Interest bidders may obtain firther information at the same
ldress. But it must be clearly urderstood that the tender must be received i order and according to instructions, :

‘Contractor




44. Tendrerers are requn‘ed to go through cach clause of PWD form P1 carefully in addition to the clause mentioned here in
before tendering. '
15. All reinforced cement concrete works should confinm to detailed standard specifi cahcms, IRC code and Bridge Code section 1,
(1, IIL, IV and VTI & latest design cntena for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of India. '

16.

47,
48.

19.
50.

51

52.

53.

54.

53.

56.

57.

58.
59.

60.

62,

Steel shuttering and centering shalt be used which shall be tined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scatfoldmg, centering and shuttering made ‘for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The centractor should

arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.
‘Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and binsmen etc. of approved quality and specﬂicatlon at
his own cest for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmentat matenals durmg transit anci n the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other Hability civil or criminal arising out of his contract bill able to pay a penalty
equivalent to 5 times the price of the materials according te the steck issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

The selected confractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but ne cost for raising sheds for storage, pay of watchman etc. will be borne by the departtnent. The departinent is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P agreement.

The department will have the right to supply at any time in the interest of work any departmnental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on-that account. The rate of issue of such -
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store will be as per avallablhty of stock and the contractor will have to bear
the charges of straightening, cuiting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsﬂﬂe for its safety and storage. Cut pieces of steel more than I mir in length will be returned by the contractor atthe
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not. be taken as binding. Thc contractor must have to
arrange by themselves, cement, steel bitumen & every sors of materials from approved marnfacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or esealation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production

.of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates efe. shall be measured in length of different diameter, size and specification as

actually used (including hooks and eranks) in the work cotrect to-an inch or em. And their weight calculated as per sectional

weight prescribed by the Indian Standard specification or as directed by the Engmeer—m-charge ‘(Wastage of bars and

unnecessary lapping wili not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawmg However the depan:ment has got the

rights to shift the actual bridge position within a reasonable range in U/S and B/S. .
The contractor should at his own cost aITange necessary tools and plants required for the eﬁ'lment execution of work and the

rates quoted should be inclusive of the ranning charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged

- well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.
6L

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is.
consolidated including rolling with hand or power rofler and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cuttmg w1ll be -
economically utilized in filling.

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of LSm X 15 m X 0.5 m’

~which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with

deduction for voids @ 1/6™ of the volume or more dependmg upon the Jooseness of stacking, which would be detenmned on
actital observation and deduction. g

Contractor ' - Block Dé¥ pment Officer,
Danagadi.



65.

" 66.

L

. The machineries, if available with the department, may be supplied on hite as per charges noted in the enclosed statement,

sabject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

- In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be

granted to the contractor under any circumstance. _

The tenderer should furnish along ‘with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith. o ' o . :

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,

 whichever is less,

67.
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d)

78.

All method of sinking including preumatic sinking by employmcnf of divers and other equipment shall be included in the

-rate. Refnoval of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rect';ﬁcation of tilt

and shift, if any, etc. shall also be included within the rate of sinking, _

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
natue of strata indicated by boring, which must be taken in advance of actual execution of foundation. '

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be -

included in the rate of well sinking.

For concreting the bottom plugs of the well nnder the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department. ' . : _ : _

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the plers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. Lo

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8 and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening. : _ - . :

a)lt should be clearly understood that the joints of bars are to bé provide ‘with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge. : ' R R '

" B)Conerete test specimens 150mm X {50mm X i 50min in size {whether or plain or reinforced eon'cretb)- for the testing shall

be taken for each structural member by representative of the contractor in the presence of résponsible officer of the rank not
tower than that of an Assistant Engineer. The Contractor shall beat the cost so involved in testing. The test specimen in cube
should be carried out in the departmierital control. Test should be carried out in accordance with the stipulations in bridge
code section- il L o ' - ' L _
c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall

be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete. T o § :
Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar: or Zonal
taboratory at Cuttack. Cost.of testing of all specimens and samples will be borne by the contracter. - - ' '

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in pbsition shall nét be |
permitted. : : N ' e
H The thickness of cement concrete in top plugging should be as per departmental drawing. :

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction, Where it is
not possible to work these toletance, the contractor shall carty out suitable remedial measures as may be directed by the
Engineer-in-charge to.overcome the adverse effects of the tilts and shifts without any extra cost to the department and without

© any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the

79.

80,
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82.

coniractor, at no extra cost to the department. =~ - o

Conerete of strength below of the required sirength (as- determined by actual tests) shall not be accepted. _

If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sink at 2
suitable location at the cost-of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges. - _ ' - : ' '

No claim for carriage of water, what-so-ever, will be entertained. _

The contractor shall employ | or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Soperintending Engineer. The period of
employment will commence withint I month after the date of work order and would last till the daté when 90% of the work is

- completed. The fair wage to be paid to the apprentices should ot be less than emolument of personnel of equivalent

qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engireer in
the manner so that the total expenditure does not exceed 1% of the tender dost of the work. - -

Contractor . | Block D ment Officer, .
' Danagadi.



83.

Special class contractor shall employ under him 1 praduate engineer and 2 diplonia holders belonging to the state of Orissa,

- Likewise, A-Class contractor shall employ under him I Graduate engineer or 2 diploma holders belonging to state of Orissa.

The contractor shall pay to the engineering personnel monthly emoluments, which sball not be less than the emoluments of

 the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civii), Orissa may -

84
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94.

however assist the contractor with pames of such unemployed Graduate engincers and Diploma Holders, if such help is

sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to

the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class

or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering persommel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91}. The required
<certificate is to be firnished in the proforma contained in a separate sheet vide Schedule ~ B. o

Tt is the responsibility of the contractor to procure znd store explosive required for blasting operation. Department may render
fiecessary possible help for procuring license. ' o -

Origsa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender’
as laid down in works and Transport Department Resolution No-285 daie-17.04.1974. The Orissa Construction Corporation

will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the _
lowest) provided they express willingpess to execute the work after reduction of rates by negotiation. :

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied

himself by actuat inspection of the site and locality of the work, about the quality and availability of the required quantity of
material ineluding the wheat/ rice referred to above, medical aid, Iabour and food stuff etc., and that rates quoted by him in

the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to

account all conditions and difficulties that may be encountered during its progress and to have quoted rates meluding labour

and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the. contract rate Government will not pay any extra charges for any reason in case the

contractor claims later on to have misjudged as regard availability of materials, kabour and other factors. :

The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax will be deducted from the

contractor’s bill, T ' ' .

The amount put to tender is exciusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the thne of payment of bill.

The coutractor is required to pay royalty to Govt. as fixed from time of time and produce such decuments in support of their
payment to the concerned Executive Engineer with their bills, failing which the amowunt fowards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concemed

-Jepartment, '

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department. '

Sample of all material — The contractor shall supply sample of ali materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer. _ '

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation Jevel. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own: ¢ost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contracter shalt take in to account
of the above aspects. S ' o _

Any defects, shrinkage or other fanlts which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be

_ amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be

decided that they ought tobe paid for and in case of default Depariment may recover from the contractor the cost of making

- good the works. The contractor is‘also required to maintain the road foi three years from the date of successful completion of

95,

“the work.

From the-commencement of the works to the completion of the same, they are to be under the contractors charge, The
«contractor is'to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of barmless for any claims for injuries to person or structural damage to
property happening frem any neglect, default, want of proper care or misconduct on the part of the contractor or any one in-
his employment during the execution of the work. Also ne claim shall be entertained for less due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost. . o

Contractor " Block De¥etSpment Officer,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requ1remeot as per the latest provision of
refevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
97. Tils and shifts
a} Maximum permissible shift is 150 mm,
b} Maximum penmmbie tilt is 1:80.
98. Payment for variation in price ~ (the Works Departiment Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dt. 24.10.1992)
a(i). “If during the progress of the work the price of any materiat (exoludmg the cost of Steel, Cement & b1tumen) incorporated
in the work (not being materials supplied from the Engineer-in-charges store} increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in -
-between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carried out within the stipulated time or extension thereof as are not aitzibutable to him:-

‘Formula te ¢alculate the increase of decrease in the price of materlals

¥m=40.75 x Pm x R x (i-io)

160 io :
Vm = Increase er decrease in the cost of work during the quarter under consideration dve o change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration,
ic =The average Wholesale Price Index {all commodities) for the quarter in which the tender was opened (as pubhshed mn
R.B.1. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities) for the quarter under consideration.
Pm = Percentage of materials compenent as per sab-clause of this clause, '
. {i1)-Where original contract period is ene vear or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/~ and with prior approval of the £.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concemed B.D.O. from the contractor, m:mediatety
The cost shall be determined as follows: -

1. Steel .. : Rate as fixed by steel authority of India Limited (SAIL)
2. Cemcnt cmeeerene Average factory price of three manufactore of cement inside the state.
3. Bitumen .. Rate as fixed by Indian Oil Corporation Limited (FOCL)

a (iii)- thre origingl period of coniract is six months and below one year, Increase/ decrease of cost of stoel cement and

‘bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the

total claim is more than Rs, 50,000/~ and with prior approvat of the E.L.C. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/ subject to fulfiliment of the conditions mentioned below.

{1} The cost shall be deterpiined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SA]L)

'Cement Average factory price of three manufacture of ceiment inside the state.

Bltumen Rate as fixed by Indian Oil Corporation Limited (I0C) ' '

Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differentiak cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of steef, cement & bitumen.

4 ‘Differential cost will be allowed only for the original agreement perlod but not for the extended penod even through

it might have been validly extended.(vi)  Differential cost will be allowed only after successful completion of the work as

per the approved work programune. Stipulation contaived in the existing clause 31(f)Recovery in case of decrease shall be

made by concerned Block Development Officer from the contractor, immediately.

(b Similarly, if during the progress of work, the wages of labour increase or decrease ag a result of increase of decrease

.- in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
- respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

or liable to refind quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimwrn wages for Tabour which is operating for the quarter under consideration and that operated for the

-Quarter in which the tender was opened as per the formola indicated below.

Contractor




" Formila to calculate the increase or decreage in the price of Labour.

Category of works . Contractor' Supply : Departmental supply of materials
% OfMaterials | % Of Labour | % OTPOL. |

Irrigation work T _

a) Structural works ' 2% 30% - 5% _ 45%
.| b)Earthwork, Canal work; 20%. : 60% L % 15%

Embankment work etc. - : :

‘R&B Works . , i

a) Bridge work T 20% | 30% % ] 45%
| b) Road work 45% 40% 5% | O 10%

¢) Building works ®30% 30% - 5% . 35%

VI=0.75x PIx R x (i- io}

100 o :
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of lahour. - ' : ) .
‘R= " the value of work done in Rupees during the quarter under consideration. _
0= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component (as per sub-clause). : - .

Sisilarly. if during the progress of work, the price of Petrol, Ol and Lubricants (Diesel oil being the representative item for-
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or Lable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter n which the tender was openied as per the formula indicated
below: - ' . : : :

0.75xK2 Rx{D2-pi1)

Ki= X : .

100 D, E - _
KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quarter under consideration. '

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender

‘was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration,
K2= Percentage of P. O. L. component as per sub-clause. o :

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
in price of material, labour and P. 0. L.. as per sub- classes (a), (b) and (c) of this Clause, '

(* Where brick is supplied by the Depariment, it should be 20% mstead of 30%;) _ : . .
d) - Vide Works Department letter No-21369 dated-22.09.91 , the reimbursement i refund on variation in price of -
materials, {except steel, cement and bitumen which will be governed as per clause.no 31(a-ii) &(a-iii), labour and P.O. 1. as
per sub-clauses (a-i), (b} and (c) of this clause 31 shall be applicable in the fotlowing manner. - :
"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation js admissible at all, In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the

- Agreements. In the situation, where the period of completion injtially stipulated in the agreement is less than one year and

subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period inchuding the extended period stands at one year or more,

 escalation is admissible only for the remaining period after excluding the first one year period there from.”

e) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shalt allow inspection of

the same by 2 duly autherized representatives of Govt. and further, hall at the request of the Engheem’n- Charge furnish,

verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the

price of such material, wages of labour and/ or price of P.O.L. give noticg thereof to the Engineer-in- Charge stating that the -

same is given pursuant to this condition tégethar'-wi_th an infotmation relatjg thereto which he may be in a position to supply.

Contractor




“99'. For diversion road the contractor '_will have to make his own arrangement to make the sane in private land if necessary for
~ which agreement of such land by the side of C.D. works and the rentat charges for such private land shall be borne by the

contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time

and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His. rates in the tender for other items shall include this arrangement, rental charges for the Jand and
- - maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete. o O
100.The contractor has to arrange the land required for borrowing earth if vecessary for the road work at his cost. No extra
~ payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges. R - -
-+ 101:Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an -order book to the
- contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever ecessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
- contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shaliot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every mosth. S ' o
102.The tenderer should conduct three bores at each pier and $.B.C. of soil at foundation Jevel and abutments location and furnish
the test results. in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and $.B.C. tests ete. without any extra cost to the Department; e
103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus. obtained. ' : : o e
104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract. .' o S
105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
- Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor. : _ . . L
‘106.No part-of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
“Attorney authorizing others to receive payment.on the contractor's behalf _ _—
- 107.The contractor should attach the certificate in token of payment deposit with the registration authority as percerit circular of
* the Government relating to his registration. : o S
108.Any damages caused by naturaf calamities should be done by the contractor at his own cost. The Department will not be any
. way responsible for the same and will not pay any cost towards the repair done by the contractor.
109.The rates quoted by the contractor shail cover the latest approved rates of labours, materials, P.Q.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.
110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due fo. percolation of water. The quoted rates will ‘be
mclusive of this. ' N i :
111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this-account shall be entertained. ' : o _
112.The contractor shall make requisition of claim book from the date of commencement of the work from the - Department and
shall maintain in proper P.W.D. form with pages serially numbered in order-to record items of works are not covered by his.
contract and claimable as extra. Claims shall be entered regplarly in this bock under the dated signature of the contractor or -
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
- should be furnished by the contractor in the claini book. Each claim must be defined and should be given as for as possible -
- tegarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent anthority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The

claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion o “

of the work or before recession of the contract by the Department whichever is earlier for record.
113 . Nuinber of tests as specified in LR.C/ MORT&H / 1.8 specification required for the construction of roads/ bridges /

‘buildings or any other structural works will be -conducted in any Govt. Test House /- Departmental Iaboratories/reputed - :

material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection / .
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and ont both the
- accounts the cost shall be borne by the contractor. - . _ L ' '

114.Besides, the firm / contractor shall install full-fledged ficld Iaberatory at work site for conducting required. tests as per IRC /
MoRT& H / 18T requirements .at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in alf pects the road furniture’s
should be affixed by the executing agency indicating locations like school, hospital, No-hom etc.’ :

 Contractor . ' S - ' - ‘Block: SdtSpment Officer,
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115, Even qualified criteria are met, the bidders can be dlsquahﬁed for rhe fo]lowmg reasons, if enquired by the Depamnent
{a) Making a false statemient or declaration. .
(b) Past record of poor performance.
{(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of m-ordinate delay it  completion of the work
(e) Past history of litigation. .
116.The information fumishcd must be suﬂicnem to show that the applicant is capable in all respects to suwossfuﬂy complete the
envisaged work. '
117.In case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby fac1htatmg a
particular tender for award; then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer. .
118.ADDENDUM TO THE CONDITION OF P1 CONTRACT:
Clause-Z{a) of P1 Contract:-TIME CONTROL:-
2.1. - Progress of work and Re-scheduling progranune. '
2.1.1 The Bleck Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and comimencement of the confract. _
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
- approval a Programme commensurate to Clause ne.2.1.3 showing the general methods, alra:ﬂgements and timing for all the
activities in the Works alcmg with monthly cash-flow forecast. :
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound i all eases in which the fime
- allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has elapsed, 1/4" of the whole of the work before 1/2 of the whele time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.
2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not ‘conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
- programme showing the modifications to such programme neeessary to ensure completion of the works within the time for
completion. If the confraétor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the confract value from the next payment certificate and contimue to withhold this amount until
the next payment after the' date on which the overdue Programme has been submitted. .
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Coniractor’s obligations. The Contractor may
revise the Programme and submit it to the Engmeemn-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events
. 2.2 Extension-of the Completion Date.
2.2.1 The time allowed for execution of the works as spec:ﬁod in the Contract data shali be the essence of the Contract, The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If -
the Contractor comumits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2 As soon as possibie after the Agreement is executed the Contractor shall submit the Timne & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. ¥ shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) comp]ete the work as per milestone given in contract
data.

2.2.3. In case of delay eccurred due to any of the reasons mentioned below, the Contractor shaft munedmely give notice
- thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably requ:rod 1o the satisfaction of the BDO to proceed with the works.

I} . Forcemajeure, or

if) Abnormally bad weather, or

. Serious loss or damage by fire, or

« = Civil cognition, local commotion of workmen, strike or Jockout affecting any of the trades employed on the work, or.

. Delay on the part of other contractors or tradesmen engaged by Engmcer m—Charge in exewtmg work not
formmg part of the Contract.

Contractor




L

- vi) in case a Variation is zssoed which makes it nnposr;ible for Completion to be 'achieved by the Intended Cornpletion Date

without the Contractor taking steps to accelerate the temaining work and which would cause the Contractor to incur
additional cost, er

vii) Any other cause, whlch, in the absolste discretion of the authority mentloned1 in Contract data is beyond the
Contractors control. .

2.2.4. Request for reschedule and extension of time, to be ehglbie for consideration, shall be made by the Contractor mn -
writing within fourteen days of the happening of the event causing delay. The Contractor way also, if practtcable indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of tnne for completien of work may be given. Sueh extension shall be

communicated to the Contractor by the B:D.O in writing, within 3 months of the date of receipt of such request. Non-
‘application by the contractor for extension of time shall not be bar for giving a fair and reasonable extensmn by the B. D 0.

and this shall be binding on the contractor.

2.3 Compensation for Delay.

2.3 1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates

_ stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered value of the work for every completed day / month (as apphcable) that the progress remains below that

~ specified in Clause 2 or that the work remains mcomplete.”

This will also apply to items or group of items for which a separate period of complenon has been specifted. Compensation
@ 1.5% per month of for defay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation tay be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned. in coptract data, or
the rescheduled milestone{s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted " against © the : : compensation
levied at the final grant of extension of time. Withholding of this amount en failure to achleve a nnlestone shall be automatic
without any motice to the contractor. However, if the contractor catches up with the progress of work on the subsequent -
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shail be withbeld. However no interest
whatsoever shall be payable on such wzthheld amount. '

24 Management Meetings

2:4.1. Either the Engineer or the Contractor may require - the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to. deal with matters raised in accerdance with the
early warning procedure. :
2.42. The Engineer shall record the business of management meetings and is to provide copies ‘of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be tdken to be decided by the
Engineer either at the management meetmg or after the management meeting and stated In wrttmg to all who attended the

" meeting.
Clanse-2 (b) of Percentage Rate P1 Agreement Rescission of Contract {Amendment as per letter No.10639 dt.27. 05.2005

of Works Department, Orissa):-
To rescind the contract (of which rescission notice in wnnng to the contractor under the hand of the B.D.O shal] be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

- 119.Cess @ 1% of the agreemnent cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Employment Department vide letter'No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be eligible for quahﬁcatlon apphcants shalt furnish the fol]owmgs as well as mentioned in
check list:” '

.
b)

c)
&

Required E:M.D as per the clause No. 10. S '
Copy of valid Registration Certificate, Valid GSTIN certlﬁcate copy of valld ficense, proof of DanagadiP.S.registered
- contractor, or affidavit.as per clause No'11. PAN card along with the tender documents and furnish the Original Registration

certificate, GSTIN certificate and Pan card, for verification within 3(three) days of openmg of the tender before tendering

authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page.

Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5. -

. : . Total: - 126 (One hundred twenty ) clauses only

Contracto'r




SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

E'We hereby certify that I'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt, Of Odisha. [/'We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and 'We* shall be liable to make good the loss or damage resulting from such cancellation. 1'We also note
that, non-submission of this certificate will render my / eur tender tiable for rejection.

{*)Strike out which is not applicable '

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For’
special class / “A”™ class contraciors only)- '

I/ We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furiished below.

1 81 No, Name of the | Qualification | Date of | Monthly Whether full | If  they are
" Engineering Appointment | emolument  § time supcrannuated  /
! personne] _ engagement | retived / dismissed |
appointed for ' _ and or removed
supervising - continuous | personnet  from
‘1 contractor’s ' state  Govt. /|
work  with _ : [ Central Govt. /|
address _ ' Public  Sector
undertaking /
Private

Companies and or
any ore meligible
| for  Government
service.

2 3 4 5 s |7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that-all the statements made in the required attachments are true and correct,
The undersigned also hereby certifies that neither our firm Mys . norany of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during. the last five years prior to the date of this bid. 3.The undersigned
hereby autherized and reqguest (s) any bank, person, firm or Corporation fo fumish pertingnt information as deemed necessary
and as requested by the Department to verify this statement or regarding my {our) competency and general reputstion.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

(Signed by an Authorized Officer of the firm}

Title of Officer

Name of Furm-

Date:

APPROVED FOR % (Ninteen) pages only

Block Dey ment Officer, - Addl. Project Director {Tech.}, DRDA. Jajpur
Danagadi

Sold for the work - Imp. Of road from Nepahudi to Jamuposi with CD work GP- Nadiabhanga., Danagadi Block™
on payment of Rs. 6000/ (Rupees Six Thousand) only vide Money Receipt No ......... ... Pt against BC /
Bank DraftNo........................... D, s payable at SBJ Duburi Project, Danagadi.

Block Bevelotgment Officer,
Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIF)

[/We hereby certify that I/'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &

above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/We* am/are*

aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and

security deposit and I/'We* shall be liable to make good the loss or damage resulting from such cancellation. I/We also note

that, non-subinission of this certificate will render my / our tender hiable for rejection. '
{*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A™ class contractors only)

I/ We herebycetify that at present the following Engineering personnel are working with me / in our finm / company and

their bio-data are firrnished below.

SL [ Name of the Engineering | Qualification | Date  of } Monthly Whether full | If they are superannuated / retired /
No. | personnel appointed for | Appoint | emolument time dismissed or removed personnet
supervising contractor’s ment - engagement | from state Govt. / Central Gowt. /
work with address _ and Public Sector undertaking / Private
coptinuous Compaties and or any one ineligible
for Government service.
! 2 3 4 5 16 7

SCHEDULE- C FORMAT OF AYFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

The undersigned atso hereby certifies thal neither me/ our firm M/s nor any of
its constituent pariners have abandoned any road/ bridge/Trrigation /Buildings or other project “ork in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigoed
hereby authorized and request (s) any bank, person, firm or Corporation to fumnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our} competency and general repatation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department. '

{Signed by an Authorized Officer of the firm/Applicant)
Title of Officer

Name of Firm
Date:

APPROVED FOR 19 {(Ninteen) pages only

. Y
Block Devdlopment Officer, Addl. Project Duectm{mm}\ Jaipur

Danagadi

Sold for the work -Imp. Of road from Bhalubasa to Kiajharhudi G.P-Ostapal.. Danagadi Block” on payment of Rs.
6000/- (Rupees Six Thousand) only vide Money Reeeipt No ......... ..., Bt .. against BC / Bank Draft
NO Bt pavable at SBI Puburi Project, Danagadi.

Block De me_ht Officer,
Danagadi.
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BILL OF QUANTITIES

Name of the Work — Improvement of road from Bhalubasa to Kiajhar GP Hudi. G. P-Ostapal

- Sl | .
No Description of item of work Quantity Unit Ra]t;; " Amc;x:t In
1 2 k] 4 ] ]
Earth work in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock requiring blasting to proper profile
with all leads, lifts and delifts to proper sectton and profile including One
1 | dressing & leveling the bed upto required depth and making it fit for 6d.45 Cubic 134,43 8664.00
laying concrete and deposifing the excavated materials away from the | meter
work site with all leads and lifts including dewatering, if necessary
fiom foundation complete as directed by Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watcred and
" rammed including all ¢ cost of sand, conveyance, royatty with labour 135.77 CC;II;?C 535.14 79656.00
- and T & P reguired for the work. Including cess ,as per dnrectton of ) X ’ '
anmeer—m-charge meter
Cement Concrete of proportion (1:3:6) using 4cm and downgraded
size Hard Granite Crusher Broken metal for foundation, flooring
concrete approved quality from approved quarry including hoisting, Onc; :
3 . . ' . .o . 188.20 Cubic 4069.26 | 765835.00
lowering and laying concrete to the required fevel ramming, watering, meter |
curing etc. complete including cost, conveyance, rovalty of materials -
with-all labour charges and cess as directed by Engineer-in-Charge.
Cement concrete {1 :2:4}-usi_ng 12mmn size crasher broken hard granite - Oune
4 stonechips,inciuding hoisting and 135.80 Cubic 521060 | 707600.00
laying,inchudingcost,carriage, royalty of all mdtenats labour, F&P, : ter
cess ete all complete. mete
gt N . § N _ One
5 Supplying all materials, T&P _fuel and hire charges of vibrator for 371.98 Cubic 42,40 13737.00
compaction of conerete.
meter
T o L L One
6 Supplymg ar}d prc{wdmg- }211}1n tbn,_i‘c b%nuner’tqus cxpamion joint 26.81 Square 589.08 15793.00
. _ board as per direction of Engineer-in-charge. neter
P.C.C. work of M- 5grade in open foundation with 40mm and R 1o ||
downgrade black hard granite crusher broken stone C bi. _
aggregates, including hoisting, Jaying, etc all completeincluding U 385077 | 83757.00
7 ; e . . 21.70 meter
cost,conveyance,royalty and cess., as por divection of Engineer-in-
charge.
g Labour for la¥;lr‘1g and ﬁ?{mg 6_00111111 dia NP3 RCC humepipe in 1500 | One mtr 28.10 427,00
position,jomting with cement-mortar {1:3).
: : : PP N . S < o] 2199.79 _
9 Cost of 600mm diz NP3 RCC hume including TC i3.00 One mir 32997.00
Rigid and smooth centering & shuttering at all heights of all types of
[ work using required scafolding T & P centering shuttering inclunding
: all taxes of materials cost of scafolding conveyance and dismentalling
10 L L _ . . . -
: and disposing debrise clear of work site complete to receive
reinforcement grills and concrete as per direction of Engineer-in-
charge |




One

Asst. Execative Engin

. My / our quoted rate is

2
alagadi BDO;Danagadi

: For RCC foundation , column base, plinth bend, Mass concrete ¢tc. 377.78 square 86.72 32761.00
. o meter L
Supplying all labour, T&P for earth work in all kinds of soil within _ Onc i
| Skm lead by mechanical means including rough _ i _ 2253200
11 T 138.95 Cubic 162.16 |
_ dressing,includingcost,conveyance,royalty of earth, labour&eess etc. |
. NN X _ : meter ]
all complete as per-direction of Engineer-in-charge..
One _
12 omm thick cement plaster {1:4) fmished smooth on concrete work 6738 Square 94.04 6336.00
meter '
Providing of display board of size 1.20m x1.20m x 0.25m(thick) _
13 above GI and 0.45m below G.L. afld si_lal.l be Plastered ,painted and | i OneNo. | 3000.00 3000060
writing etc.complete as per direction of Eng. In.charge..
Total | 1766090.00
i Total 13(Thirteen ) items Only (Rupees Seventeen Lakhs Sixty SixThousand Ninety Jonly,
' Approved
o

Addl. ijec; :gﬂgﬂor {Tech.),

DRDA, Jajpur

. excess over / less than / equal to the above estimated cost.

% (both in figures and words) '5

Signature of Tenderer




' CHECK LIST

{To be filled up by the comtractor)

SE. . Submitted - e
No. | DecmmS : T T Page Ne. issuing authority
1 2z 3 1 BE | 6
1 | Cost of tender paper
2 | Copy of valid license _
3 | Copy of valid L.T. / Pan Card
4 | Copyof GSTIN centificate
5 | Required EMD in approved form
~ & | Mo relation Certificate
7 | Affidavit of no Iitigation
8 | Affidavit of anthenticity of true document attached
9 Valid E-Mail Address

10 [Valid mobile number

Certified that all the mformatum mention above have been attached with the tender paper & are true and correct to the best of
my Knowledge & belief.

Contractor




regardmg tender rate is mentlened the tender is liable for rejectmn

1. The contractor should nof write anythmg excepting quotmg of percentage and in any case anythmg elso

2. Percemage quoted by the teederer shail be accurately ﬁlled in words and I figures.

© 3. Strike out which is not applicable Tf the tenderer quates the percentage w1theut
: will be considered as excess.

mentmnmg excess or less, it

s Percentage should be quo'tea up to 2 {Two) digit after the decimal point.

s. Rate of all items are inclusive of cost, carriage, royalty and other taxes ef
. materials, -

H

. Tenderer

- No of Comections

- No of Over writings ____ . o . N

[

No of Interpolations




