GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Construction of CC road from Thakurani to
Godinala, G.P-Pankapal |

Bid ldentification/DTCN No. 708 / 08.02.2019 / P.S Danagadi/201 8-19

PANCHAYAT SAMITI, DANAGADI.



authom} in-preseribed form for following wiitks as mentiotied below .

PANCHAYAT SAMITI, DANAGADI

DETAILED TENDER CALL NOTICE

No.- TO%  Dt-08.02.20i9
t.Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover fromcontractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
‘mentioned in column no.5 i tender cail noticefor execution of civil works on production of definite proof from the appropriate

SI. Approx. EMD Class of Costof Tender | . iod of
No Name of the wark estimated cost. n Rs. ) contractor Paper completion
j {in Rs.) i {in Rs.)
1 2 3 4 S 6 7
' Constriiction of CC rad from Manpur 1o ) ; Four calendar
: 132782500 13300.00 . - 6400 .40
] Bengapatiaroad G .P-Dhdigarh, 3282 ‘D& C months
3 imp. Of road fmm1 .Dhu]iga'rh to MadaliaCC 321 1647.00 33900.00 B & G000 Four calendar
road G .P-Dhuligarh. : months
3 imp. Of road h’m‘n B_Fla}ubesa to Kiatharhudi 176609006 17700.00 . 600000 Four calendar
(. P-Osiapal, D& months
Improvement of road from R1¥ Read 10 . ! ' Four calendar
4 1328373.4K 1330000 r o e 606 00
Railway line with C werk G.P- Ostapal. 3 ) : ‘B & 7 months
. Tmap. Of road from Baliposhi to - _ Four calendar
. F100.00 . . .
7 BengapatiaGiP- Ofala. 1502667.60 15100.0¢ ‘D & " 6009.00 months
Constryction of CC road from Iagannathpur - Four calendar
6 . o 1768668.00 L7700.04 . - 600.00
Primary Schoot to RE road G.FP; Ollala 8668.00 ‘D& -C months
Const. of C.C Road at Jatarapal village.GP- _ , Four calendar
7 7.0 17740. L ER
bankapal, 1769647.00 L7700.00 D& 6000.00 months
Construciion of CC road from Thakurani to T _ Four calendar
8 e . 132341904 13300.00 o 6000.00 .
Godinala. (LP- Pankupal. 3 D& C monihs
Construction of Daniabar Primary School - .'F our catendar |
G g 973373, . . . 600,00 .
boundary wall, GP: Richipur. 97327300 9800.00 & O 0 months
10 Construction of Nakulaﬁahl‘ village road G.P: 1768668 60 1770060 o 600000 Four calendar
Ranagundi WA O months
Const, of C.C read from Mulasaratdahisahi wo ' Four calendar
1 5050 i} . (b
! Banadurga.GP- Ranipada. 1771563.00 17800.09 D& 6000.00 months
_ Improvement of road from R road to . s " Four calendar
iz 55808, HixiH ] i3
Cumdapaltah G.P: Ranipada 265580890 26660.0¢ B& T 6000.00 months
Censt. of C.C road from PrabiraMandal bouse : Tour calendar |
13 . 3 . 000 . .
t0 end of the village. GP- Trijanga. 1325846.00 13300.60 & 6000.00 months
Const of C.C road from New SiariaRasalnagar Four calendar
14 . .. - 1763368, T4, cve b ipas 600 T
vitlage road. GP- Trijanga 1765568.00 17 0{} o D&C H00.00 months
Const of CC road from New
15 Stariafagannatisalii o Singdia vitlage 2209029.06 | 22100.00 s 6600.00 Four calendar
‘BT & C months
Road. G- Trijanga.
(Iuﬂst vl c.eroad Kuna Sakoo hovse 1o s i . Four calendar
16 AnadiPatra house GP- Trijasga 1765568.00 17700.00 1 & C° 800600 months
A
Contracior Block Developihent Officer,Daragadi




Improvement of road from Dieo house to - . Four calendar |
. 3300 . N 000,00
17 GandaNalla. 5.P- Mangalpur. 1325846.00 13300.00 & T onthg
- Construction of C€ road from e end
18 | BijuPattanikMarga to GourangaSanal herise, 1325846.00 13300.00 ‘D & C 6000.00 G‘:; E;t‘;'; ar
G.P-Mangalpor,
Improvemest of road from Siarinatia to Four calendar
FLKEMAL {1,00 : . , 6060000
9 DeshibandhaG P :Uchhabali 7RI ) 178060 IE T months
improvement of road from Tura RD road to : ' Four calendar |
2 . _ 296233500 2%700.00 e . S080.04
0 Khandiapos? with CB work G.P: Uchhabali 3 ‘B &*C months
' Construction of CC road trow Kharadabandi 1o cq e Four calendar
52K 636). Y& O 606000
_ 2 Kolathapads with C1) work (1.1 Nachhipura 106135200 _ HO780.00 & ’ monthy
Improvement of road from Raighat to Four calendar |
22 . o 139345760 1400000 ae g i GUOE.
Kachasahi GP: Kiarbar _ ‘D& °C months
Construction of boundary wall @t Rabana PHC T Four calendar
23 N 21486980 222,60 . - 600,00
GI": Mantira 2214869.04 200.0 B &C months
Const of boundary wall al Bharadapasi ' ’ ; ]_" our calendar
24 g . 1340825.00 | 13500.00 e H000.00 -
Primary School. GP- Chandia. ‘D& O months
Const. of CC road from D_imiripa] i Four calendar
2 gy - ’ 0 3 . (H30. O3 :
3 Navabagapatiavitlage G*-Denlakana, 1329167.00 F3300.00 Y & 6 months
Const of CC road from DeshdkanaNuasahi to | Tour cafendar
2 . 3300, . (00.00
6 ) Matlanmulati- Deulakans. 1329167.90 13300.00 & T 66000.0¢ months

2. 'The sale of the Bid document shali start from the date of publication in Newspaper during office hours in the office of the
PanchavatSamitt, Danagadi, Jajpur

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi Jajpur tiil Dt. 19.02.201% up te S.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same. '

4. The tender will be opened in the oflice of the Panchaval Samiti, Danagadi, Jajpur at 11.90AM, en 20.82.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be constdered. -

5.The bid docwmenis can be obtained from the Office of the Panchayat Samiti, Danagadi., Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L
DuburiPreject,Dapagadi . The bid document can be downloaded from the official web site of Jajpur Bistrict
{http:/fwww.jajpur.nic.tim). In case of downioaded bid document the cost of bid document should be attached with the bid. The cost
“of bid document is not refundable. The envelope contammg tid documnent should be “superseribed with Tender Call Notice
Number- £0% _ /08.02.2019,
6. The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of fajpur District. (The bids of the defaulting
contractors of this biock those who have not completed the work in time are liable for rejection.)

7. The additional performance sccurity shail be obtained from the bidder when the bid amount is less than the estimated cost put to
tender In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to firnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance
Security {APS) n shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Schedufed Bank in India counter guaranfeed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) 10 the successful bidder otherwise the bid of the successiul bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder atier completion of work in all respect ie. Final kill paid..
8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor Block De ment Officer,
Danagadt.



9. The tender is to be submitted in one cover is to contain EMD, signed DTCN on cvery page, price bid duly filled in and signed by the
~ tenderer, attested copy of regisiration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
certificate, certificates duly fillcd-in mentioning valid E-mail address and valid mobile number is mandatory in the check list column
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
as the bid of the works a5 mentioned in column No.2 of the tender call notice.

10.The bid must Be accompanied by EMD of the amount @ T%{O0ne percent) of the estitnated cost to tender as mentioned in
column No.4 along with fender in shape of National Savings Certificates /KissanVikashPatra Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteem favoar of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch ai Bhubancswar as per the terms and conditions laid down in OGFR and in no other
form. Tenders not accompanied with EMD as specified above shall be liable for rejection.

.

ii)

i,

(i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Danagadi P.S. registered contractor, valid registration cerfificate, valid GSTIN certificate and PAN card which ave
mandatory and the original certificate are 1o be produce within 3 (Three) days of opening of the tender before the B.D.O,

Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shall be declared as non-
responsive and thus liable for rejection.

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit 2 work program at the time of execution
of Agreement.

Al tenders received will remain valid for a period of 90 (Ninety) days from the last date of recupt of tenders and validity of
tenders can also be exiended if agroed to by the tenderer and the Department,

13, Aw applicant or any of its constintent parimers of whose confract for any work has been rescinded or who has abandoned any

14.

i5.
i6.

19.

20.

work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit fo this effect is to be
furnished in schedule-C. Nen-furnishing -of inforniation ity schedule-CC and required affidavit in schedule-C, the fid
document will he summarily rejected.

No Relation Certificate.

The contractor shal! furnish a certificate along with the tender to-the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. tf
the fact subsequently proved to be false, the contract is Hable to be rescinded. The earnest money & the total security will be

. forfeited and be shall be lable to make good the loss or damages resuiting for such cancellations. The proforma for nem-

relauonsh]p certificate is contained in & separate sheet vide Schedule-A.
if an Individual makes the apphcatlon the individual should sign above his fill type written name and cureent address.

if the application is made by pmpnetary firm, it shalt be signed by the proprietor above his full type written name and fuil
name of his firm with its current address.

. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type

written namés and currént address. or altématively by a parmer hiolding power of attorney for the. firm in which case a
certified copy of the power of atiorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.

. Hthe Application is made by a limited company or a corporation, it shall be sign by duty authorized person holding power of

attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such Hmited company or comporation will be required to fumnish satisfactory evidence of its existence along with the technical
bid.

TFhe tender should be strictfy in accordarce with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted,

No tenderer will be permitied (o furnish their tender in Their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

21. Instruction for guoting percentape rate below fzbove the estimated cost amendment 1o para -3.3.5 of GLPW.D. Code

Volame-1.
Following new previsiens shail be made to guote the rate of work by the contractor.
3.5.3 (V) ' Percenfaze Rate Contract - '

Percentage contract will be in addition to item rate, lump swn comtracts etc. In such contracts the schedule of
(uantities shall mention estimated rate of such ilem and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor pasticipated in the tender for more than one wark may offer conditional rebate. Rebate
offer snbmitted in separate sealed envelope shall be opened, dectared and recorded first. The rebate so offer shali be
considered after opening of all packages cailed in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written onthe envglope.

Contractor Block Development Officer,
Danapadi.



23.

24.

25.

26.
28.
29,

30,

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate™ shall be replaced by “percentage rate” and contract forin may be named as p-1. In this form, time is the essence. The
cantracior is required to maintain a certain rate of progress specified in the contract. The contract can atso be terminated with
penalty when the progress of work is not as per the conditions. of coniract. The quantity mentioned can be increased or
teduced to the extent of 10% per individual items subject to a maxirmum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figares, then the percentage quoted by the contractor in words shali be taken as correct. If
any discrepancy s found in the percentage quoted in percentage excess /dess and total rate quoted by the contractor, then
pereentage will be taken as correct. The percentage guoted in the tender without mentioning excess or Jess and not supported
with comresponding amount will be treated as excess. The contractor will write percertage excess or less up to two decimal
point only. If be writes the percentage excess or less up to two or more decimal points, the first decimal point shatl only be
considered without rounding off. Where the contractor has omitted to guote the rates either in Hgures and words, the officer
opening the tender should record the omission.

Bijls for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or jess shali be added or subiracted from the gross amount of the bill,

The tenderer shall carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
refevant specifications and drawings. which are for sale. Complaint at a futare date that, plans and specifications have not
been seen by the tenderers, cannot be entertained. _

The drawing furnished with the tender is tentative and subject to revision or modification as teadered during the execution as
per actual necessity and details tost conducted. But the tendered rates quoted by the tenderer will held good in case of such
modification of drawings during the time execution and shall in ne way invalidate the contract and no cxtra monetary
compensation will be emtertained. The work shall, however be executed as per final approved drawing to be issue by the
Enginecr—in—charge as and when required: '

Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the guarries and
approach Toads to quarries and satisfy himself about the quality and availability of materials. In every case the materials must

“comply with the relevant specifications. Complaints a¢ future date that the availability of maferials at guarries has been

misjudged cannot be entertained.
The offer of tender shali be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service read, Foot Bridee, Pylon base, winch stand and derrick ete. as required for the wark.
It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.
The tenderer may at his option quote reasonable Tor each iters of work carefully so that rate Tor one jtem should not be
unworkable low and others too high for others.
The tender containing extraneous conditions not covered by the tender llDthC are liable for rejection and quetations should be
strictly i sccordance with the tender call notice, Any change inthe wording will net be accepied.
Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered excepl the case related to clause no.22.
Schedule af quantities. are accompanicd in the DTCN {Price Bid). 1 shall he definitely understood that the Government docs
not accept any responsibility for the correctness or completeness of tins schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations et¢. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.
‘The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The earnest money wiil be retained and dealt with as per the terms and conditions of the O.P.W.D. code.
The biddertenderer, whose bid has been accepted, will be notified of the award by the BDQ, Danagadi prior to expirarion of
the validity period by e-mail, SMS confirmed by registered letter. This letler (hereinafter and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
voptract (Herwin aficr and in the conract called-the “Comtract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office

. Saving -Bank Account/ Natienal Savings Certificate /Postal Tancs Deposit account duly pledse i favour-of the BDO,

Danagadi and in na other form which including the amount already deposited as bids security (earnest money) shali be 2% of
the value of the tendered amount {excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the abreemem in the prescribed of PWD form for the fulfilbrent of the contract. in the office of the BDO, _
Banagadi,

Contractor Block Devdlopment Officer,
Danagadi.



The security deposit together with the earnest money & the amount withheld according to the provision of Pl agreement shall
be retained at security for the due non-fulfiliment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement,

a} The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

as issmed at the time of invitation of bid and acceptance thereof together with any corrmpondence thete to and required
amount of performance security

b) Standard PWD form P1 with latest amendments.

34.

35.

36.

37T

38.

40.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract {tender) shall be Tinally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of eompletion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 did.21.05.97 JL.OR.
No 202 W.F.D. dtd.06.03.98 respectively the E.M.D! will be forféited in case, where tenderers baek out from the offer before
acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of dispirtes if any of the contract would be deemed to have been entered in to
'within the Statc of Orissa and if is agreed that neither party to the contraet will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

The contractor should be Hable to fully indemnify the department for payment of compensation under wotkman
compensation Act. VI of 1923 on any account of the workman emploved by the contractor and fult amount of compensation
paid will be recovered from the contractor. _

Tenderers are required to abide by the fair wages clanse as introduced by the Govt. of Works department L. No. VII-R
8/5225-dtd.26.02.55 and No. JIM-56/628842(5Ydt. 27.69.6 1 as amended from time to time,

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimom
Wages Act, the BDO, Danagadi will have the right to investigate and if the centractor is found to be in default, he may
recover suck amount due from the-contractor and pay such amount to the. Jabour directly ender intimation to the local labour-
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.0. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category.

a} Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolis conveyance charges and other cost on account of land building including temporary building and tempeorary electric
connection to-work site as well as construction of service road and diversion road and its maimtenance till completion of work
site as required by the tender for coflection of materials, storage, housing of staff or other purpose of the work. No fenderer
will however be liable fo pay Govt. for temporary occupation of land owned by Gowt. at the site of the work.

b} Labour camps ot huts necessary to a suitable scale including conservancy and sanitary  arrangements  therein to
the satisfaction of the local health authorities.

<) Suitable water supply including pipe water supply whether avaitable for the staff and labour as ~ well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations
) Fees and dutics Jevied by the municipal, canal supply authority.
) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
¢) Compensation including the cost of any suif for injury to persons or prapenty due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing

platform etc. should be dismantled and ali matenais removed from the site and premises left neat and clean, this should be
inclusive of the rates.

Ne payment will be'made for benchmarks, level pillars profiles and benching and leveling the ground ‘wherever required:. The

rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.

41

At should be understond elearly that no claim what so ever will be entertained to extra items of works quantity of any item

‘besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up. :

42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing

- and supply in-theirstanding order No.44 150 Dated:25.11.07 and as smended from time 1o time.. _
43 Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be elearly understood that the tender raust be received in order and according to instructions.

Contractor Block ment Officer,
Danagadi.



44. Tendrerers are required to go through cach clause of PWD form P1 carefully wn addition to the clause mentioned here in
betore tendering.

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section |,
11, 111, 1V and VI & latest design criteria for pre-stressed concrete bridge specificalty for road and bridges issued by MORT & H,
Govl. of India.

46.
47.

48,

49,
50.

52

33
Danagadi, subjcet to the avatlability of the materials. The tenderer shall make-ail arranzement for proper storage of materials;

54.

55,

56,

58,

59.

Steel shuttering and centering shall be zsed which shall be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scaffoldmg, centering and shuttering made for the work and can reject partly
oy fully such siruetures if found defective in their opinion.

Concrete should be machine mived, unless otherwise ordered in writing by the executive engineer. The contractor shouid
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg,

The contractor should arrange the materials fike steel, cement, paint and biturmen ete. of approved guality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

. The contractor will be responsitile for the ioss or damage of any departmental materials during ransit and in the execution of

the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

if the contractor removes Gaovt. materials su;spheﬁ to- hrim me the sitc of work with a view to dispose off the samie

dishonestly, it shall be in addition to any other liability ¢ivil or criminal arisiag out of his contract bill liable to pay a penaity
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so-imposed shall be recovercd at any time from any sum that may then ot at any time there-after become duc to the
contractor or from his security depasit or from the proceeds of the sate there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department, The department is not
responsible for considering the theft of materials at site. ¥ is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, be shalt have to pay the full penalty as per clause-of P} agreemrent.

The department will have the right to supply at any time in the interest of work any deparimental materials to be nsed in the
work and the contractor shall use such materiats without any controversy or dispute on that account. The rate of issue of such
materiats will be at the stock issue rates ihelusive of storage charges or rates fixed by the departient or current market rate,
whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutiing, jointing, welding etc. to required size in case of MS rods or Tor Stecl/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the coniractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in fength will be returned by the contractor at the

issuing stores, without conveyance charges

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departimental laboratory and get it approved by the Department beforé pse. No extension of time or cscalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steei shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

. TOR rods plates and structural members will be supplied in quantity, dength and size in the stock. For pavment of

Reinforcement, the steel including plates etc. shall be measured in length of ditfferent diameter, size and specification as
actually used (including hooks and cranks) in the work correct to ap inch or em. And their weight calculated as per sectional
weight preseribed hiy. the Indian Standard specification. or as divected by the Engincer-in-charge {Wastage of bars and
unnecessary lapping will not be considered for measurement dnd paymetit). '

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the

‘vights to shift the actual bridge position within-a-reasorable range in U/S and /S,

The contractar should at his own cost artange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of cach plant and cost of conveyance.

. Afier completion af the work, the contractor shsll arrange at his own cost, all requisite equipment for testing one unplugged

well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test,

. Measwrement of carthwork in road and canal embankment will be done by section measurement after the carth is
consolidated ncluding rolfing with hand or power roller and sheep foot roller at optimuy moistare content and o extra

pavinent will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in fitling.

2. The stock of (building road and irigation siructures) metal amd gravel will be measuwred m boxesof L3 mX 13 mX 05 m

which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6" of the volume or more depending upon the | oseness of stacking, which would be determined on
actual observation and dediction.

Contractor Block Developinent Officer,
Danagadi,
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The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith,

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or |3 cm above low water level,
whichever is leys,

7. Al method of sinkihg Inclading pnewmatic sinkdng by emplovment of divers and other equipment shall be Wcluded in the

rate. Removal of wrees, logs of trees, or isclated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, ¢tc, shali also be included within the rate of sinking.

The depth of foundalion indicated on the drawing are provisional, but these may be altered; if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundarion.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shail be pre-decided
by the authority accepting the tender.

Construction of cofferdam or istand or the work of oper excavation or dressing or labour for laying well curbs shalt be
included in the rate of well sinking,

For concreting the bottom plugs of the woll undor the mothod of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in- chdrge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

. Nodatm will be enfertained wrespect of diffi culties during sand blowing met with dm‘mg sinking of wells.
73.
74.

No part of the bearing for the superstructure shail be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the Bearing io ensuge proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting™s thickness more than §” ‘and toad testing of bearing, iF considered necessary, shail have to be carried
out at the contractor’s cost. The same proccdure for tesnng may have to be followed for ribbed bearing manufactured by
widening.

. )t should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed

by the Engineer-in-charge.

b)Concrete test specimiens 150mm X 1530mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the preserice of responsible officer of the rank not
lower than that of an Assistant Engineer, The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out fn aecordance with the stipulations in bridge
code section- 111

c)Test specimen shail be formed caretully in accordance with the standard method of faking test speclmen and no plea shafl
be entertained later on the grounds that the casting of the test specimen was faulty and that the resuit of these specimen did
not give a coprect indication of the actual quality of conerete.

Plain concrete and reinforced concrete specimens will be tfested in govt. research laboratory at Bhubapeswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be bome by the contractor.

) The construction of well standing by miectms, cement or growt In coarse aggregate placed in position shall nof be
permitied.
) The thickness of cement concrete in top plugging should be as per departmem:al drawing.

§orwell sinking the maximum tolerance permissible in tut is-1:80 and-the shift is 150 mm to the normat direction. Where it is
not possible 1o work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any-damagcs to the well, Any additional work, rnecessary consequent upon the cxcess Gl and shift, shall be carried out by the
contractor, at no extra cost to the department.

Concrete of sirength below of the required strength {as determined by actual tests) shall not be accepted.

T# the well-is beyoud Tectification; the well shall be rejected. The well has to be abandoned and another well to be surk at'a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No claim for carriage of water, what-so-over, will be cnieriained.

The gontractor shatl employ t or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment witl cammenee within 1 month affer the date of work order and would Tast vl} the date when 90% of the work is
compieted. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manger so that the total expendituré does not exceed 1% of the tenderyost of the werk.

Countractor
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Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The hames of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Rell of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

It is the responsitiility of the contractor to procure mmd store explosive required for blasting apﬁatma Department may remier
necessary possible help for procuring lHeense,

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender

as taid down in works and Transport Department Resolution No-285 date-17.64.1974; The Qrissa Construction Corporation

will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendwment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice refetred to above, medical aid, labour and food stuff etc., and that rafes quoted by him in
the fender will be adequate to complete the work according tothe specifications attached thete 1o and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges

necessary for the completioh of the work, to the entire satisfaction of the Engineér-in-Charge of the work and his authorized

subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
coniractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of LT. Department of the. gross amount of the bill towards income tax wﬂl be dedocted from the
contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicabie as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of hill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalites- of different
materials as utilized by themn in the work will be recovered from their bills and deposited in the revenue of concerned
departinent.

Under no circumstances interest is chargeable for the dues ot additional dues if any pavable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material — The contracior shall supply sample of ail materials: fully before procurement for tie work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmenial drawing is purely tentaiive and for the

- general guidance only. The Department has no responsibility for the suitability of actual steata at the foundation fevel. The

94.

95,

contractor has to conduct his own horing before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the sirata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be

amended and made goeod by the contracter at his-ewn cost undess the Engineer for reasons to be recarded - writing: shafl-he
" decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making

good the works. The contractor is also reguired to maintain the road for three years from the date of successfil completmn of
the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same By Tire or other ¢auses and they hoid the Govt. of harmiless for any claims for injuties to person or structural damage fo
property happening from any neglect default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claimn shail be entertained for loss due to earthquake, flood,

cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his owa cost.

Contractor Block | pment Officer,
Banagadi,



" 96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
reievant 1.S. Code/ LR.C. code/ MoRT&H specifications.
97. Tilts and shifis
ay Maximum permissible shift is 150 mm.
b) Maximum permissible tilt is 1:80.
98. Payment for variation in price -- {Vide Works Department Memorandum Neo-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.19%¢
and No-222874 P, 24.10.1992)
a(i). “Tf during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incotporated
i thé work (nal bedng materials supplied from the Engineer-in-charges store} increases or decreases as a resalt of inerease or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials {incorporated in the work) such increased or decreased price, then ke shail be entitled to reimburse or
YHable to refund quarterly as the case may be, such an-amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index {ali commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried cut within the stipulared tine or extension thereof as are not attributable to hiot.-

Formula to calculate the increase of decrease in the price of materials.
Vm =075 x Pm x R x {i-ig)

108 e
Vm = Increase or decrease in the cost of weork during the quarter under consideration due to change in the price of the
materials.
R =the value of work done in Rupees during the quarter under consideration:
io =The average Whelesale Price Index (ali commaodities) for the quarter in which the tender was opened {as published in
R.B.1 builetin from time to time.)
i = The Average Wholesale Price Index (8l commoditics) forthe quarter undsr constderation.
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii)-Wheve original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered, Paytnents i case of increase are to be made with prior approval of Gevermnment when the total claim is
more than Rs. 30,000/- and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shail be made by concerned B.D.O. from the contractor, immediately.
The cost shall be determined as folipws: -

1. Steel ........... Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ...,...., Average factory price of three manufacture of cement inside the state.
¥ Bitumen .. Rate as fiked by Indian O Corporation Limited (MGCL)

& (tii}Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumnen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
tota] claim is more than Rs. 56;000/- and with prior approval of the E.LC. /Chief Engincer (as the case tmay be) when the claim
is up to Rs. 50,000/- subject to fulfilment of the conditions mentioned betow.

(1) The cost shail be determined as follows: -

Steel... Rateas fixed by steelauthority «f{odia Uimited (SAILY

Cement... Average factory price of three manafacture of cement ingide the state,

Bitumen. .. Rate as fixed by Indian Oil Corporation Limifed (10C)

{2) Cost of the project should be more than $0.00 lakhs. However the difforontial cost of such materia! may be paid to the
contracior aller deducting the hike percemtage amount in the tender for those materials from the calculated amount of
differential cost.

{3} Contractor has to submit the vouchers showing prmtmment froin an avthorized dealer forthe ‘;a:d wuork within 28 davs before
ulilization of steel, cement & bitumen.
(4) Differential cost will be allowed only for the original agreement period. but not for the extended period even through
‘itrright have been validly extended (vi) Differential cost wili be aliowed onty after successful compiletion of the work as
per the approved work programme. Stipulation contained in the existing clause 31({f)Recevery in case of decrease shall be
made by coneerned Bloek Development Officer from the coniractor, immediately,

(b)  Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on excoution of the work such incrensed or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimuim wages for labour which is operating for the quarter under congideration and that operated for the
quarter in which the tender was opened as per the formula indicated below.

Contractor Block De¥etopment Officer,
Danagadi.



Category of works Contractor’ Supply Departmental supply of materials
. % OfMate'ria}s- % OFf Labour | % OfP.O.L.
|. Trrigation work ' _
a) Structural works 2% | 30% 5% 45%
b)Earthwork, Camal work, | 20% | 60% 5% 1 M a
 Embankment work etc. . :
R&B Works _
a} Bridge work 20% 30% ' 5% : 45%
b} Road work 45% 40% - : %% 1%
I ¢} Building works *30% 30% 5% 35%

Fommula to caiculate the increase or decrease in the price of Labour.
VI=0.75x PI x R x (i- i0)

100 io :
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimam
wages rate of labour,
R= the valuse of work done in Rapees during the quarter under consideration,
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opencd.

1 = the minimum wages for labour prevailed during the quarter under consideration.

PI— Perceniage of fabour component {as per sub-clause).

Similarly. if during the progress of work, the price ol Petrol, Oil and Lubricants {(Diesel oil being the representative item for
the price adjustment} increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there spon necessarily and property pays, such increased oy decreased price towards Petrol, 08 and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the guarter under consideration and that operated forthe quarter in which the vonder was openad as per the formula indicated
below: -

075xK2 Rx{D2-D1)

Ki= b

100 B,
KT - Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R= - the value of work dome in Rupees during the quarter ooder considevation,

Di= Avcrage Price per liter of diesel oil which was fixed by the (;ovemment of India during the quarter in which the tender
was opened.,

D2= Average Price per liter-of dicscl odl which ds fixed during the quarter uhder consideration.

K2~ Percentage of P. O, {.. component as per sub-clause.

4} The fdlowing stiail be the percentage of matérials, tabour and P. O. L..componeat for refmbursement’ vefund om variation
in price of material, labour and P. 0 L.. ag per sub- classes (a}, (b} and (c) of this Clause.

{* Where brick is supplicd by the Department, it should he 20% instead of 30%)
d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation In price of

‘materials, {exvepl steel, vement und bitumen which will be:governed as per clause no 31{a-ity &(a-iii}, fabour and P.G. L. a5

per sub-clauses {a-i), (b) and (c} of this clause 31 shall be applicable in the following manner.

"I term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
Tess than one vear, no escalation i§_admissible at ali. I case of work where the stipulated period of completien is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion mitially f,tipu}a!ed m the agreement is Jess than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period afier excluding the first one year péviod there from.”
€) The contractor shall for the purpose of sub-clanses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, hall 4t the request of the Engineer-in- Charge farnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such ether information as the
Engineer-in-Charge may tequire The contractor shall within a reasonable time of his becoming aware of any alteration in the

price of such material, wages of labowr and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the

same 15 given purstant te this condition together with an mformation relating thereto which he may be in a position to supply.

Countractor Block De mient Officer.



99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for

' which agreement of such Jand by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges efc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete. '

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost, No extra
payment by the Depattiment will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101 . Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept ot the site of the work with pagés serfaily nembered. Ordets regarding the work whienever necessary are
to be entered in this hook by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents. with their dated, signature. Orders entered in this book and noted by the contractot's agent
shall be considered 1o have been duly given tom contractor (ci, owing the instructions of the Depariment. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

12 The tenderer should-comduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and fitrmish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and $.B.C. tests.¢tc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and paymrents is to be made as per clause 11 of the Pt Contract.

195.0ver and above these conditions, the termas and conditions and rules and regulations and specifications as laid down i
Detatled Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
-are also binding on the part of the contractor.

106 No part of the contract shall be sublet without written permission of the concerned B.D.O, or transfer be made by power of
Attorney authorizing others to receive payment on the contractor’s behalf.

107, The contractor should aftach the certificate in token of payihent deposit with the registration authority as percent circular of
the Government relating to his registration.

108.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost fowards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties,
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this. '

111.The materials, borrow arcas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper E.W.D. form with pages serially numbered in order to record items ‘of works are not covered by his
contract and claimable as extra. Claims shafl be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he kas po othier claim beyond this claim up-to-date. If in any month there are ne claims to record, a certificate o that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days -of each month for orders of the Eogineer-in~Charge or competent authority. Cleims not made in this
manner of the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be srrendered by the contractor (0 the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever s earlier for reeord.

L13.Number of tests as specified in LR.C./ MORT&H / 1.8.1 specification required for the construction of road&r bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testinglatoratory as to be decided by the Engineer-in-charge. Testing charges including expenditire for coflection /
transportation of samples /specimens etc. will be bome by the contractor. The collection of samples and testing are to be
conducted for both prior te execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor.

114.Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / IS] requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all pespects the road furniture's
shontd be affixed by the executing agency indicating locations like school, hospital, No-horn etc.

Contractor Block
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115. Even gualified criteria are met, the bidders can be d:squahtted for she followirng reasons, if enqutred by the Department
{a} Making a false statement or declaration,
{b) Past record of poor perfonmance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work
{e} Past hisfory of litigation.

116.The information furnished must be sufficient to show that the applicant is capable in all respects to successtully complete the
envisaged work.

117.1i case the [st lowest tenderer o even the next lawest tenderers withdraw iy series one by one, thereby facilitating 2.
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118 ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of PI Contract:-TIME CONTROL:-

2.1 Progress of work and Re-scheduling programme.

2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contracl.

2.1.2. Within 15 days of issuc of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO {for
approval a Programme commensuraie to Clause n0.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works atony with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound i in ail cases in which the time
allowed for any work exceeds one month to comnpiete, }/4th of the whaole of the work before 1/4™ of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed.under the contract has
elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

“2.04, 1 &t any fime ¥ shonld appear 1o the Engineer-in-Charge that the acial progress of the work does not conform to'the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary 1o ensure compietion of the works within the time for
completion. T the contractor does not submit an updated Programme within this period. the Engineer-in-Charge may
withhold the arnount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the datc on which the overdue Programme has been submitted.

2.1.5. An update of the Pregramme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Enginecr-in-Charge's approval of the Programme shall not alier the Contractor's obligations. The Confractor may
revise the Prograsmune and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the offect
of Variations and Compensation Events

2.2 Extension of the Completion Date.

- 2.7 The time allowed for execution of the work's as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. TF
the Contracior commits default in commencing the execution of the work as aforesaid, Governinent shall without prejudice to

any other right or remedy available in law, be at hbcrty to forfeit the eamest money & performance guarantee / Security
depm:t absolutely,
? A sowwit 3w possible after the Agrecment is executed the Contractor shail submit the Time & Progress Chart for cach mitestone
: and get it approved by the Departinent. The Chart shall be prepared in direct relation to the time stated in the Confract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may he amended 23 nccessary by -agreement between the B.D.Q. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
cxecution of the work, the contractor shali in all cases in which the time allowed for any work, exceeds one month (save for
spectal jobs for which a separate programme has been agreed upon) complete. the work as per milestone given in contract
data.
2.2.3. In case of defay occurred due to any of the reasons mentioned below, the Contractor shall immediately give nolice
thereof in writing to the BDGr but shall novertheless use constartly his best endedvors fo prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i} Force majeure, or

WY Abnormaity bad weather, ot

. Serious loss or damage by five, or

. Civil cognition, tocal commaotion of workmen, strike or lockout affecting any of the trades ecmployed on the work, or.
. Delay on the part of other coniractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming part of the Contract.

Contractor Biock Dey ent Officer,
Danagadi.



vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Compietion Date
without the Contractor taking steps 1o accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii} Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control. :

2.2.4. Request for reschedule and extension of time, to be cligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension ts desired.

2.2.5 lu amy such case a fair and reasonable oxtension of time for completion of work may be given. Such cxtension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O,

and this shall be binding-on the contracior.

23 Compensation for Delay.

2.3.1. I the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy availabie
under the law to the Government on account of such breach, pay as agreed compensation the amounl calculated at the rates
stipulated below as the Superintending Engineer {whose decision in writing shall be final and binding) may decide on the
amourtt of tendered vaiue of the work for every compleied day / month {as applicable) that the progress remizing below that
specified in Clause 2 or that the work remains incomplete.

This wili also apply to items or group of items for which a separate period of completion has been specified. Compensation
45 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided abways that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion s originally given.

The amount of compensation may be adjusted or set-off against any sum payable to thie Contractor under this of any other
contract with the Govermment. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adfusted against the : compensation
tevied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone{s), the withheid amourt shall be reléased. Tn case the contractor fiils 1o miake up for e defay in subsequent
milestone{s), amount mentioned against each milestone missed subsequently also shall be withheld. However na interest
whatsoever shall be payable on such withheld amount.

4, fanagement Meetings :

2.4.1. Either the Engineer or the Contractor may rcquire the other to amtend a management meeting, The business of

managemeni meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure,

2.4.2. The Engincer shall vecord the business of management meetings and is to provide copies of his record to those
atiending the meeting and to the Employer The responsibility of the parties for actions to be taken to be decided by the
Engincer either at the management meeting or afier the management meeting and stated in writing o all whe- attended the
meefing.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No. 10639 dt.27.05.2005

“of Works Department, Orissaj:-
. Te rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.Q shali be

conclusive evidence), 20% of the value of lefi over work will be realized from the contractor as penahty.

119:Cess @i 1% of the agreement cost shall be deducted from centractor bilt as per vircular of Govt. of Orissa fabowr and

Employment Department vide fetier No 3757/ Dt 25.04.2009.

120 ELIGIBILITY CRITERTA: To be eligible for qualification, appiicants shall furnish the followings as well as menfioned n

a)
b)

¢)
&)

check list:

Reguired ¥ M. as per the clause No, 18,

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S registered
contractor, or affidavit as per clause No 11. PAN card along with the tender dovuments and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3{three) days of opening of the tender before tendering
authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page.
Bank Draft iowards eost of Tender Paper if downloaded or Money Receipt as per Clause No 5.
Total: - 120 (One bundred twenty } clauses only.

Contractor Block wpment Officer,
Danagadi.



: .SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

{/We hereby certify that I'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engincer &

above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Qdisha. /'We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and. T/'We* shall be liable to make good the loss or damage resulting from such cancellation. I/'We also note
that, nen-submission of this certificate will reader my / our tender Hable for re}ection

{(*)Strike out which is not applicable

'SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
“special clags / “A” class contractors only)

¥ We hereby cetify that at present the following Engineering personnel are working with me f in our firm /. company and

their bio-data are furnished below.

Si. No.

Name of the | Qualification | Date of | Monthly Whether full' | If  they are
Engincering - Appointment | emolument | time superannuated  /
personnel ' engagement | refired / dismissed |
appointed for _ - and - ar removed
supervising . continuous personnel  from
contractor’s ' state  Govt. /
work  with _ Central  Govt. /|
address I Public Sector
' . undertaking i
‘Private

(Companies and ot
apy one ineligible
i for Government
service,

SCHEDULE- C FORMAT QF AFFIDAVIT

-

The undersigned do hereby certify that all the statements mnade in the required attachments are true and correct.
“The undersigned also hereby certifies that neither /e ffirm M/x nor any of its
constifuent partners have abandoned any road’ bridge/lirigation /Buildings or other project work in India nor any - confract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person, firm or Corporation te furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information-at the request of the Department.

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR 19 (Nineteen) pages only

Addl. Project Director (T }, DRDA. Jajpar

Sold for the work -Construction of CC road from Thakurani To Godinata , G.P- Pankapal.,Danagadi Block™ on payment of
Rs. 6000/ {Rupees Six Thousand) only vide Money Recetpt No ......... ...... Dt ... freenen -against BC / Bank Draft
NOC B payable at SB1 Duburi Project, Danagad:




A

*

] ~ BILLOF QUANTITIES === o
Name of the Work -Construction of CC roadfrom Thakarani te Gedinala, Manoharpur. G.P-Pankapal..
,:’ (i Description of item of work Quantity Unit Rate in Rs. Amc}mi,lsnt n
f B 2 3 3 5 6
Carth work in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock requiring blasting to proper profile
with all leads, lifis and delifts to proper section and profile One
1 | including dressing & leveling the bed upto reguired depth and 40.61 Cubic 134.43 5459.00
making it {it for laying concrete and depositing the excavated meter
| materials away from the work site with all leads and lifis
including dewatering, if necessary from foundation complete as
directed by Engineer-in-charge
- Filling in Foundation and Plinth and floor with sand, watered One
2 | and rammed including all cost of sand, conveyance, royalty with 112.81 Cubic 330.72 37309.00
labour and T & P required for the work. Including cess ,as per meter
digection of Engineer-in-charge.
Cement Couvcrete of proportion (1:3:6) using 4cm and
downgraded size Hard Granitc Crusher Broken metal for
toundation, flooring concrete approved quality from approved 160 O‘};Ff. 1563.97 0469900
3 quarry including hoisting, lowering and laying concrete fo the 169.67 Cubic 363 604699,
required level ramming, watering, curing eic. complete including metcr
cost, conveyance, royalty of materials with all labour charges
and cess as directed by Engineer-in-Charge.
Cement concrete (1:2:4) using 12mm size crusher broken hard One
~ 4 | granite stone chips,including hoisting and 120.94 Cubic 489433 | $91920.00
laying,incluodingeost,carriage royalty of all materials,laboor, T& P, : meter '
cess,ete all complete.
One
3 Supplying all materials, T&P fuet and hire charges-of vibrator for 290.61 Cubic 36.87 10715.00
compaction of concrete. meter
One
6 Supplying and providing 12mm thick bitumenous expansion joint 24.19 Square >89.08 F4250.00 -
board as per direction of Engineer-in-charge. meter
Rigid and smooth centering & shuttering at ail heights of alt
| types of work using required scafolding , T & P ,centering
7 “shuttering mcluding all taxes of materials cost of scafolding
conveyance and dismentalling and disposing debrise clear of _
work site complete to receive reinforcement grills and concrete as
.| per direction of Engineer-in-charge i
| | One 34269.00
a) 1 For RCC foundation , column base, plinth bend, Mass concrete 288.80 square 118.66 '
“ete. : meter
Supplying all labour, T&P for earth work in all kinds of soil ' One
g wrthlfl 5k.m lea(‘i by mechamcs_ﬂ means mc:ludmg rough 129.96 Cubic 167.73 21 798.90
' - dressing,includingeost,conveyance, rovalty of earth,labour&cess moter
.cic. all complete as per direction of Engineer-tu-charge..




' CHECK LIST

{To be fillad up by the contractor) -

Iii Deocuments Yefubmﬁted No. ?age Nq. Issuing authority
i 2 3 I 4 5 6
1 | Costof tender paper
2 | Copy of valid license _
3 | Copy of valid 1.T. / Pan Card
4 | Copy of GSTIN certificate
- 5 | Required EMD in approved formn
6 | Norelation Certificate
7 | Affidavit of no fitigation
8 | Affidavit of authemticity of true document attached
9 Proof copy of Danagadi Panchayat Samiti
" | registered contractor certificate
10 {Valid E-Mail Address

i1 [Valid mobile number

Certified that all the information mention above have been atiached with the tender paper & are true and correct to the best of
my Knowledge & belief

Contractor Biock Developgent Officer
‘Panagadi.



Providing of display board of size 1.20m x 1.20m x 0.25m{thick)
9 | above G.L. and 0.45m below G.L. and shall be plastered ,painted
" | and writing etc.complete as per direction of Eng. In.charge..

One No. 3000.00 3000.60

Total | 13234190.00

" Total 9 (Nine ) itess Only (Rupees Thirtcen Lakhs Twenty Three Thousand

Approved

| Asst. Execntivi ng  Danagadi BD

My / our quoted rate is

7 di

Four Hundred Nineteen Jonly.

-
M

Addl, ijectcﬁlrcctor {Tech.),

DRDA, Jajpur

% (both in figures and words)

- excess over / less than / equal to the above estimated cost.

.Signature of Tenderer



- NOTES _ _
; L. The contractor should not write anytiiag excepting guuting of perceatage and in any case anything else ;
+ regurding vender rafs is mentioned, the tender Is Hable for nijectlion

2. Percantage quoted by die tendercr shall be nocurately tifled in words and in figores,

: 3. Strike out which is not applicable. If Lhe tenderer quotes the pcrccntage without memwnmg excess or less, it
wﬁi be considered as excess:

5“4.'"""'}'ﬁ:rﬁéillage should be quoted up 1o 2 (Two) digit afler the decimal point. _ T

e B e e R T _;...4.._ PO e e - i —_ -
. 5. Rate of all itums are inclusive of cost, carriage, roysify and othier taxes |
¢ of iaterials. i
" Teuderer ’
_No of Corrections o
4

' Danagadi;



