GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Improvement of road from Raighati to Kachasahi,
G.P-Kiajhar

Bid Identification/DTCN No. 0% | 08.02.2019/P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADI



PANCHAYAT SAMITI. DANAGADI

DETAILED TENDER CALL NOTICE

No.- 204  Dt-08.02.2019

1.8¢aled percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover fromcontractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned i colun no.5 in tender call poticefor execution of civil works on production of delinite proof from the appropriate

authority in prescribed form for foHowing works as mentioned below

Sk . Approx. EMD Class of Costof Tender | b od of
No Name of the work estimated eost. (in Rs. ) contractor Paper completion
e (i Rs.) - {in Rs.) P
i 2 3 4 5 6 7
Construction of CC road fiem Manpur to . Four calendar
1 . . . 25,00 13300.00 - " ELERE]
Dengapatiazpad G.P-Dhuligarh, 13278 I & ! months
5 Tmyp. Of road ﬁ'om‘ Dhuhg:%rh to MadaliaCC 721164760 2326060 B & O 6000.00 Four calendar
road G.P-Dhuligarh. months
Imp. OF road from Bhalubasa to Kiajharhmdi . | Four catendar
: 1766690.00 THR.O . 600000
3 G.B-Ostapal. 0 ' N & months
Improvement ef road from R Read 1o Four calendar
4 . . . 28373 .00 13360.00 coe b ig G004
Railway hine with CD work G.P- Ostapal. 132837308 Bk months
Tmp. OF voud frore Baliposhi to N _ ' Four calendar
3 ' BengapatiaGP- (Hiala. 130266700 1510000 oy & ¢ 6000.06 maonths
Construction of CC road from Fagannathpur : Four calendar
6 Primary School to RE) road G.P: Olfala 1768668.60 17700.06 ‘D& 6000.80 months
7 Const. of C.C Road at Jatarapal village.GP- 1769647.00 17706.00 o 6000.60 Four calendar
Pankapal. B & °C months
Consiruction of CC road from Thakurani to Four calendar
. o 132341966 13304), . G, .
5 Godinala, G.P- Pankapal. o 300.00 OY & 6000.60 mosiths
Construction of Daniabar PrimarS/ School Féur culendar
boundary wall. GP: Rachipur. 97327380 7800.00 D& C 6000.00 months
: [ 3, T, ) -4 -‘" p: H
10 Construction of I\.aakulabaht' villape road GG 1768668.00 V7700.00 N 6000.00 Four calendar
Ranagundi D& menths
Const. of C.C road from Mulasarabahisahi to Four calendar
1i 3. . .
| Ranadurga, GP- Ranipada: 177130500 17800.00 D & O 600000 months
} Improvement of road freat K1) road to i Four calendar
12 Gandanallabr G.P: Ranipada 2633808.00 26600.00 B E&C 6000.08 months
- Const. of C.C road from PrabiraMandat house Four calendur
i3 16. A . .
to end of the village. GP- Trijanga. 1325846.60 13300.00 Iy & 6000.00 months
Const of C.C road from New SiariaRasalnagar . ' . Four calendar
14 . . 176556880 1770090 . o e 6000.06 by
village road GP- Trijanga D& C 0 months
Const of CC road from New } ‘
5. Siariajagannathasahi lo Singdia vilage 220002000 | 22100.60 . 6600.00 Four calendar
e s ‘B & C months -
Road.GP- Trijanga,
. Const of c.c road Kuma Sahoo house to . Four calendar
16 : . 568, { . N
Anadilatra house (3P Trijanpa 176356800 770060 D& T 6000.00 months
T
Contractor Block Develo t Officer,Danagadi




: improvement of road from BPeo house to . Four calendar |
13 . 13300.00 . 600000
17 GahdaNatla, G.P- Mangalpur. 1325846.00 D& months
Construction of CC road from . lend
. . ) . . y s ) our calendar
18 | BijuPattanikMarga to GourangaSamal housc. 1325846.00 13300.00 D & 6000.00 months
G.IP-Mangalpye.
Improvement of road from Siavimatia 1o : Four calendar
9 . 339, . Lo 6000.00
L Deshbandha(G. P:Ushhabali 1770339.00 17800.00 & v months
Imprevement of road from Tura RD road o ' Four calendar
335, 29700, . o &000.00
20 Khandiapost with D woark G.P: Uchhabali 296233500 700.80 BEC moitiths
Construction of CC road from Kharadabandi to | | : e : Four calendar
2. HYT00. & *(° GO08, )
21 Kolathapada with CD work G .F:Nachhipura 1061352.00 %0 008 raonths
Improvement of road lrom Raighati 10 - Four calendar
2 457 4000.0 . . 00¢.00
2 Kachasahi GP: Kiajhar 1393457.00 ' 00[ 09 ‘& ¢ 6 wonths
Construciion of boundary wall ai Rahana PHC . i Four calendar
23 . : 9. 2 3 qat g g LU ’
(P: Mantira 2214869.0¢ 2200.0¢ W& T 000,00 monihs
Const ol houndury wall a1 Bharadapasi . Four calendar
24 . 3 ) 13408250 G0.60 o 6060.00 : |
Frimary School. (1*- Chandia, 340825.00 133 & months
25 Coust, of CC road from Dimiripal to 1320167.00 | 13300.00 e 6000.00 Four calendar
Nayabagapatiavitlage. GP-Devlakana, 0 &C months
Const of CC road from DewdakanaNuasahi to o Four calendar |
26 MahulamuiaGP- Denlakana, 1329167.00 1330000 & 6000.00 roonths

2. The sale of the Bid document shall start from the date of publication in Newspaper during office hours in the office of the
PanchayatSamiti, Danagadi, Jajpur

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi Jajpur tili Di. 19.02.201% up to 5.00PM- through
Registered Post/Speed Post. The authority will not be held respensible for postal delay in the delivering of the documents or non-
receipt of the same. '

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, en 20.02,2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadi, Jajpur in person on application and paymt,nt
of cost of bid decuments in demand draft/Bankers cheque drawn in favour of B.D.Q, Danagadi, Jajpur payable at S.B.L
DuburiProject.Danagadi = The bid document can be downloaded from the official web site of Jajpur District
(http:/f'www.iajpur.nic.in). In case of downloaded bid documnent the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid document should be “superscribed with Tender Call Notice
Number- 708 108.02.2019.

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. {(The bids of the defaulting
contractors of this block these who have not completed the work in time are liable for rejection.)

7. The additional performance security shali be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. Tn such an event, only the successful bidder who hag quoted less bid prlcefrates than the estimated cost put to tender shalt have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its focal branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail} to the successful bidder otherwise the bid of the successful bidder
shalt be cancelled and the Harnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder afier completion of work in ali respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned oftice by the above date and time,
the officer will et be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Block [ men; Officer,
Danagacli.

Contracior
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9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
~tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E- -
“mail address and valid mobile number is mandatory in the check list column and other documents as per the relevant clauses of this
DTCN and special conditions if any. The cover is'to be sealed and superseribed as the bid of the works as mentioned in column No.2"
of the tender call notice. S e . o '
10.The bid must be accompaniod by EMD of the ameunt @ 1%(One percent) of the estimated cost to tender as mentioned in’
column No.d along with tonder in shape of National Savings. Certificates /KissanVikashPatra /Post Office -Savings - Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, ‘Danagadi froms any nay Nationalized/ Scheduled Bank
‘I India counter guaranteed by its local branch at Bhubaneswar as pet the terms and conditions laid down in OGFR and in no other

form.Tenders not accompanied with EMD as specified above shall be liable for rejection. - _
11. {i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like valid
- registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be
produce. within. 3 (Three) days of opening of the tender hefore the B.D.O, Danagadi for verification and -mentioning about
 relaxation (if any) inthe license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.
i} . The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of exécution
. of Agreement. . ' : ' o : ' - -
12.- All tenders received will remain valid for a period of 99 (Ninety) days from the last date of receipt of tenders and validity of
tenders can alse be extended if agreed to by the tenderer and the Department. ' >
" 13. An applicant or any of its constituent partners of whese contract for any work hag been rescinded or who has abandoned any
= work i the last five years, prior to the date of bid shall be debarred from qualification, The tenderer is to furnish and affidavit
- at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
" furpished in schedyle-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the. bid
.- -document will be summarily rejected. . '
. 14. No Relation Certificate. . . - _ _ . :
The contractor shall furnish a certificate along with the tender to the effect that he is not refated to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Seeretary & above in the P.R. Department. If
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited -and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
: relationship certificate is contained in a separate sheet vide Schedule-A. . -
5. Han Individual makes the application, the individual should sign above his full type written name and current address.
~ 16, If the application is made by proprietary firm, it shali be signed by the proprietor above his full type written name and full
© . name of his firm with its current address. _ ' ' :
17. if the application is made by a firm in partnership, it shali be signed by .all the partners of the firm above their full type
 waitten names and current address, or alternatively by a parmer holding power -of attorney for the firm i which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
- address of all parners of the firm shall also accompany the application. S .
3. I the Application is made by a limited company or a-corporation, it shall be sign by duly authorized person holding power of
' ‘attorney for signing the application. in which case a certified copy of the power of attorney shall accempany the application.
- Such limited company or corporation will be required to-furnish satisfactory evidence of its existence along with the technical
19. The tender should be strictly in accordsnce with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accépted. : h S ' : ' :
20. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
" English. The applicant’s name should appear on cach page of the application along with bis signature or the signaiure of the
authorized representative at the bottom of cach page: o o . o ' .
21. Instruction for quoting percenitage -rate -below /above ‘the estimated cost amendment fo para -3.5.5 of O.P.W.D, Code
Volume-1. ' ' : ' _ :
Following new provisions shall be made to quote the rate of work by the contractor,
. 3.5.5 (V) - Percentage Rate Contract— - E o _
_ Percentage contract will be in addition to item rate, lump sum contracts ete. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to The contractor has prescribed format appended to
the tender documents. The contractor participated in the terider for more than one work may offer conditional rebate. Rebate
offer' submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
- considered after opening of alf packages called in the saime tender notice. The contractors who wish to tender for tweo or more
works to which they refer, written on the envelope, ' - -

Contractor _




22,

23.

24,

25.

- 26.
27.
28. .
.29.

30.

31
32,
33.

meampmtormax_mrpemenmgera:emsnmeasaatcotmrmmpmmrmmratemmnmmwomﬁtem

: rate™ shall be replaced by “percentage rate” and contract form may be named as p-1..In this formn, time is the essence. The
- contractor is required to maintain a certain rate of progress specified in the contract. The contract can also be terminated with

penalty when the- progress of work is not as per the conditions of contract. The quantity mentioned can-be increased or

reduced to the extent of 10% per-individual items subject to & maximum of 5% over the estimated cost. I it exceeds the limit

_slathdabovppeﬁodappmvalofcmnpm-amhmity'ismndmrybefmemakhlganypayment,’rheperiodufcmppleﬁonis .
- fixed and cannot be sltered except in case of exceptional circumstances with.due approval of next higher authority. -

In'case of percentage rate tenders, only percentage quoted shail be considered. Percentage quoted by the contractor

shall be accurately filled in fignres and words so that there is no. discrepancy. But if any discrepancy is found in the-

percentage quoted in words: and figures, then the percentage quoted by the contractor in words shall be taken as correct. If

any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then

percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and zi0t supported

with corresponding amount will be treated as excess. The contractor will write percentage excess o less up 10 two-decivaal
point oniy. If he writes the percentage excess or less up to two or more decimal points, the first decimat point shall only be.

~ considered without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer

opening the tender should record the omission. - _ S
Bills for percentage rate tenders shall be prepared ai-&le-mﬁmatedmmfarmdividua‘litemsomy and the percentage

excess or less shall be added or subtracted from the gross amount of the bitl. :
“The tenderer shall carefully study the tentative drawing and specification applicable to the contract and all the documents

which will form 2 part of the agreement to be entored in 1o by the accepted tenderer and details specifications for and other

. -relevant specifications and drawings. which are for sale. Complaint at & future date that, plan$ and. specifications have not -

been seen by the tendeters, cannot be entertained. .

The drawing furpished with the tender is tentative and subject to revision or modification astendamd during the execution as '

per actual necessity and details fest conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer-in-charge as and when required. - o R . _ - _
Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries and.
approach roads to quarries and satisfy himself about the quality and availability of materials. In cvery case the materials must

* comply with the relevant specifications. Complaints ‘at future date that the availability of materials atquamm has been

misiudged cannot be entertained. : - .

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weathey road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work. :

It must be definitely understood that the Government does not accept any responsibility for the comrectness and completeness
of the borings shown in Cross Section. - ' '

The tenderer may at his option guote reasonable for-each item of work carefully so that rate for one item should not be
unworkable low and others too high for others. S : o
The tender contzining extraneouis conditions not covered by the tender potice are liable for rejection and quotations should be
strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the -

tender will not be considered except the case related to clause no.22. : - e :
‘Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitcly understoed that the Government does
not accept any responsibility for the correctness or completeness of this scheduie and ‘that this schedule is lable for

_ alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or

alternations etc. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.
The authority reserves the right to reject any or all the tenders received without assigning any reasens there-of what-so-gver.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer; whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to euqmatmu of

the validity period by e-mail, SMS confirmed by registered letier. This letter (hereinafter and in the conditions of Contract

called the “Letter of Acceptance”) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Herein after and in the coniract called the “Contract Price™). ~ =~ o . B

The notification of award will constitute the formation of the contract, subject ooly fo the furnishing of a

 performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
- Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,

Danagadi and in no other form which including the amount already deposited as bids security (eamest money) shall be 2% of

 the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if

any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO,




» security deposit together with the eamest money & the amount withheld according to the provision of P1 agreement shall be
retained at security for the due non-fulfillment of this coniract and additional performance security in accordance with the
provigion of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
“Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shail form part of the agreement. ' _ S e

a) The notice inviting bid, of the document mncluding additional conditions, specifications and drawings, if any, forming the bid

-+ s issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
- amount of performance security _ e -
b} Standard PWD form P1 with latest amendents.

- acceptance of tender by the competent authority. R o :
}4. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa. : : : '

6. Tenderers are required to abide by the fair wages clause as introduced by fhe Govt. of Worke department L. No. VIII-R
8/5225-dtd 26.02.55 and No . HM-56/628842(5) dt. 27.09.61 as amended from time to time. -
7. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum

recover such amount due from the contractor and pay such amount to the labowur directly under intimation to the focal Isbour
- office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor. : ' o : ' ' _
8. The contractor shall bear cost of varions incidental, sundries and contingency necessitated by the work in full within the o
following and similar category. - ' ' - '
28} . Rent, royalties and other charges of materials, ectroi duty, alt other taxes including goods and services tax, femy
tolls conveyance charges and other cost on aceount of land building including temporary building and temporary electric
connection to work site as well as construction of service read and diversion road and its maintenance il completion of work

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary . arrangements therein to
the satisfaction of the local heaith authorities. - : ' o : ’ '

- c) Suitable water supply mcluding pipe water supply whether availabie for the staff and labour as ~ well as for the
work. : ' '

d) Suitable equipments and ‘Wearing apparatus for the labour engaged in risky operations
e) Fees and duties levied by the municipal, canal supply authority. ' o :
f) Suitable fencing barriers, signat including paraffin and electric signal where necessary at work and approaches in -
order to protect public and employees from accidents, . _ : —
. 8) - Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to-operation of the work men <compensation act. - '
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost. -
. After the work is finatized ail surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates. ' '

2.The tenderer shail bave to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of werk housing
1 supply in their standing order No0.44150 Dated.25.11.07 and as amended from time to time. ' . _
3.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
her necessary documents.can be seen in ali offices issuing the documents during office hours every day except on Sunday and
iblic holidays till last date of sale and receipt of tender papers. Interest bidders may obtain firther information at the same _
Idress. But it must be clearly nnderstood that the tender must be received in order and according to mstructions. -

Contractor N




44. Tendrerers are I’EC[Ull‘Ed to go through each clause of PWD form P1 carefully in addrtmn to the clause mentioned here in

before tendering.

15, All reinforced cernent concrete works should confirm to detailed standard spec1ﬁcatmns IRC code and Bridge Code section 1,

(L, 111, IV and VII & latest design criteria for pre-stressed concrete bridge spemﬁ&al]) for road and bridges issued. by MORT & H,
Govt. of India.

16.
7.

8.

19,
50.

51.

52.

53..

54.

55.

36.

57

59.
60.

61.

62.

Steel shutiering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibraior and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials Iike steel, cement, paint and bitumen etc. of approved quahty and SpeCIﬁCatlon at
his own cost for completion of the work within the time schedule: No extension of time will be granted on the apphcanon of
the contractor due to delay in procurement of materials,

The contractor will be responsible for the loss or damage of any departmentat matenals during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be Tecovered from the bills at stock issne rates or
market rates, whichever is higher.

If the comtractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
comntractor or from his security deposit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borme by the department. The depariment is not
responsible for considering the theft of materials at site. 1 js the Contractor’s risk. Under any such plea, if the tenderer 3tops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

The depariment will have the right 1o supply at any time in the interest of work any departmental materials to be used in the
work and the conatractor shall use such materials without any confroversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store wiil be as per availability of stock a,nd the cantmctor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and loists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will.
be responsibie for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned 'by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steei shall be reimbursed only after productmn

" of relevant docuroents in support of purchase of required grades from the authorized and approved suppliers.
TOR rods plates and structural members will be supplied in quantxty length and size in the stock. For payment of

Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including books and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight presenibed by the Indian Standard specification or as directed by the Engmeer—m charge {Wastage of barg and

- unnecessary lapping will not be considered for measurement and payment).
58.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the -
rights to shift the actual bridge position within a reasonable range in U/S and D/S.

The cofitractor should at his own cost AITange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the ranning charges of each plant and cost of conveyance. -

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged

- wel and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measvrement after the earth is
consolidated ncluding rolling with band or power rolier and sheep foot roller at optimum meoisture content and no extra
payment wiill be made for jungle clearance for tsking earth from the borrow area. Earthwork ﬁom cutting will be
economically milized in filling.

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of LAm X L5m X 0.5 m
which will be taken as 1.5 m X 1.5 m X 0.44 m =1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more dependmg upon the Jooseriess of stacking, which would be determmed on
actual observation and deduction. ‘

Contractor




63.
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65.
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67.

o

. The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject.to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road rolter for unavoidable reasons, no extension time will be
granied to the contractor under any circumstance. _

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed hérewith. : _ : ' _

Smking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,
whichever is less. T . ' : :

All method of sinking including preumatic sinking by employment of divers and other equipment shall be included in the

-rate. Removal of trees, logs of trees, or isolated boutders and desilting of sand or earth from existing well, rectification of tilt

* and shifi, if any, etc. shall also be included within the rate of sinking.

68.
69.
70.
71.
7.
73.
74,

75,
7.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, i the light of the.
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation. _

When resort has to be made for sinking the wells by air fock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender. _ : ' .
Constriiction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shalt be
included in the rate of well sinking. - '

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any exira cost to the department. o - '

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. '

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. L

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment, .
Inspection by the Director General of Supplies and Disposals of the bearing during manufaciure and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8™ and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by

. 'widening.

77,

)

78.

79.

L{th

81,
82.

a)lt should be clearly understood that the joints of bars are fo be provide with Iapﬁiﬁg, welds or bolts nuts as well be directed.
by the Engineer-in-charge. : : L _

“b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or ;reinfeféed- concreté} for the testing.s_hal'li

be taken for each structural member by representative of the contractor in the presénce of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the ‘departmentil control. Test should be carried out in accordance with the stipulations in bridge
code section- 111, ) L : o _ _ _ . '
c)Test specimen shall be formed carefully in accordance with the stendard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct mdication of the actual quality of conerete. S ' - o o :
Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens.and samples will be borne by the contractor.

) The construction. of well standing by injecting cement or grout in coarse aggregate placed in pbsition shall not be
) The thickness of cement concrete in top plugging should be as per departmental drawing. :

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engincer-in-charge to overcome the adverse effects.of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
confractor, at no extra cost to the department. - ' _ '

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification, the well shall be rejected. The wiell has to be abandoned and another weil to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges. ' ' - S '

No claim for carriage of water, what-so-ever, will be entertained. _ _

The contractor shall empley 1 or more engincering Graduate or diploma holders as apprentice at his cost, if the work as
shown i1 the tender exceeds Rs. 2, 50, 000/-. The apprentices wilt be sclected by the Superintending Engineer. The period of

' employment will commence within 1 month after the date of work order and would last till the date when 90% of the work is

completed. The fair wage to be paid to the apprentices should not be less than emoliment of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditire does not exceed 1% of the tender xost of the work. - - -

Coﬁtmx:tor .- Bleck ment Officer,

Danag__adl. .



83.

Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monihly emoluments, which shali not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor, The names of such Engineering personnel appointed by the Contractors should be intimated to

 the tender receiving authority along with the tender as.to who would be supervising the work. Each bill of the Special Class

84.

85

86.

87.

39.

90.
91.

92.

93

94.

93

or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required

-certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Departiment may render
necessary possible help for procuring license.. ' _
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as Jaid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
mraterial including the wheat? rice referred to above, medical aid, labour and food st etc., and that rates. quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that ke had taken in to
account all conditions and difficuities that may be encountered during its progress and to have quoted rates fncluding labour

-and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors,

. The prevailing percentage of LT. Department of the gross amount of the bill towards income tax will be deducted from the

contractor’s bill.

. The amount put to tender is exclusive of 12% GST. “The intending bidder should offer their rates which shall be

exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of bill, ' : _ .
The contractor is required to pay royalty to Govt. as fixed from time of titne and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different -
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue. of concerned
department. o _ _ ' '
Under no circumstances interest is chargeable for the dues or additional dués if any payableé for the work. .
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer. : ' _ '
Trial Boring — The foundation level as-indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
8.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take i to account
of the above aspects. ' _ : '
Auny defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work

- arising out of defective or improper materials or workmanship timing are upen the direction of the Engineer-in-Charge to be

amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writtog shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contrator is also required to maintain the road for three years frons the date of successfut completion of
the work. ' ' :

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or miisconduct on the part of the contractor or any one in-
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthiuake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor af his own cost. .

Contractor " Block DeVéRipment Officer,
' o ' Danagadi.



96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest prowsmn of
refevant 1.5. Code/ LR.C. code/ MoRT&H spmlﬁcatwns '
97. Tilts and shifts
a) Maximum permissible shift is 150 .
b} Maximum pemuss:bie tilt is 1-80. :
98. .Payment for variation in price — (Vide Works Depanment Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt 22.06.1991
and No-222874 Dt, 24.10.1992)
a(i). “If during the progress of the werk the price of any material (excluding the. cost of Steel, Cement & bitumen) incorporated
in the work (not being materials supphed from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
-between the Average wholesale Price Index (al) commodities) which is operating for the quarter under consideration and that
operated for the quarter inn which the tender was opened, as per the formula indicated befow prowded that the werl has been
carried out within the stipulated time or extension: thereof as are not attributable to him:- '

‘Formula to.calculate the increase of decrease in the price of materials.

¥m = (.75 xPm x R x (i-io}

: 100 io

Vm = Increase or decrease in the cost of work during the gquarter under consideration due to change in the 'pnce of the
materiais. -

R =the value of work done in Rupees during the quarter under consideration.

10 =The average Wholesale Price Index (all commodities}) for the quarter in which the tender was opened (as published in
R.B.1. bulletin from time to time.)

i = The Average Wholesale Price Index (all commedities) for the quarter under conmdcratwn
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii)}-Where original eontract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/~ and with prier approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, nnmedlately '

. The cost shall be determined as follows: -

1. Steel ............ Rate as fixed by steel authority of India Limited (SAlL) .
2. Cement ......... Average faciory price of three manufacture of cement inside the state.
3 Bltumen Rate as fixed by Indian Oil Corporation Limited (10CL)

a (111)—Where original period of contract is six months and below one vear, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case-of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/- and with prior approval of the E.LC. /Chief Engineer {as the case may be) when the claim
is up to Rs. 50,000/~ subject to fulfillment of the condltmns mentioned below.

{1) The cost shall be determined as. follows: -

" Steel... Rate as fixed by steel authority of India Limited (SAIL)

Cement... Average factory price of three manhufacture of cement insidé the state.

Bitumen. .. Rate as fixed by Indian Qil Corporation Limited (I0C)

Cost of the project should be more_than 50.00 lakhs. However the differential cost of such matenal may be paid to the
cotractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of steel, cement & bitumen,

) Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might bave been validly extended.(vi).  Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31(f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, unmed:tately

by Similarly, if durmg the progress of -work, the wages of labour increase or decrease as a result of increase or decrease

- in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in

respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus.or minus difference in
between the minimum wages for labour which is. operating for the guarter under consnderatmn and that operated for the

- quarter in which the tender was opened as per the formuia indicated beiow '

Contractor ' ' Bleck opme;ﬁ Officer, - N
Danagadi. |



" Formula to calculate the increase or decrease in the price of Labhour.

VI= 0.75x PI x R X (i- io}

_ 100 o .
VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the minireum
wages rate of labour. : : - ' : )

R= the value of work done in Rupees during the quarter under consideration. -
io = the minimum wages for labour as prevailed during the quarter under censideration in which the tender was opened.

- 1=the minimum wages for labour prevailed during the quarter under consideration.

<)

P Percentage of labour component (as per sub-clause). _ o
Similatly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants -
used on execution of the work, then he shall be entitled to reimburse or lizble to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.OL. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: - : : '
0.75xK2 Rx(D2-Di}
KI= X - S
09 by ' : s '
KI=Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P, O. L,
= the value of work done in Rupees during the quarter under consideration, ' '
D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened. . : . ' .
D2= Average Price per liter of diesef oil which is fixed during the quarter under consideration.

- K2~ Percentage of P. 0. L. component as per sub-clause,

Category of works - . Cemtractor’ Supply . Departmental supply of materials
' % Of Materials | % Of Labour | % Of P,O.L.
Trrigation work -' ' ' _ _

1 a) Structural works 20% | 30% 5% B 45%
b)Earthwork, Canmal work, 20% 60% 5% ' 15%
Embankment work etc. ' . o . ' -

a) Bridge work 0% 1 30% 3% | 45%
b) Road work ' 45% | 40% T 5% 10%
c) Building works . *30% - 30% 5% 35%

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation

‘1 price of material, labour and P. O. L. as per sub- classes {a), (b} and {c} of this Clause.

{(* Where brick s supplied by the Depérmlent, it should be 20% mstead of 30%) , : -
d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per clause.no 3 1(a-ii) &(a-iit), labour and P-O. L. as

- per sub-clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause. where the period for completion of the work as stipylated in the agreement is
less than one year, rio escalation is admissible at all. In case of work where the stiplated period of completion is one year
and more escalation on account of price variations wonld be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the .
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period bas been validly extended on the ground that the delay in completion of the work is not -
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from." L
e). The contractor shall for the purpose of sub-clauses {a), () & (c) of this clause keep such books of Account and other
decuments as are necessary to-show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govi. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shal} within o reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the .

- same is given pursuant to this condition together with an information relatify thereto which he may be in a'positi.on 10 supply.

-

Contractot - Block 4’."* Fient Qﬁice'r,' '
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" 99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for

o which agreement of such land by the side of C.D. works and the rental charges for such private Jand shall be borne by the
contractor including the proper maintenance with lighting arrangements durmg the night time and signaling dunng day time
and barricading etc. till the C.I. works are opened to the traffic. No extra rate will be paid to the contrdctor for the above
rtental charges eic. His rates in the tender for other items shall include this arrangement, rental charges for the land and

- maintenanice, lighting and removal of such temporary road crust from ‘rhe pnva:te la:nd tc bm:lg the land to its ongma]
condition etc. complete.

100.The contractor has to arrange the tand required for borrowing earth if necessary for the road work at hlS cost. Nt} extra
payment by the Department will be made on this account and no claim what-so-gver wﬂl be ennmamed on th:s ground The
rates quoted by the contractor should be inclusive of all such charges.
~ 101 Where it will be found necessary by the Department, the. Officer-in-Charge of the work shall issue an order book to the
- contractor to be kept at the site of the work with pages serfally numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his anthorized agents with their dated, signature. Orders entered in this book and noted by the contractor’s agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the' Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work w1thout written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.
102.The tenderer should conduct three bores at each pier and $.B.C. of soil at foundatmn level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execition of the work and rates. quoted by the contractor
should be inclusive of such bores and S.B.C. tests ete. without any extra cost to the Department.
-103.The details of foundation, sub—smwmre and ﬂoor protection for executton sha}} be done in accordance with the test results
thus obtained.
104. The contractor shalt have no claim what so ever for the extra guantity of work to be executcd in wew of above possible
changes and payments is to be made as per clause 11 of the P1 Contract. .
105.0ver and above these conditions, the terms and conditions and rules and regulations and speclﬁcatmns as laid down in -
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with fatest. revrsmn / amendmert
are also binding on the part of the contractor.
106 No part of the contract shall be sublet without written permnssxon of the concerned B.D.O. or tmnsfer be made by power of
Attorney authorizing others to receive. payment on the contractor's behaif.
+ 107.The contractor should attach the certificate in token of payment depos1t with the regnsn-ation authonty as percent circular of
the Government relating to his registration.
108. Any damages caused by natural calamities should be done by the centractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.
. 109.The rates quoted by the contractor shall cover the latest approved mates of labours, materials, P.O.L. and Royalties,
-~ Arrangement of borrow areas; land, approach road to the bridge site etc. arc the responsibility of the contractor.
110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as dee to. percolation of water. The quoted rates wilt be
inclusive of this.
111.The materials, borrow areas and huhnents at site shonld be arranged by tbe contractor at his 0wn cost. N{} ﬁmme com,plamt on
this account shall be entertained.
112.The contractor shall make requisition of claim book from the date of cem:mencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his .
contract and claimable as extra. Claims shalt be estered regularly in this book under the dated sigmature of the contractor or -
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date.. If in amy month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must.-be defined and should be given as for as possible -
regarding the quanitities as well as the total amount claimed. The claim book must be subwmitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
- manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The

claim book is the property of the Block and shall be surrendered by the contractor to the Engmeer—m—charge after completmn .

of the work or befote recession of the contract by the Departraent whichever is eartier for record.

113:Number of tests as specified in IR.C./ MORT&H./ LS.I specification required for the construction of roads/ bridges / -

buildings -or any -other structural ‘works will be .conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be bome by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed hy the: Engmeer—m charge and on both the
accounts the cost shall be borne by the contractor. _

114 Besides, the firm / contractor shall install full-fledged field laboratory-at work site for conducting required tests as per IRC/
MoRT& H / IST requirements -at his own cost for providing sufficient opportunity for checking from time to time. An
Engmeermg personnel of the executing agency should be present at work site at the time of visjt of high levet mspectmg -
officers in the rank of Superintending Engineer and above. After completion of the road in all e} ' -

- should be affixed by the executing agen:cy indicating }ocatlons like schoo}, hosp:tal, No-hom etc,

. Contractor _' " - . _ -l-aﬁ'&; y -Qf-ﬁcer,



115, Even quahﬁed criteria are met, the bidders can be dlsquahﬁed for the following reasons, Lf enquired by the Department
{a) Making a false statement or declaration. .
(b} Past record of poor performance. :
(c) Past record of abandoning the work half way/ recession: of contract.
{dy Past record .of inordinate delay in completlon of the work
(e) Past history of litigation. .
116.The information ﬁmns.hed must be safficient to show that the appllcant is capahle in all respects o successﬁllly complete the
envisaged work.
117.In case the Ist lowest tenderer or even the next lowest. tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate actlon for black lsting the tcnderers shall also be takcn apart from
disincentivising the tenderer.
118. ADDENDUM TO THE CONDITION OF Pt CONTRACT-
- Clause-2(a) of P1 Contract:-TIME CONTROL:-
2.1 Progress of work and Re-scheduling programme. '
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge! BDO for'
approval a Programme commensurate to Clause ne.2.1.3 showing the general methods, arrangements, -and trmmg for all the
activities in the. Works along with monthly cash flow forecast.

" 2.1.3. To ensure good progress during the execution of the work the contraciors shalt be bound m all cases in wlnch the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the wark before 1/4™ of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4% of the whole time allowed under the contract has elapsed. '

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the

- programime © which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within. the time for’
completion. If the comtractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and contmue to withhold this amount until
the next payment afier the date on which the overdue Programme has been submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achlevcd on -cach activity and the

-+ effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

'2.1.6 The Engineer-in-Charge's approval of the Programune shall not alter the Centractor’s obligations. The Contractor may

revise the Programme and submit it o the Engineer-in-Charge again at any time. A revised Progra.mme is to show the effect
of Variations and Compensation Events
2.2 Extensionof the Completion Date.
2.2.1 The time allowed for execution of the works as spec1ﬁcd in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & perf(nmance guarantee / Security
deposit absohtely.

2.2.2 As soon as possible after the Agraement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the

~ Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separaie programme has been agreed upon) complete the work as per nulestone givem in contract
data.
22.3. In case of delay occurred due to any of the reasons ment:oned below the Contractor shalf 1mmedlately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably requu'ed to the satisfaction of the BDO to proceed with the works.

1) = Force majeure, or
#) Abnormally bad weather, or
. Serious loss or damage by fire, or
. Civil cognition, local commotion of workmen, stnke or lockout affecting any of the trades emplayetf on the work, or..
* - Delay on the part of other comractors or tradesmen engaged by Engmeer—m—Charge in executmg work not
forming part of the Contmct

_Contractor




L

- vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to aceeleraxe the remammg work and which would cause the Confractor to incur

additional cost, or

vii) . Any other cause, whlch in the absolute discretion of the authority mennoned in Contract data is beyond the
Contractors control,

2.2.4. Request for reschedule and extension of time, to be ehglble for consideration, shall be made by the Contractor n
writing within fourteen days of the happening of the event causing delay The Contractor may also, if practicable, mcheate in

- such a request the period for which extension is desired.
2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shal] be

communicated to the Contractor by the B.D.O in wntmg, within 3 months of the date of receipt of such request. Non-
‘application by the contractor for extension of time shall not be bar for giving & fair and reasonable extension by the B.D.O.

and this shall be binding on the contractor.
23, Compensation for Delay.’ : :
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2. or to complete the work and clear the-site

_on or beforé the contract or extended date of completion, he shall, without prejudice to any other right or remedy available

under the law to the Govermment on account of such breach, pay as agreed compensation the amouat calculated at the rates

_ stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered value of the work for every completed day / month {(as appheable) that rhe progress remains below that
specified in Clause 2 or that the work remains incomplete. '
This will also apply o items or group of items for which a separate perlod of complehon has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay. to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the

- Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

a)
b)

c)
d)

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
comtract with the Government. In case, the contractor does not achieve a particular milestone mentioned in coniract data, or
the rescheduled milestone(s) i terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adiusted " against the. . : cornpensation
levied at the final grant of extension of tinie. Withholding of this amount on failure to achieve a m1lestone shall be automatic
without any nmotice to the contractor. However, f the contractor catches up with the progress of work on the subsequent -
milestone(s), the withheld amount shall be released. In casé the contractor fails to make up for the defay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be w1thheld However no interest
whatsoever shall be payable on such withheld amount.

24, Management Meetings '

2.4.1. Either the Engineer or the Contractor may reqmre the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matiers raised in aceordance with the
early waming procedure. '
24.2. The Engincer shall record the business of management meetings and is to provide copies of hjs record to those
attending the meeting and to the Emplover. The responsibility of the parties for actions te be tiken to be decided by the
Engineer either at the management meetmg or after the management meeting and stated in writing to all who attended the
mecting.

Clause-2 (b) of Percentage Raie P1 Agreement - Rescission of Contract (Amendment as per letter No 10639 de.27. 05.2005
of Works Department, Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.B.O shall be
conclusive evidence), 20% of the. value of left over work will be realized from the contractor as penakty.

119 Cess @ 1% of the agreemem cost shall be deducted from contractor blll as per circular of Govt. of Orissa Labour and

Employmeut Department mde letter No 3757/ Dt 25.04.2009.

"~ 120.ELIGIBILITY CR_ITERIA To be’ ehglble for quahﬁcatlon, apphcams shafl furnish the fo]lowmgs as well as mennoned in

check Hst:

Reqmred EM.D as per the clause No 10
‘Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of Danagad1P S. registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification mthm 3(ttzree) days of openmg of the tender before fendering
authority as per Clause No.10.

DTCN duly signed by the contractor on. eaeh and EVery page.

Bank Draﬁ towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5.

Tatal: - 12{] (One hundred twenty ) elauses only

- Contractor _




SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

VWe hereby certify that I/We* am/are* related/not related (*) 1o any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/'We* am/are*
aware that, if the facts subsequently proved to be false, my/our” contract will be rescinded with forfeiture of EM.D and
security deposit and I/We* shall be lable to make good the loss or damage resulting from such canceilation. T'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

{*¥Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS {For -

special class / A" class contractors only)

I/ We herebycetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

SI. No. Name of the | Qualification | Date of | Monthly Whether full | If  they  are
Engineering ' Appomntment | emolument time superannuated  /
persormel: : engagement | retired / dismissed
appointed for amd or removed
supervising continuouns personnel  from
contragtor’s state  Govt. /
work  with Central Govt. /.
address ' : Public Sector

wndertaking i
Private

Companigs and of
any one meligible
for  Government
service,

1 2 3 | 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

The indersigned aiso hereby certifies that neither me/oar firm M/s ' (Name of
Applicant /firms nor any of its constituent partners have abandoned any road/ bridge/Trrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last five years prior to the date of
this bid. 3.The undersigned hereby authorized and request {s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the I)epanment to verify this statement or regarding my (our)
competency and general reputation.

The undersigned understands and agrees that further qualifying information may be reguested and agree to furnish any such
mformation at the request of the Department.

(Signed by an Authorized Officer of the firm/ Apphcant)
Title of Offzcer

MName of Firm

Daie:

APPROVED FOR 19 {(Ninteen) pages only

k]

Block Deveidpyment Officer, Addl, Project Director (Tech.), DRDA. Jajpur

Danagadi

Sold for the work -tmprovement of Road from Raighati to Kachasahi, G.P- Kiathara.,Danagadi Block” on payment of Rs,
6000/- (Rupees Six Thousand) only vide Money Receipt No ......... ...... | ST against BC / Bank Draft
N Dl payable at SBI Dubury Project, Panagadi,

Block De ment Officer,
Danagadi.



Name of the Work —Improvement of road from Raighati to Kach

___BILL OF QUANTITIES

asahi. G.P-Kiajhar.

-8l ] - . )
No Description of item of work t Quantity |  Unmit Ra;{es m Am-n;;snt In
1 2 3 4 3 6
Earth work in excavation of foundation in renches in hard soil or
gravelly soif except sheet rock requiring blasting to proper profile
with all leads, lifts and delifts to proper section and profile including One :
1 | dressing & leveling the bed upto required depth and making it fitfor | 37.13 Cubic | 13443 4991 .00
laying concrete and depositing the excavated materials away from the meter
work site with all leads and lifis including dewatering, if necessary '
from foundation complete as directed by Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered and One
, | rammed including all cost of sand, conyeyance, royalty with labour o <o |
2 and T & P required for the work. Including cess ,as per direction of 17.20 Cllbl: 338.59 63123.00
Enginoer-in-charge. ' )
Cement Concrete of proportion (1:3:6) using 4cm and downgraded
size Hard Granite Crusher Broken metal for foundation, flooring One
3 concrete approved quality from approved quarry including hoisting, 160,10 Cubic | 407897 | 653043.00
lowering and laying concrete to the required level ramming, watering, ) meter ’ )
| curing ete. complete including cost, conveyance, royalty of materials
with ali labour charges and cess as directed by Engineer-in-Charge.
Cement concrete (1:2:4) using 12nun size crusher broken hard granite |-
4 | stonechips,including hoisting and | 1150 | b | 521970 602875.00
| laying.includingeost,catriage royalty of all materials_labour, T&P, ’ meter T )
] ' cess,efe all complete. '
5 Supplying all materials T&P fuel and hire charges of vibrator for 275 55 C?x;;?c 42 40 11683.00
‘ compaction of concrete. | ’ ineter A |
| N e L One '
6 Supplying and pmwdmg l-2tr_sm thrc.k bm_ IMENOUS EXPANSIon joInt 2975 Square 580.08 1 13402.00
‘board as per direction of Engineer-in-charge, meter
Rigid and smooth centering & shuttering at all heights of all types of '
g 2 g ¥pe
work using required scafoiding .T & P ,centering shuttering including
7 all taxes of materials cost of scafolding conveyance and dismentalling
| and disposing debrise clear of work site complete to receive
reinforcement grills and concrete as per direction of Engineer-in- o~
- charge
| | One 22894.00
a) For RCC foundation , column base, plinth bend, Mass concrete etc. 264.00 square 86.72 .
- : : ‘meter
Supplying all labour, T&P for carth work in alt kinds of soil within One
g | Skm lead by mechanical means including rough - 111.38 Cobic | 16 5.61 18446.60
dressing,includingcost conveyance,royalty of earth, labour&cess ,etc. S meter ) o
all compiete as per direction of Enginecr-in-charge.. '




_ Providing of display board of size 1.20m x1.20m x 0.25m(thick)
- | -above G.L. and 0.45m below G.L. and shall be plastered ,painted and
writing etc.complete as per direction of Eng. In.charge..

9 1 | OneNo. | 3000.00 | 200000

Total | 1393457.00

Total 9( Nine ) items Only (Rupees Thirteen Lakhs Ninety Three Thousand Four Fundred Fifty Seven Jonly.

Approved
v,
- Asst. Execntive ¥, Danagadi

AddL Project Dirtctos (Tech.),
DRDA, Jajpur

* My / ot quoted rafe is ' %o {both in figures and words)
: exeess over / less than / equal to the above estimated cost.

Signature of Tenderer



CHECK LIST

{To be filled up by the contractor)

Sl

- Submitted '
Documents Al Page No. Issuing authority
-No. Yes Ne. _ :

1 2 3 4 -5 : 6
1 | Cost of tender paper o

2 | Copy of valid license

3 | Copy of valid 1.T. / Pan Card

4 | Copy of GSTIN certificate

5 | Required EMD in approved form

6 | No relation Certificate

7 | Affidavit of no Jitigation

8 Afthdavit of anthenticity of triue document attached
9 Valid E-Mail Address

10 [Valid mobile number

Certified that ali the information mention above have been attached with the tender paper & are true and correct to the best of
my Knowledge & belief.

Contractor




' ' NOTI:'S

1. The contractor ‘should not write anything excepting quoting of percentage and in any case mythmg eIse

regardmg tender rate is mentioned, the teuder is liable forrejection,

2 Percenwge quoteﬁ by the tenderer shafl be accurately filled in words and i figures.

w111 be eons%dered as excess.

3. Strike out w}nch is not appheable It ‘che tenderer quotes the percentage without mentlomng exeess or less it

A Percentage should be quote& up to 2 (Two) digit after the decimal point.

" Rate of ail items are mclus:ve of cost, cmage rovalty and olixer taxes of
maienals

Tendeter

- No of Corrections__

No of Over vmtmgs

"Noof Interpolations

* Block Develdpment Officer

- Danagadi.




