GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Improvement of road from Balipasi to Bengapatia,
G.P. — Ollala.

Bid Identification/DTCN No. 7J%  108.02.2019 / P.S Danagadi/2018-19

PANCHAYAT SAMITIL, DANAGADI.



PANCHAYAT SAMIT], DANAGADI]

DETAILED TENDER CALL NOTICE

No.- Z0& Dt-08.02.2019

1.Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover fromcontractors registered withthe state
govemnment and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column nro.5 in tender call noticefor execution of civil works on production of definite proof from the appropriate

authority in presciibed form for following works as mentioned below .

Sl. Approx. EMD Classor | CostofTender |y, iodof
No Nawie of the work estimated cost. (in Rs. ) contractar Paper completion
' {in Rs. } C (in Rs.)
1 2 3 4 5 6 7
Constryition of CC road from Manpur to : Four calendar
. 25, 13300.00 . . ’
t Bengapatiaroad G.P-Dhuligarh. 132782300 3 D& T 6600.60 months
fmp. Of road from Dhaligarh to MadaliaCC . . . o o Four catendar
- : 22260.00 ‘B &C i . :
2 road G.P-Dhuligarh. 23164700 60 B&tt 6000.00 months
Imp. Of road from Bhalebasa to Kiajharhudi - Four calendar
176 G0 . s 6000,
31 G.P-Ostapal. _ 6090 17700.00 D& C v months
Tmprevement of road from RD Road to Four calendar
: . 13300,60 g
* Railway line with CD work G.P- Ostapal.’ 1328373.00 3 ‘B & CT 6000.90 months
Imp. Of road fram Baliposhi to i Four calendar
: £ 00
) BengapatiaGP- Ollala. 1502667.00 1316000 D& C 6000.0 months
_ Canstroction of €€ road from Jagannathpor _ Four catendar
6 Primary School to RD road G.P: Ollata £768668.00 . H7700.00 ‘D& T 6000.00 months
g | Const.ofC.LRoad at Iatarapal vitlage. G- 176964700 | 17700.00 _ 6000.00 Four catendar
Pankapal. D& C months
Construction of CC road from Thakurant to Four calendar
. Godinala, G.P- Pankapal, 1323419.00 13300.F}0 D& 6000.00 monthi
Consiruction of Dlaniabar Primary School Four calendar
’ J A - X
Y boundary wail. GP: Rachigir. 973273.00 . 9800.00 & 600000 months
Construction of NakuiaSahi village road G - . : Four ¢alendar
¥ : i .
H Ranagundi 1768668.00 17700.00 D & 6000.00 months
Const, of C.C road from Mujasarabahisaki to - _ : Four calendar -
11 Banadurga GP- Ranipada. 1771505.00 17800.00 B & “C 600000 months
improvement ol Toad from RD road o . - Four calendar
2 . : . 8
] Gandanallah G.P: Ranipada 2655808.00 26600.0t Bt & O 6000.00 months
Const. of C.C road from PrabiraMandal house. . Four calendar
1 . . . ; *
3 to end of the village. GP- Trijanga. 1325846.00 £3300.00 D& T 6000.00 monlhs
Const of C.C road from New SiariaRasulnagar - Four calendar
14 . . 17 . 17100, . . X
vitlage road.GP- Trijanga 65368.00 oo.0 & C 6000.00 months
Const of CC road from New -
15 Siarialagamnathasabi to Singdia vitlage 2209029.00 | 22100.00 e 6000.00 Four calendar
o o B & C months
Road. GP- Trijanga.
Const of c.oroad Kuna Sahoo house to cer Four ¢atendar
16 AnadiPatra house.GP- Trijanga 1765568.00 17790.00 D& 6000.00 months
B
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Imaprovement of road from Dco house to Four calendar
3 . (.00 ) 6(00.00
17 GandaNalla. G.1*- Mangalpur. 1325846.00 1330 & C months
. Canstruction of CC road from F lend
" . , our calendar
i8 BijuPattanikMarga to GourangaSamal house. 1325846.00 13300.00 Ty & 6000.00 months
(5. P-Mangalpur.
Improvement of road from Siarimalia to Four calendar
S 339. ), () vt g g 6000.00
19 Deshbandhati.P:Uchhabati i 1770339.00 1780060 ‘D& 0 months
Improvement of road from Tura RD road to : Four calendar
R 29700, ) 000.0
2 Kharidiaposi with CD-wark (L.P: Uchlishali 2%23_35 i 970000 B &C 6000.60 morths :
Canstruction of CC ruad from Kheradabandi to . . . Four calendar |
. . D& 6000.00
21 Kotathapada with CD work GP:Nachhipura 1061352.08 !076? 00 months
Improvement of roai from Raighati to ' : Four calendar |
2z - .. 1393457, 14000, ] G00.00
2 Kachasahi GP: Kiaphar 345700 000.00 Y& ' months
Construction of boundary wdll ai Rabana PUC Four calendar
. . , 6000.00
23 GP- fira 2214869.00 22200.00 B & C months
Const of boundary wall at Bharadapasi _ : . ' Four calendar
2 _ ' - 40825, S00.00 ] . 6000.00
¢ Primary School, GP- Chandia. 1340825.00 | 133000 T & C months
Const. of CC road from Dimitipal to - Four calendar
25 : - : J on e v 600000
Nayabagapatiaviliage, GP-Deulakana. 1329167.00 13300.00 D& months
Coastof CC road from DeulakanaNuasaki to Four calendar
2 _ 1329167.00 13300, vt e ap 6000.00
6 MabhetanrteGP- Denlakana, _ 09 D& C - months

2. The sale of the Bid document shall start from the date of publication in Newspaper during office hours in  the office of the
PanchayatSamit, Danagadi, Jajpur

3.  Bids shall be received in the office of the Panchayat Samiti, Danagadi Jajpur tili Dt. 19.02.201% up e S.00PM- ihrough
Registered Post/Speed Pest. The authority will not be held responsible for postai delay in the defivering of the documents or non-
receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.06AM, en 20.02.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be congidered,

5.The bid documents can be obtamed from the Office of the Panchayat Samiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L
DuburiProjeet,Danagadi . The bid document ¢an be downloaded from the official web site of Jajpur District
{http:/www.jajpur.nic.in}. In case of downlcaded bid document the cost of bid document should be attached with the bid. The cost
of bid doctment is not refundable The envelope containing bid document should be “superscribed with Tender Call Notice
Number- 70L& /08.022819,

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defaulting
centractors of this block those who have not completed the work in time are lable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has queted less bid price/rates than the estimated cost put to tender shall have
to fitrnish the exact amount of differential cost i.e estimated cost put (o tender — minus the quoted amount as Additional Performance
Security (APS} in shape of Term Peposit receipt pledged in favour of B.D.Q, Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its Jocal branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successtal bidder otherwise the bid of the successful bidder
shail be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder afier completion of work in all respect ie. Finat bill paid.

8.The tender decuments sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor Block ent Officer,
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9.The tender is to be submitted in one cover is 1o contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
mail address and valid mobile number is mandatory in the check list column and other documents as per the relevant clauses of this
DTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2
of the tender call notice.

10.The bid must be accompanied b) EMD of the amount @ 1%{One percent) of the estimated cost to tender as mentioned in
column No.4 along with tender. in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India connter guaranteed by its local branch at Bhubaneswar as per the terms and conditions iaid down in OGFR and in no other
form. Tenders not accompanied with EMD as specified above shall be liable for rejection.

11, (i} The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like valid
registration certificate, valid GSTIN cenificate and PAN card which are mandatory and the original certificate are to be
produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
relaxation (if any) in the license otherwise his/her bid shail be declared as non-responsive and thus liable for rejection.

ity The work is 10 be completed in all respects within specified period inclusive of rainy season as mentioned in the column

No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

12. ATl tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.

13. An applicant or any of its constituent parthers of whose contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.

. 14. Ne Relation Certificate. '

The contractor shall fumnish a certificate a]ong with the tender to the eﬂ*ect that he i3 not related o any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Asgistant/Under Secretary & above in the P.R. Department. If
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shail be liable to make good the loss or damages resulting for such cancellations. The profortna for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

15. 1f an Individual makes the application, the individnal should sign above his full type written name and current address.

16. If the application is made by proprietary firm, it shall be signed by the proprietor above hig full type written name and full
amame of his fivm with its current address. _

17. If the application is made by a firm in partnership, it shall be signed by afl the partners of the firm above their full type
written names and current address, or alternatively by a paitner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnershlp deed and current
address of all partners of the firm shall also accompany the application.

18. If the Application is made by a limited cornpany or a coxporation, it shall be sign by duly authorized person holding power of
attomey for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited compa.ny or corporation will be reqmred to furnish satisfactory ewdence of its existence aiong with the technical
bid.

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule, Any change in the
wordings will not be accepted.

20. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottora of each page.

21. Instruction for quoting percentage rate below fabove the estimated cost amendment to para -3.5.5 of Q.P.W.D. Code
Volume-1.
_ Fo]lowmg new provisions shall be made to quote the rate of work by the contractor,
3.5.5 (V) — Percentage Rate Contract —

Percentage contract will be in addition to item rate, Tump sam contracts etc. Tn such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender docnments. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitied in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two GF more
works to which they refer, wntten on the envelope. :

Contractor. Block opment Officer,
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22,

23,

24,

25.
26.
27.
28.
29.

30,

3L
32.
33.

i he adopted tormat for percentage rate 1S Same as date ol lorm adopled 10T ffem Iaie [er<iers bur the word “iem
rate” shall be replaced by “percemiage rate” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estitnated cost. If it exceeds the limit
stated above period approval of competent aothority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender withowd mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contracfor will write percentage excess or less up to two decimal
point only, If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall onily be
congidered without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer
opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for mdmdual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

The tenderer shail carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form z part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderers, cannot be entértained.

The drawing furnished with the tender is tentative and subject to revision or modification as temiered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time éxecution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per fmai approved drawing to be issue by the
Engineer—in—charge as and when required.

Every tenderer is expected before queting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of materials at guaries has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construetion and maintenance of jsland, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick eic. as required for the work,

It must be definitely understood that the Govemment does not accept any responsibility for the correctness and cormpleteness
of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for each item of work carefully so that rate for one item should not be
unworkable low and others too high for others,

The tender containing extrancous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender cail notice. Any change in the wording will not be accepted. .
Letters ete. fourd in the tender boX regarding raising or lowering the rates or dealing with any point in cormection with the
tender will not be considered except the case related to clause no.22,

Schedule of guantities are accompanied in the DTCN (Price Bid). It shall be definitely understood that the Government does

" not accept any responsibility for the comrectness or completeness of this schedule and that this scheduie is Hable for

alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc, forth shali no way invalidate the contract and no exira monetary compensation, will be entertained,

The authority reserves the right to reject any or ail the tenders received without assigning any reasons there-of what-so-ever.
The eamest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of
the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafier and in the conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract {Herein after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in forrn of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposited as bids security (eamest money) shall be 2% of
the value of the tendered amount (exclnding 1% deposited toward hiring of equipment /machinery from outside the state if
any } and sign the agreement in the prescribed of PWD form for the fuifillment of the contract in the office of the BDO,
Danagadi.

Contractor Block pment Officer,
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& security deposit together with the earnest money & the amount withheld according 1o the provision of P1 agreement shall be
retained at security for the due non-futfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will mncorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fificen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement,

a} The notice inviting bid, of the document inc luding additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security '

b) Statidard PWD form P1 with latest amendments.

' Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.2 1 0597 LJOR.
No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither patty fo the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa, '

35. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VIH of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be vecovered from the contactor. ' _ ' '

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-d1d.26.02.55 and No.lIM-56/628842(5) dt. 27.09.61 as amended from time to time. ' .

37. In case of any complaint by the labour working about the nonpayment or less payment of his wagés as per latest minimum
Wages Act, the BDO, Danagadi will have the right to- investigate and if the contractor is found to be in default, he may
recover such amount due from the cotitractor and pay such amount to the labour directly under intimation to the locat labour
office of the Govt. The contractor shafl not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor,

38. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in foll within the
following and similar category. . '

a) Rent, royalties and other charges of materials, octroi duty, all other taxes mcluding goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
counection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of ‘materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work, ' '

b} Labour camps or huts necessary to a suitable scale including conservancy and sanitary  amangements therein ‘to.
the satisfaction of the local health authorities. _ '

c} Suitable water supply including pipe water supply whether available for the staff and labouras  well as for the

wotk. :
d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

¢) Fees and duties levied by the municipal, canal supply authority.

) Suitable fencing barriers, signal mcluding paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g} Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act. '
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises leR neat and clean, this shotld be
inclusive of the rates. : .

H). No payment will be made for benchmarks, level pitiars profiles and benching and leveling the ground wherever required. The

ates 10 be quoted should be for the finished items of work inchisive of carriage of all materials and incidental item of work,

kL1t should be understood clearly that no claim what 5o ever will be entertained to extra items of works quantity of any item

sesides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or

Xtra quantity of any items of work is taken up.

'42.The tenderer shall have to abide by the CPWD safety code rufes introduced by the Govt. of India, Ministry of work housing

nd supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time. : _

43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and

other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in order and according to mstnictions, : :

Contractor : Block De ment Officer,
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44. Tendrerers are required to go through each clause of PWD form P1 carefully in addition to the clause mentioned here in
before tendering.

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section I,
IE, {11, IV and VIV & latest design criterfa for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of India.

46.
47.

48.

49,
50.

sk

52.

53.

54.

55.

56.

57.

58.
59.
60.

6t.

62.

Stee! shuttering and centering shatl be wsed which shall be lined with suitable sheeting and made Jeak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fuHy such structures if found defective in their Opinion.

Concrete showld be machine mixed, unless otherwise ordered in writing by the executive enameer The contractor should
arrange his own concrete mixer, Vibrator and pumps ete. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the wark within the time schedute. No extension of time will be granted on the application of -
the contractor due to delay in procurement of materials.

The contractor will be responsible for the Toss or damage of any departmental materials during transit and in the execution of
the work due fo reasons what-so-ever and the cost of such materiais will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shail be in additien to any other Hability civil or criminal arising out of his contract bili liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is. higher, The
penalty so imposed shall be recovered at any time from any sumn that way then or at any time there after becnme due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shail make all arrangement for proper storage of materials;
but ne cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clanse of Pt agreement.

The department will have the right to supply at any time in the interest of work any departmental materials 1o be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current inarket rate,
whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the contractor wilt have fo bear
the charges of straightening, cutting, jointing, welding efc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custedy of the contractor and the contractor will
be rcsponsrbie for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the contractor ai the
issuing stores, without conveyance charges.

“Fhough departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to

arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Departiment before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steet shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or em. And their weight calcutated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment). '
The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S.

The coitractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates guoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and camal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roiler at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be -
economically wiilized in filling.

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of 15 m X 1.5m X 05 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the jooseness of stacking, which would be detennmed on
actual observation and deduction.

Contractor ' o Block pment Officer,
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. The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
_ subject to-the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.
64.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the confractor under any circlinstance.

The tenderer should fumish along with their tenders, a list .of works, which are at present in their hand in the prescribed
proforma enclosed herewith. ' o

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,
whichever is less. _ _

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or carth from existing well, rectification of tilt
and shift, if any, etc. shall alse be included within the rate of sinking. ' '

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
natute of strata indicated by boring, which must be taken in advance of actual execution of foundation.

Whern resort has to be made for sinking the wells by air lock'and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender. _ .

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be -
included in the rate of well sinking. _ ' '

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as weil be directed by the Engineer-in-charge, with 10% cxira cement to be used for under water concreting
without any extra cost to the depariment, - _ . _ '
No claim will be entertained in respect of difficulties during sand blowing mes with during sinking of wells.

No part of the bearing for the superstructure shall be atlowed to rest on the noses of the piers. _

Tor steel mesh rewforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. L

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening. . : _

a)It should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts muts as well be directed
by the Engineer-incharge, - o _ ' oL .

b)Concrete test specimens 150mm X 150mm X [SOmm in size (whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of respensible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- TH. L : - . . . _
c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shalt
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct mdication of the actual quality of concrete. : . :
Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted. o
f) The thickness of cement corcrete in top plugging should be as per departmental drawing.

I well sinking the maximum tolerance permissible i tilt is 1:30 and the shift is 150 mm to the normal direction. Where it is
not possibie 10 work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge-to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no extra cost to the depaitment. : :

Concrete of strength below of the required strengih (as determined by actuat tests) shall not be accepted.

I the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well meleding compensation is to be abided as per the
clauses of MORT & H for roads & Bridges. ' '

No claim for carriage of water, what-so-ever, will be entertained. . o

The contractor shall employ 1 or more engineering Graduate or diploma hotlders as appreatice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 month after the date of work order and would last till the daté when 90% of the work is
completed. The fair wage to be paid to the apprentices should fiot be less than emoluruent of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superiniending Engineer in
the manner so that the total expenditure does not exceed 1% of the tendep cost of the work, '

Contractor Biock D pment Officer,
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Special class contractor shall emp]oy under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.

Likewise, A-Class contractor shail employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.

The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less that the emolumeuts of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate -engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personne] appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Speciat Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder 50 employed by the contractor to the effect that the work executed as
per the bili has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required

certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
fiecessary possible help for procuring license.

Orissa Bridge & Censtruction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as Iaid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negofiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfieg
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material ncluding the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates. quoted by him in
the tender will be adequate to complete the work according (o the specifications attached there to and that he had taken in to
account alt conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of I.T. Departiment of the gross amount of the bilf towards i income tax will be deducted from the
coutractor’s bill.

The -amount put to teader is exclusive of 12% GST. The intending "-bidder should -offer their rates which shall be
exclusive of GST applicable as per nerms. GST as applicable will on works centract shali be paid over the bill
amount at the time of paymerit of bill.

The centractor is required to pay royalty to Govt. as fixed from time ef time and produce such decuments in support of their
payment to the concerned Executive Enginecr with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing autherities of labour Department.

Sample of all material — The contractor shall supply sample of ail materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer. _ o
Trial Boring — The foundation level as-indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring befote starting the work and get the samples tested at his own cost to ascertain the
SB.C. and eredibility of the strata at founding leve! while quoting his rates for tender the contractor shalt take in to account
of the above aspects. _

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ouglit to be pa.ld for and in case of default Department may recover from the contractor the cost of making

~ good the works. The contractor is alse required to maintain the road for three years from the date of successful completion of

the work.
From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

.contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the

same by fire or other causes and they hold the Govt, of harmless for any claims for injuries to person or structural damage to

property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in

his employment during the execution of the work. Also ne claim shall be entertained for Joss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost.

Contractor Block pment Ofﬁéer,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
97. Tilts and shifts
a) Maximum perprissible shift is 150 mrn
-b} Maximum permissible tilt is 1:80.
98. Payment for variation in price — (Vide Works Depariment Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dt. 24.10.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 73% in -
between the Average wholesale Price Index {(ali commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the fonmula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as are not atfributable to him:-

Formula to calculate the increase of decrease in the price of materials.
vm =075 x Pm x R x (i-i®)
160 o
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the value of work dene in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.I bulletin from time to-time.)

i = The Average Wholesale Price Index {all commodities) for the quarter under consideration.
Pm = Percéntage of materials component as per sub-clanse of this clause.
. (ii> Where original contract period is one vear or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. $0,000/- and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in ¢ase of decrease shall'be made by concerned B.D, O. from the contractor, umnedmtely
The cost shall be determined as follows: -

1. Steel ............ Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3 Bitumen Rate as fixed by Indian Oil Corporation Limited (10CL)

a {111)—Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer (as the case may be) when the claim
is op to Rs. 50,000/- subject to fulfillment of the conditions mentioned below.

{1} The cost shall be determined as foHows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL}

Cement. .. Average factory price of three manufacture of cement inside the state.
Bifwnen. .. Rate as fixed by Indian Qil Cerporation Limited (IOC)

(2) Cost of the project should be more than 3000 lakhs. However the differential cost of such material may be paid to the
contracior after deducting the hike percentage amount in the tender for those materials from the calcnlated amount of
differentiat cost.

(3) Contractor has to submit the vouchers showing procurement from an anthorized dealer for the said work within 28 days before

utilization of steel, cement & bitumen.

(4) Differential cost witl be allowed only for the original agreement period, but not for the extended permd even threugh
it might have been validly extended.(vi)  Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stiputation contained in the existing ¢lause 3 Hf)Recovery in case of decrease shall be
made by concerned Bloek Development Officer from the contractor, immediately.

) Siinilar]-y, if during the progress of work, the wages of labour increase or-decrease as a result of increase or decrease

* in minjmum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in

respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

_or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference w

between the minimum wages for labour which is operating for the quarter under conSIderatmn and that opelated for the

. quarter in which the tender was opened as per the formula indicated below.

LContracter ' Block ment Officer, N '
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Formula to caiculate the increase or decrease in the price of Lahour.

VI=0.75x PEx R x {i- iv)

100 io
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour,
R= the value of work done in Rupees during the quarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened

i= the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component (as per sub-clause)

Sumlarly if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel 0il being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L, which is operating for
the guarter under consideration and that operated for the guarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx{D2-Di}
KI= X
106 Dy

K1 = Increase or decrease in the cost of work during the guarter under consideration due to changes in-the price of P. O. L.

R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2= Average Price per hter of diese] oil which is fixed durmg the quarter. lmder consideration.

K2= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
w price of material, labour and P. O. L. as per sub- classes (z), (b} and (c) of this Clause.

Category of works Contractor’ Supply Departmentat supply of materials
' % Of Materials | % Of Labour % Of P.O.L.
Irrigation work ' ’
a} Structural works 20% 3004 : 5% T 45%
b)Earthwork, Canal work, 20% 60% | 5% 15%
Embankment work etc. -
R&B Works : . . _
a) Bridge work C 20% T 30% % 45%
b} Road work 45% 40% 3% : 10%
¢) Building works *30% 30% 5% _ 35%

{* Where brick is supplied by the Department, it should be 20% instead of 30%)

d) ‘Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per clause.no 31(a-#) &(a-iii), labour and P.O. L as
per sub-clauses (a-i), (b) and {c) of thig clause 31 shall be applicable in the following manner.

“In term of aforesaid escalation clause, where the period for completion of the work as snpuiatcd in the apgreement is
less than one year, no escalation is admissible at all. In case of work where the st:pulated petiod of completion is ene year
and more escalation on account of price variations would be admissible only for the remaining period after excludmg the first
one-year period thereof, provided that the work has been carried out by the.contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion petiod has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remammg period after excluding the first one year period there from."

e) The contractor shall for the puipose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shalt atlow inspection of
the same by a duly authorized represeutatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,

verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engimeer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof 1o the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information re thereto which he may be in a position to supply.

Contractor Block Deveddpment Officer,



99, For diversion road the coniractor will have to make his own arrangement to make the same in private Jand if necessary for

“which agreement of such land by the side of C.D. works and the rental charges for such. private land shall be bome by the

contractor including the proper maintenance with lighting arrangemenis during the night time and signaling during day time

and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above

rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and

maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete,

100.The contractor has to arrange the land required for borrowing earth if necessary for the read work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered, Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-incharge with their dated signatures and duly noted by the.
coutractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to bé¢ submitted to the Engineer-in-charge every month.

162.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results i conformity with LR.C. code at his own cost before execution of the work and rates queted by the contractor
should be inclusive of such beres and S.B.C. tests ete. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for éxecution shall be done in accordance with the test results
thus obtained.

104.The centractor shall have o claim what so ever for the ‘extra qua:ntlty of work to be executed in view of above possible
changes and payinents is to be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulanons and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H Spe::tﬁcatmns with latest Ievlsmn [ amendment
are also binding on the part of the contractor.

'106.No part of the contract shall be sublet without written penmssmn of the concerned B. D G. or transfer be made by power of
Attorney authorizing others to Teceive payment on the contractor’s behaif.

107.The contractor should attach the certificate in token of payment dep(mt with the registration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his ewn cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

}11.The materials, borrow areas and hutments at site should be amranged by the contractor at his own cost. No fiture complaint on
this account shall be entertained.

112.The contractor shall mnake requisifion of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered i order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be finnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engiucer-in-Charge or competent autherity. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The

claim book is the property of the: Block and shall be surrendered by the contractor to the Engineer-in-charge after completion - .

of the work or before recession of the coutract by the Department whichever is earlier for record.
113 Number of tests as specified in LR.C./ MORT&H / LS.I specification required for the construction of roads/ bridges /
. buildings or any other structural works will be conducted in any Govi. Test House / Departmental laboratoriés/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borme by the contracter. The collection of samples and testing are to be
conducted for beth prior to execution and during execution as may be directed by the Engmesr—m chargf: and on both the
accounts the cost shall be bome by the contractor.
114.Besides, the firm / contractor shail install full-fledged field laboratory at work site for conducting required tests as per IRC/
MoRT& H / ISI requirements at his -own cost for providing sufficient opportunity for checking from time fo time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all rgspects the road furniture's
should be affixed by the executing agency indicating Jocations like school, hospital, No-horn etc. |

Contractor . : ' . Block ment Officer,
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115. Even qualifted criteria are met, the bidders can be disqualified for the following reasans, if enquired by the Departmeut
(a) Making a false statement or declaration. .
(b) Past record of poor performance.
(<) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delav I completion of the work
{e) Past history of htlgatlon.
116.The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work. -
117.7n case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeitwre of EMID unless adequate
justification for such back out is furnished. Appropriate action for biax:k listing the tenderers shall also be taken apart from
disincesntivising the tenderer. :
113.ADDENDUM TO THE CONDITION OF Pt CONTRACT-
Clause-2(a} of P1 Contract:-TEME CONTROL:-
2.1 Progress of work and Re-scheduling programme.
2.1.1 The Block Development-Officer shall issue the letter of acceptance to the successful contractor. The issue of the Tetter
of acceptance shali be treated as closure of the Bid process-and commencement of the contract, :
2.1.2. Withiz 15 days of issue of the letter of acceptance, the. contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate o Clause no.2.1.3 showing the general methods, arrangements, and timing for ali the
activities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound: in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
_under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4% of the whole of the. work before 3/4 of the whole time allowed under the contract has clapsed. .
2.1.4. If at any time i should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shali produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such prografame necessary o ensure completion of the works within the time for
completion. I the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount untll
the next payment after the date on which the overdue Programme has been subunitted.
2.1.5. An update of the Programunc shall be a programme showing the acnial progress achieved on each activity and the
effect of the progress achieved on the timing of the remaming work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit # to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events ' '
2.2 Extension of the Completion Date.
'2.2.1 The time atlowed for execution of the works as spemfied in the Contract data shall be the essence of the Coatract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on-
which the BDO issucs written orders to ¢commence the work or from the date of handing over of the site whichever is.Jater. If
the Contractor conunits defavlt in commencing the execution of the work as aforesaid, Government shall without prejudice to
any - other right or remedy available in law, be at liberty to forfeit the carnest money & performance guarantee / Security
depesit absolutely.

222 Assoon as possible after the Agreement is executed the Contractor shall submit the Time & Prog:ress Chart for each milestone
and get it approved by the Departwent. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works.  shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor ‘within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separaxe programime has been agreed upon) comp]ete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shail immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shail do ail that may be reasonably rcqulrcd to the satisfaction of the BDO to proceed with the works.

i) . Force majeure, or

ii} Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades cmployed on the work, or.

. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executmg work not
forming part of the Contract

Contractor




vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the intended Completion Date

without the Contractor takmg sieps to accelerate the remaining work and which wowld cause the Contractor to incur
additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, m Contract data is- beyond the
Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fouricen days of the happening of the event causing delay. The Contractor may also, if practicable indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shail be binding on the contractor. :

2.3. Compensation for Delay.

2.3.1. If the contractor faiis to maintain the reqmrcd progress in terms of clause 2 or to camplete the work and clear the site
on or before the contract or extended date of completion, he shall, without pre_}udlce to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount caleulated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the

~ Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum pavable to the Contractor under this or any other
contract with the Government. In case, the coniractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted " against the : compensation
levied at the final grant of extension of time. Withholding of this amount on faiture to achieve a ml]estone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shail be released. Tn case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amownt,

2.4. Management Meetings _
2.4.1. Either the Engineer or the Contracior may requjre the other to attend a management meeting. The business of
management meetings shall be, to review the plans for rernaining work and to deal with matters raised in accerdance with the
early waming procedure.

242. The Engineer shall record the business of management meetings and is to. provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parlies for actions to be taken to be decided by the
Engineer either at the management meeting or afier the management meeting and stated in writing to all who atiended the
meeting.

Clanse-2 (b} of Perceniage Rate P1 Agreement: - Resc1351on of Contract (Amendment as per letter No.10639 dt.27.05.2005

of Works Department, Orissa):-

To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Employment Department vide Jetter No 3757/ Dt 25.04.2009,

120 ELIGIBILITY CRITERIA: To be eligible for qualiﬁcatmn, applicants shafl furnish the foliowings as well as mentioned in

a)
b)

)

check list:”

Required E.M.D as per the clause No. 10.

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No'11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(three) days of opening of the tender beforc tendering
authority as per Clause No.10.

DTEN daly signed by the contractor on each and every page.
Bank Draf} towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5,
. ' Total: - 126 (One hundred twenty ) claases only.

Contractor Block D el OfﬁCGr,
' : ' Danagadi. '



) SCHE‘DULE-A (CERTLF]CATE OF NO RELATIONSHIP)

/We hereby certify that I/'We* am/are* related/not refated (*) to any officer of PR Depti. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/We* am/arc*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellatmn I/We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

(*)Sirike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A™ class contraclors only)

I/ We therebycetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio- data are fumished below.

Name of the Qualiﬁéation Date of | Monthly Whether full | If they are superannuated / retired /

1 8L

No. Engineering Appointment | emolument | time dismissed or removed personnel
persomel . engagement | from state Govt. / Ceniral Govt. /
appointed for and Public Sector undertaking / Private
supervising : continuous Companies and or any one
contractor’s work _ ' ineligible for Government service.

. .. . i with address . T e B e

1 2 3 4 ‘5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

*

-

The undersigned do hereby certify that all the statements made in the required attachments are trux: and correct.

The undersigned also hereby certifies that neither me/our firm M/s nor any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request {s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

{8igned by an Authorized Officer of the firm/Applicant)
Title of Officer .

Name of Firm
Date;

APPROVED FOR 19 (Ninteen) pages only

L3l

Addl. Project Director ), DRDA. Jajpur

 Sold for the work -Improvement of road from Balipasi to Bengapatia, G.P. — Ollala.Danagadi Block” on payment of

Rs. 6000/- {Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt o, against BC / Bank Draft
Noc D payabie at SBI Duburi Project, Danagadl
Block De Officer,

Danagadi.




BILL OF QUANTITIES

NAME OF THE WORK -

IMPROVEMENT OF ROAD FROM BALIPASI TO

BANGAPATIA,OLLALA GP
S _ Bescription of item of work Quantity Unit Rate in Amount In Rs
No, L Rs.
1 2 3 4 M 6
Earth work in excavation of foundation in trenches
in hard soil or gravelly soil except sheet rock
requiting blasting to proper profile with ail leads,
‘ lifts and delifts to proper section and profile O
1 including dress_mg.& _]evelmg .the bed upto required 43.04 CuIII)?c 134.43 5786.00
depth and making it tit for laying concrete and meter :
. depositing the excavated materials away from the
work site with all leads and lifts inctuding
dewatering, if necessary from foundation complete
as directed by Engineer-in-charge
Filling in Foundation and Plinth and floor with
| sand, watered and ramumed including all cost of One
- 2 | sand, conveyance, royalty-with labour and T & P 119.56 Cubic | 476.38 56956.00
requited for the work. Including cess ,as per meter
direction of Enginegr-in-charge,
Cement Concrete ofproportlon (1:3:6) using 4cm
i and down(‘rfadud size Hard Granite Crusher Broken
metal for foundation, flooring concrete approved
quality from approved quartry including hoisting, One
1 3 | lowering and laying concrete to the required level _ 179.82 Cubic | 3813.57 685756.00
I ramiming, watering, curing etc. complete including meter
cost, conveyance, royalty of materials with all
labour charges and cess as directed by Engineer-
in-Charge.
Cement concrete (1:2: 4) using 12mm size crusher One
|
4 | broken hard granite stonie chips,including hoisting 128.17 Cubic | 5132.84 | 657876.00
and laying,including cost,carriage,royalty of all meter
materials,labour, T&P, cess,etc all complete.
One
> | Supplying all materials, T&P fuel and hire charges 307.99 .Cubic | 36.86 11353.00
of vibrator for compactlon of concrete. meter
. -1 o One
6 Supplying and providing 12mm thick bitumenous 25.63 Square | 589.08 | 15098.00
expansion |omt board as per direction of Engineer- meter
in- charge
Rigid and smooth centering & shuttering at all
heights of all types of work using required
scafolding , T & P ,centering shuttering including
7 | all taxes of materjals cost of scafolding conveyance
and dismentalling and disposing debrise clear of
work site complete to receive rainforcement grills
and concrete as per direction of Engineer-in-charge
For RCC foundation, columln base, plinth One
2| bend,Mass concrete etc. 306.08 square 118.66 36319.00




meter

" In.charge..

g | Supplying stacking Earth on road side and 137.74 C?IE?C 22160
spreading on berms of road includingail meter 30523.00
|1 | cost.rough dressing.
| Providing of display board of size 1.20m x
- 1.20m x 0.25m(thick} above G.L. and 0.45m
5 be_lqw G.L. and shall be plast{_ered ,painted and 1 One 3000.00 3000.00
| writing etc.compiete as per direction of Eng. No. '

Total | 1502667.00

Total 9( Nin¢ ) items Only (Rupees Fifteen Lakhs Two Thausand Six Hundred SixtySeven )only. .

4.

N e

Asst. Executive Engineer, Danagadi BDO, Danagadi

Approved

<

Addl. ijmz’hch.).

DRDA, Jajpur |

% (both in -ﬁ”g-ures

- and words}) excess over / less than / equal to the above estimated cost.

Signature of Tenderer |




CHECK LIST

{To be tilled up by the contractor)

Sk Documents Submitted Page No. Issuing authority
No. : Yes No.
Tl 2 3 3 5 6
L | Cost of tender paper
2 | Copy of valid license
3 | Copy of valid LT. / Pan Card
4 | Copy of GSTIN cettificate
5 | Required EMD in approved form
& | Norelation Certificate
7 | Affidavit of no litigation
§ | Affidavit of authenticity of true document attached
9 Vatid E-Mail Address

10 Valid mobile number

Certitied that ali the information mention above bave been attached with the tender paper & are true and correct to the best of
my Knowledge & belief.

Contractor . ' ' : Block De ent Officer
' Danagadi.



.. NOTES ;
The comractor ‘should not write anythmg exceptmg quoung Ofpefsentage and in ay casc anyihing e
' regarding tender rate is mentioned, the. tender is liable for rejection.
1

2. Percentage quoted by the fenderer shalf be accurately filied in words and in figures,

. Strike out which is not apphcable 1f the tenderer quotes the percentage without mentioning excess or less, it
i wﬂl be considered as excess,

AP ercentage should be quoted up to 2 (Two) digit after the decimal point.

. 5. Rate of all ttems are mchisive of cost, catriage, royalty and otier taxes of T ‘r T
matena!s : P
........ S R e _
| Tenderer _ ; : i
4 No of Cotrections ] _
| No cf()ver writmgs e L -t | ; i
R S e L ;

No of ]ntﬁrpoiatlms '




