GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

' NAME OF THE PROJECT:Const. of CC road from Prabira Mandal house to
end of the village, G.P-Trijanga.

Bid Identification/'DTCN No. 7058 | 08 .02.2019!P.S-Danag'adi12018-19

PANCHAYAT SAMITI, DANAGADIL



PANCHAYAT SAMITI, DANAGADI

DETATLED TENBER CALL NOTICE

No.- Z{7 % Dt-08.02.2019

1.Sealed percentage rate bids are invited by PanchavatSamiti, Danagadi, in single cover fromcontractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned i colurmn ne.5 in tender call noticefor execution of civil works on production of definite proof from the appropriate

authority i prescribed form for following works as inentioned below .

SL. | Approx. | pvp Class of Costof Tender | periog of
Name of the wark estimated cost. . Paper .
Neo. . . {in Rs. ) contractor . completion
{in Rs.) (in Rs.)
1 2 3 4 5 6 7
Canstructioit 6§ CC toad from Manpur (o Four calendar
. 1327825.00 . 13360.90 e . 600000
j Bepgapatiarcad {5.P-Dhuligarh. & C mernths
Imp. Of road trom Dbwdigarh (o Madalia(Q'C - " . Four calendar
2 . tio47.08 2220660 B& T 6001,
road G.P-Dhuligarh. z 00 o 00.00 .months
Imp. Of road from Bhalubasa to Kiuharhudi Four calendar
3 . - 090.00 17700.00 . e H6080.00 : '
3.P-Ostapal. 1766 ‘W& C months
Improvement of road from RD Road fo Four calendar
4 . . 28373.00 13300.00 0N},
Raibway linc with CD work G.P- Ostapal. _ B 40 B & C 600,00 months
knp. Of read from Baliposhi o : : Four calendar
. 1 . 6084.00
3 HengapatiaGP- Ollala. 1502667.00 1510000 & T months
_ Construction of CC road from fagannathpur . 400 Four calendar |
6 Primary School 1o BD road G.P: Ollaa: 1763668.06 £7200.00 P& C 6000.00 months
K L of C.C i ilage GP- o - il
7 Const. of C.CC Road a1 .lalarap.ii vllldgc Gp 1769647 00 1770000 o 6000 00 Four calendar .
Punkapal. & -C months
Construction of CC road from {Thakurani to Four calendar
8 Godinala. G.P- Pankapal. 1323419.06 13300.00 ‘D & 60000 womihs
- Construction of Daniabar Primary School o Tour .calcndar
9 973273400 . . B00.
' boundary watl. GI": Rachiptir. 32730 9800.00 & 6000.00 wionths
i
Construction of NakalaSai village road G.I': r s ' Four calendar
1 : . .
¢ Ranagundi 176866800 17700.00 & C 6000.00 months
Const, of C.C road from MulasaraDabisahi o o - B Four calendar
1 I 3 L < [
Banadurga GP- Runipada. 177150340 17800.90 D& 6000.00 months
Improvement of road from RD road to . o Four cadendar |
2 2 . ] . )
! Gandanaltah G P: Ranipada 633808.00 2660090 B & -C 6000.00 months
Const: of C.C road from PrabiraMandal hoose Four calendar
i : 5 i . . e
3 to end of the village. GP- Trijangs. 1323846.00 13300.60 T & ¢ 6009.00 months
Const of C.L roud from New SiariaRasulnagar . Four calendar
14 i7 AN 0. 0. .
viliage road GP- Trijanga 17655680 17700.60 D& C 6000.00 months
Const oI €C road from New
15 Siarilagannathasahi to Singdia vitlage 2209029.60 | 22100.00 o 6000.00 Four catendar
. .. : B & C months
Road.GP- Trijanga.
Const of c.c road Kuana Sahoo house to .y : : Four calendar
16 . THHLE ] {
AnadiPatra house. GP- Trijanga 176336800 1 1770000 D& 6000.00 months
\
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- Enprovement of road from Deo house to _ i Four calendar
X F33€H0E . ARG
N 7 GandaNalla. (.P- Mangalpur. 1325846.00 3300.00 D & *C 6000.0¢ imonths
Consfruction of CC road from L
18 | BijuPatanikMarga to GowrangaSamal house. 1325846.00 13300.00 D' & 6000.00 F °‘:;;$;*:d‘“
{5.P-Mangalpur. ’
Improvement of road fom Siarimalia to ' T Four calendar
9 ' . . 1770339.00 E7800. 00 - o000t -
! Deshibandha(G. Py Uchhabal 33 780 D& months
Improvement of road from Tura REY road to Four calendar
33, . 6000.00
20 Khanidispos with CID work G.P: Uchhabali 2962335.08 29708.80 ‘B & 7 : moitths
Construction of CC road from Kharadabandi to _ e g e Four calendar
2 R FTO0 : R 8
] Kotathapads with CD work G.P:Nachlsipura 106135200 : 1076090 : D& 6600.00 memiths
Improvement of mad from Raighali th . Four calendar
' : . X 60600.00
2 Kachasahi GP: Kiaghar 1393457.00 14000.60 & - months
Construction of boundary wall at Rabana PHC Four calendar
23 ) 22 14869.00 222860 . 60
G Mantira 869 10.00 B &C 6000.6 monts
Const of boandary wall ot Bharadapasi ) } . ' Four calendar
24 ., . ._ 1340825.60 13500600 _— - RH) .
Primary Schoel. GP~ Chandia. & 6000 months
Const, of CC road from Duniripal to o _ Four calendar
]2 . R i32 . ] . eyt 6, g 6000.00 .
2 Nayabagapatiavillage GP-Deulakana; 167.00 13300.00 & months
Const of CC toad from DeulakasaNuasahi io ; . Four calendar
¥ ¥
26 MahulamutaGGP- Deutakana. 1329167.00 13300.00 & T 6000.00 months

2, The sale of the Bid document shall start from the date of publication in Newspaper during office hours in the office of the
PanchayatSamiti, Danagadi, JTajpur

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi Jajpur till De. 19.02.201% up t¢ S5.06PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same,

4. The tender wiil be opened in the office of the Panchayat Samiti, Danagadi, Jajpar at 11.08AM, on 20.02.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.

3.The bid documents can be obtained from the Offiee of the Panchayat Samiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.J.
DuburiProject,Danagadi The bid document car be downloaded from the official web site of Jajpur District
(http://www.jajpur.nic.in}. Tn case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid docwmment is not refundable. The envelope containing bid document should be “superscribed _with Tender Call Notice
Nomber- 70 % 108.02.2019.
6.The undersi gned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be setfled up under the Jurisdiction of Jajpur Disirict. (The bids of the defaulting
coatractors of this block those who have not completed the werk in time are liabte for rejectlon)

7. The additionat performance security shail be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who hag quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amotnt of ditlerential cost i.e estimated cost put to tender — minus the quoted mmount as Additional Performance
Sccurity {(APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any pay Nationalized/ Scheduled Bank in India counter guaranieed by its focal branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successfitl bidder otherwise the bid of the successfid bidder
shalt be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blackiisting shall be initiated against
the bidder. The conceréned APS will be returned to the bidder after completion of work in all respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor Block Devefopment Officer, .
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*5_The tender is to be submitted in one cover is 1o contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration centificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
mail address and valid mobile number is mandatery in the check list column and other documents as per the relevant clauses of this
DTCN and speciat conditions iF any, The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2
of the tender call notice.
10.The bid mast be accompanied by EMD of the amount @ 1%(One percent} of the estimated cost to tender as mentioned in
colzmn No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAceount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form.Tenders not accompanied with EMD as specilicd above shall be tiable for rejection,

H1. {i} The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like wvalid
registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to he
produce within 3 (Three) days of opening of the tender betore the B.D.O, Danagadi for verification and mentioning about
refaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

ily  The work is to be completed in all respects withiu specified period inclusive of rainy season as mentioned in the column

' No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement. '

12. All tenders received will remain valid for a period of 90 {Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoped any
work in the last five years, prior to the date of bid shall be debarred from gualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavil to this effect is to be
furnished in schedule-C. Non-furnishing of information ia schedule-C and required affidavit in chedule—C the bid
document will be summarily rejected.

14. Ne Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of

an Assistant Engineer & above in the state P.R. Department or Assistant/Under Sectetary & above in the P.R. Department. If

the fact subsequently proved 1o be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be liable to make good the loss or damages resuiting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

}5. If an Individual makes the application, the individual should sign above his full type written name and current address.

16. I the application is made by proprietary firm, it shall be signed by the proprietar above his full type written name and full
name of his firm with its current address. .

F7. Tf the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a parmer holding power of attorney for the firm in which case a
certilied copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all parmers of the firm shall also accompany the application.

18. Tf the Application is made by a limited company or a corporation, it shall be sign by duly autherized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the applieation.
Such fimited company or corporation will be required to fornish satistactory evidence of its existence along with the-technical
bid.

19. The tender should be strictly in acwrdance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

20. No tenderer will bc permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applcant’s name should appear on each page of the application aiong with his signature or the signature of the
authorized representative at the botiom of each page.

. Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code

Volume-1,

Following new provisions shall be made to quote the rate of work by the contracter.

3.5.5 (V) - Percentage Rate Contract — '

Pereentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of -
quaniities shall mention-estimated rate of such item and amount there to .The confractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separale scaled envelope shall be opened, declared and recorded first, The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope.

2
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22.

23

24.

2R

27.
28,
29,

30,

K3 8
32
33.

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate™ shall be replaced by “percentage rate” and contruct form may be named as p-1. In this form, time is the essence. The
cOnITRCtor is required to mainiain a cortain rate of progress specified in the contract, The contract can also be terminatod with
penalty when the progress of work is not as per the conditions of contract. The quantity meationed can be increased or
rednced to the extest of 10% per individual iems subject to & maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent suthority is mandatory before making ary payment. The period of completion s
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher aathority.

In case of percentage ratc tenders, anly percentage quoted shall be considered. Percentage quoted by the
shall be accurstely filled in figures and words so thet there is no discrepancy. But if any discrepancy is found in the
Mgeqmmmmﬁmm%mww&mhmmuhm“mtIf
sny discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage guoted in the tender withoat mentioning excess of less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up 1o two decimal
point only. If he writes the percentage excess of less up to two or mare decimal points, the first decimal point shall only be
considered without ronnding off. Where the contractor has omitied to quole the rates cither in igures and words, the officer

. opening the tender should record the omission.

Bills for percentage rate enders shalt be prepaved #t the estimated rates for individual iems oaly and the percentage
excess or less shall be added or subiracted fram the gross amount of the bill. '
The tenderer shall carefully study the tentative drawing sad specification applicable to the contract and all the documenis

" which will form a part of the agresment to be entored in 1o by the accepted tendever and details specifications for and other

re!evant@emﬁmﬁmsanddmwings-wmichmﬁmsahthhtataﬁhﬁtd&ﬁ:ﬂt.plmmﬂspeciﬁwmhavemt

been seen by the tenderers, cannot be entertgined. _ .

The drawing firnished with. the tender is tentative and subject to revision or modification as tendered during the execution as

per actual necessity and details fest comincted. But the tendered rates quoted by the tenderer will hold good in case of such

compensation will be cotertained. The work shafl, however be cxecuted 25 per final approved drawing to be issue by the
ineer-i as smd when required. ' :

Every teaderes is expected before quoting his mies o inspest the proposed work. He should also inspect the guarries and-

approach roads to quaries and satisfy himself about the quality 2nd availzhility of raterinks. In every case the materials must

comply with the rlcvamt specifications. Complaints »t fotere date that the availability of materialt &t quarries has been

misjudged camot be enlertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,

service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

It must be definitely understood that the Government does not accept any respansibility for the correctness and corpleteness

of the borings shown in Cross Section. _ o

The tenderer may at his opfion quote reasonable for cach ftem of work carcfully so that mte for one item should not be

unwatkable low and others too high for others. : :

The tender containing extraneous conditions not covered by the tender notice are lable for rejection and quotations should be

' grictly in acoondance with the tender call notice. Any change in the wording will not be accepted. ‘

Letters cte. found in the tender box regarding ralsing or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22. _

Schedule of quantities are sccompanied in the DTON (Price Bid). It shall be definitely enderstood that the Government does
not accept any respomsibility for the correctness or completeness of this schodule and that this schedule is Iiable for
alternation or omissions, deductions set forth in the conditions of the contract asd such omissions, deduections, additions or
alternations etc. forth shall no way invalidste the contract and no exira monetary compensation, will be enlertained, '
The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The camest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidderftenderex, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of

the validity period by e-mail, SMS confinned by registered letter. This lettor (hereinafter and in the conditions of Contract

cailed the “Letter of Acceptance™) will state the sun that the Engineer-in-Charge will pay the contracior as prescribed by the
coniract (Herein afler and in the contract calied the “Contract Price”™).

The notification of awand will constitute the fovmation of the comtract, subject only to the fumishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schodule Bank/ KissanVikashPatra/Post Office
Saving Bank Account’ Notional Savings Certificate /Postal Times Deposit account daly pledge in fivour of the BDO,
Duanagadi and in no other form which including the amount already deposited as bids scourity (camest moncy) shail be 2% of
the value of the tendered amount {excinding 196 deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO,
Danasadi .

i X
_ _ (\!
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& security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall be
retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer nviting the bid/ Engineering
Staff i-charge and the successfi] bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Foltowing documents
shall form part of the agreement. _

a} The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security ' '

b) Standard PWD form P with fatest amendments,

Failure to enter in to the required agreerent and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract (tender) shall be finally accepted until the required amowunt of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bili and will
not carry any interest. As concurred by law departiment and finance department in their U.O-R. No.848 dtd.21.05.97 J.O.R.
Ne.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes i any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa. ' :

35. The centractor should be liable to fully indemnify the department for payment of compensation under workman
commpensation Act. VIH of 1923 on any account of the workman employed by the contractor and fill amount of compensation
pard will be recovered from the contractor. - . ' ' :

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No.lIM-56/628842(5) dt. 27.09.61 as amended from time 1o time. -

37. Tn case of any complaint by the labour working about the nonpayment or less payment of his wages as per katest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not enmploy child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor. -

38. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category. :

. a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or.other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work. .

b) - Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements  therein (o
the satisfaction of the local health authorities. : '

c) Suitable water supply including pipe water supply whether available for the staff and labouras ~ well as for the
wirk,

d) Suitable equipments and wearing apparatus for the labour engaged m risky operations

€) Fees and duties levied by the municipal, canal supply authority.

£} Suitable fencing barriers, signa} inchuding paraffin and electric signal where necessary at work and approaches in

order to protect public and cmployees from accidents. _
g} Compensation inctuding the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act. '
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. Afier the work is finalized ali surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform ete. shonld be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

0. No payment will be made for benchmarks, tevel pillars profiles and benching and leveling the ground wherever required. The

‘ates to be quoted should be for the finished itemts of work mclusive of carriage of all materials and incidental item of work.

tH.}t should be understood clearly that no.claim what so ever will be entertained to extra items of works quantity of any item

resides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or.

Xtra quantity of any items of work is taken up. ' ' .

42.The tenderer shall have. to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
nd supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time. _

43.Bid documents consisting of plans specification the schedule of quantities and set of terras and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays i1l last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received i order and according to instructions.

Centracior - Block pment Officer,
' Danagadi. '



44, Tendrerers are required to go through each clause of PWD form Pl carefully in addition to the clause mentioned here in
before tendering.

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Brldge Code section [,
11, 111, IV and Vi1 & tatest design eriteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of India.

46.
47,

43.

49.
50.

31.

52.

53,

54,

55.

56.

57.

58.
59,
60.

6l.

62.

Steet shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight,

The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and puraps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specifi ication at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the apphcatlon of
the contractor due to delay in procurement of materials.

The contractor will be responsible for the foss or damage of any departmental matenals during transit and in the execution of
the work due to reasons what-so-ever and the cost of sach materials will be recoverad from the bills at stock issae rates or
market rates, whichever is higher,

If the contractor removes Govt. materials. supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other Hability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher, The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contracter or from his security deposit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borre by the department. The department is not
responsible for considering the theft of materials at site. [t is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. Afier the issue from the store, the materials may be under the custody of the contractor and the contractor will
be respons1ble for its safety and storage. Cut pieces of steel more than | mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shal} be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shali be measured in length of different diameter, size and specification as
actually used (including hooks and cranks} in the weik correct to an inch or em. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge {(Wastage of bars and
unnecessary lapping will not be considered for measurement and pavment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawmg However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/8 and D/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be incinsive of the nmning charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one mnplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement. of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork ﬁ'om cutting will be
economicatly utilized in filling.

The stock of {building road and rmgatlon structures) metal and gravel will be measured in boxes of 1 5 mX15mX05Sm
which will be taken as 1.5 m X 1.5 m X 0.44 m= 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more dependmg upon the looseness of stackmg, which would be detennmed on
actual observation and dedyction.

Contractor _ Block opment Officer,
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The machineries, if available with the department, may be supplied ‘on hire as per charges noted in the enclosed statement,
subject to the eondition that the contractor will execute in advance an agreement with the Engineer-in-charge.

- In the event of any delay in the supply of the department road toller for unavoidable reasons, no extension time will be

granted to the contractor under any ¢ircumstance. : :

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith. '

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or I5 ¢ above low water level,
whichever is less. o

All method of sinking including pnewmatic sinking by employment of divers and other equipment shall be included in the

- rate. Removal of trees, Jogs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt -

and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, m the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacoum chamber method, rates there of shall be pre-dectded

. by the awthority accepting the tender.

Construction of cofferdam or istand or the work of open excavation or dressing or Iabour for laying well curbs shall be -
included in the rate of well sinking. '

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie of any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be nsed for under water concreting
without any extra cost to the department. - : :
No claim will be entertained in respect of difficulties during sand blowing imet with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. _

Tor steel mesh reinforcement shall be provided in the concrete of the Girders -on the Caps of the piers/ abutments

immediately in contact with the bearing to ensure proper distribution of heavy load. -

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8" and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening, : .

a)It should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be djrected
by the Engineer-in-charge. o o L =

b)Concrete test specimens 150mm X £50mm X §50mm in size (whether or plain or reinforced concrefe)'- for the testing shall

be taken for each structural member by representative of the contractor in the presénce of résponsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall beat the cost so involved in testing. The test specimen in cube
should be carried out in the depattmienital control. Test should be carried out in accordance with the stipulations in bridge
code section- I, S ' ' _ .

c)Test specithen shall be formed carefully in accordance with the standard method of taking test specimen and no plea ghall
be entertaincd later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete. L .

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or - Zonal
laboratory at Cuttack. Cost of testing of all specimens and sataples will bé bomne by the contractor. '

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitied. _ o : S
] The thickness of cement concrete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible o work these tolerance, the contractor shall carry out suitable remedial measiires as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts.and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no extra cost to the department. _ o

Coucrete of strength below of the required strength (as detenmined by actual tests) shall not be accepted.

If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another weli to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well inchuding compensation is to be abided as per the
clauses of MORT & H for roads & Bridges. -

No claim for cariage of water, what-so-ever, will be entertained. : : :

The contractor shall employ | or more engineering Graduate or diploma holders as apprentice at his.cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-.. The apprentices will be selected by the Superintending Engineer, The period of
employment will commence within 1 month after the date of work order and would Iast till the daté when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent

~ qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in

the manner so that the total expenditure does not exceed 1% of the tender gost of the work. : '

Contractor _ Block D ment Otficer,
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Special class contractor shall employ under him I graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him ! Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state-govt, of Orissa. The engineer-in-Chief (Civil), Orissa may

however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is

sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Confractor shall be accompanied by an employment Rolt of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employved by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Weorks Department No. Codes M-22/91-15384 dated 9.7.91). The required

certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

1t is the responsibility of the contractor to procure and store explosive required for blastmg operation. Department may render
necessary possible heip for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the Towest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04,1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Whete their tender is not the

. lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the guality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account ali conditions and difficulties that may be encountered during its progress and to have quoted rates including labour

. and materials with taxes, -octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, lebour and other factors.

The prevailing percentage of .. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the tine of payment of bill.

The contractor is required to pay rovalty to Govt. as ﬁxed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount fowards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned

-department.

Under no circumstances interest is chargeable for the dues or - additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contracter who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer,

. Trial Boring — The foundation level as-indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own bering before starting the work and get the samples tested at his own cost to ascertain the

S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Auy defects, shrinkage or other faults which may be nonced within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be p&id for and in case of default Department may recover froru the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of

“the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good alt injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt, of harmless for any claims for i injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the centractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthguake, Rood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost.

Contractor Block Devélopment Officer,
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96. Gradation of mgredients The coarse and fine aggregate shall meet the grade reqmrement as pcr the latest provision of
relevant 1.8. Code/ LR.C. code/ MoRT&H specifications.
97. Tilts and shifis
a) Maximum permissible shift is 150 mm.
- b} Maximum permissiblc tilt 13 1:80.
98. Payment for variation in price — (Vide Works Department Memorandom No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dt. 24.10.1992)
afi). “If during the progress of the work the price of any materiat (excluding the cost of Steel, Cement & bitumen) mcorporated
in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
-decrease in the average wholesale price index (2l comimedities), and the contractor there upon necessarily and properly pays in

* respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or

liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (al}l commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was epened, as per the formula indicated below provided that the work has been

carried out within the stipuatated time or extension thercof as are not atiributable to him:-

Formula to calculate the increase of decrease in the pnce of materials.
¥m =075 x Pm xR x {i-to)

160 io :
Vm = Increase or decrease in the cost of work during the quarter under cons&deratmn due to change in the price of the
materials.
R =the value of work done in Rupees during the quarter under consideration.
10 =The average Wholesale Price Index (all commodmes) for the quarter in which the tender was opened {as pubhshed in
R.B.1. bulletin from time to time.)
i = The Average Wholesaie Price Index (all commodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clanse. :
. (ii)}-Where original contract peried is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/- and with prior.approval of the E.LC. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, Jmmedlately

- 'The cost shalt be determined as follows: -

1. Steel ...... Raie as fixed by steel authorlty of India Limited {SAIL}
2. Cement " Average factory price of three manufacture of cement inside the state.
3. B1rumen Rate as fixed by Indian O3 Corporation Limited (IOCL)

a (iif)- Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Paymenis in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.1.C. /Chief Engineer {as the case may be} when the claim
is up to Rs. 50,000/- subject to fulfillment of the conditions mentioned below.

{1} The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL)

Cement... Average factory price of three manufacture of cement inside the state.

" Bitumen. .. Rate as fixed by Indian Oil Corporation Limited (I0C)

Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contracior after deducting the hike percentage amoumt in the tender for those materials from the calculated amount of
differential cost,

Contractor has to submit the vouchers showing procurement from an anthorized dealer for the said work wﬂhm 28 days before

‘utilization of steel, cement & bitumen.

{4) Differential cost will be.allowed only for the original agreement period, but not for the extcnded penod even through
it might have been validly extended.(vi) Differential cost will be allowed ounly after successful completion of the work as
per the approved work programme. Stipulation contained -m the existing clause 31(fRecovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately. '

{b)  Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease

_.in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in

respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or lable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarter o which the tender was opened as per the formula indicated below.

Contractor Block nt Officer,
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Category of works Contractor' Supply Departmental supply of materials
% Of Materials | % Of Labour | % Of P.O.L.
Irrigation work 3
a) Structural works 20% 30% | 5% - 15%
b)Earthwork, Canal work, 0% 6% 1 3% 1%
Embankment work etc. ' '
R&B Works - . : _
a) Bridge work T 20% TT30% 5% 45%
| b)Road work 45% 4% 5% ' 10%
¢) Building works . *30% 30% 5% _ ' 35%

Formula to galculate the increase or decrease in the price of Labous.
VI=0.75x P1x R x {j- 10} '

_ 100 0
VL= Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour. _ : '
R= the value of work done in Rupees during the quarter under consideration.
0= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration,
PI= Percentage of labour component (as per sub-clause).

‘Similarly. if during the progress of work, the price of Petrol, Qil and Lubricants (Diesel oil being the representative item for

the price adjustment) increases or decreases as a result of the price fixed there for by the Governnent of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled to: reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or winus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
betow: - ' '
0.75xK2 Rx{D2-D1}
KIi= S X - .
100 Dy - : _
K1 = Increase or decrease in the cost of work during the quarter under consideration dug to changes in the price of P. O. L.

R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened, . . '

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2=Percentage of P. O. L. component as per sub-clause. _ :

d} The following shat be the percentage of materials, labour and P. O. L. component for reimbursement/ refimd on variation
in price of material, labour and P. O. L. as per sub- classes (a}, {b) and (c) of this Clause. - .

(* Where brick is supplied by the Deparnnent, it should be 20% instead of 30%) .
d) Vide Works Department letier No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &(a-ili), labour and P.O. L. as

-per sub-clauses (a-1), (b) and (c) of this clause 31 shall be applicable in the following manner,

“In term of aforesaid escalation clayse, where the peripd for completion of the work as stipulated in the agreement is

less than one year, no escalation is admissible at all. I case of work where the stipilated period of completion is one year

and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. Tn the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the worlg is not
atiributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from.”

e). The contractor shall for the purpose of sub-clauses (2), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall aflow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The comtractor shall within a reasonable time of his becorrting aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information relatfyz thereto which he may be in a position to supply.

Comtracior _ Block Dew ut Officer,



. '99 For diversion road the contracior will have to make his own armangement to make the same in private land if necessary for

"which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bomne by the

contractor including the proper maimtenance with lighting arrangements during the night time and signaling during day time

. and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid. to the contractor for the above

rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and

maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100.The contractor has to arrange the land requtred for borrowing carth if necessary for the road work at his cost. No exira
payment by the Departiment will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the woirk shall issue an order book to the

. contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order ‘Book
shall be the property of, the Office-in-charge and shaflot be removed from the site of work without written permission of the -
‘Engineer-in-charge and to be submitted to the Engineer-in-charge every month. _

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test resnlts in conformity with I.R.C. code at his own cost before execution of the work and rates quoted by the contractor
should be mclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the fest results
thus obtained.

104.The centractor shall have no claim what s0 ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract, :

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding op the part of the contractor.

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive paymenti on the contractor's behalf.

107.The contractor should atiach the certificate in token of payment deposnt with the reglstratlon authority as percent circular of
the Government relating to his registration,

108. Arry damages caused by natural calamities should be done by the contractor at his own cest. The Department wrll not be any

_ way responsible for the same and will not pay any cost towards the repair done by the contractor.

109 The rates quoted by the contractor shall cever the latest approved rates of labours, materials, P.OL. and Rovalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is iperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

1 11.The materials, borrow areas and hutments at site should be arranged by the confractor at his own cost. No future complamt OTt
this-account shall be entertained.

112.The contractor shall make requisition -of ¢laim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this beok under the dated signatore of the contractor or
his duly anthorised agents at the end of each month: A certificate should be firnished along with the claim io the effect that
he has ro other claim beyond this ¢laim up-to-date. If in any month there are no claims to record, a certificaie to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
-regarding the quantities as wel! as the total amount claimed. The ciaim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected, The
claim book is the property of the Block and shall be surrendered by the contractar te the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113 Numiber of tests as specified in IR.C/ MORT&H / 1:S.1 specification required for the construction of roads/ bridges /
buildings or any other stractural ‘works will be conducted in any Govt. Test House / Departmental laboratories/reputed
‘material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be bome by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execation as may be directed by the Engineer-inr charge and on both the
accounts the cost shall be borne by the contractor,

114.Besides, the firm / contractor shall instali fall-fledged field laboratory at work site for conducting required. tests as per IRC /
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personne! of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in ali tBgpects the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-horn etc.

Contractor . _ ' R Block Dédetspment Officer,
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115: Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department

{a) Making a false statement or declaration. '

(b} Past record of poor performance.

() Past record of abandoning the work half way/ recession of contract. :
{d)  Past record of in-ordinate delay in  completion eof the work
(e) Past history of litigation.

116.The information furnished must be sufficient to show that the applicant is capable in atl respects to snccessfutly complete the
envisaged work.

[17.1o case the Ist lowest tenderer or even the next Iowest tencierers withdraw in sertes one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adeguate disincentives with forfeiture of EMD unless adequate
Jjustification for such back out is furnished, Appropriate action for black lsting the tenderers shall also be taken apart from
disincentivising the tenderer. . '

118. ADDENDUM TO THE CONDITION OF P1 CONTRACT

- Clause-2(a) of P1 Contract:-TIME CONTRCOL:-
2.1. Progress of work and Re-scheduling programme. _
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid precess and commencement of the-contract.
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause ne.2.1.3 showing the general metbods, arrangements, and timing for atl the
activities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound 111 all cases in which the time
altowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4"™ of the whole time aliowed
undér the contract has elapsed, 1/4™ of the whole of the work béfore 1/2 of the whole time allowed under the contract has
elapsed, 3/4® of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.
2.1.4. If at any time it should appear to the Enginecr-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
prograsmme showing the modifications to such programme necessary te ensure completion of the works within the time for
completion. If the confractor does not submit an update¢ Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the confract vaiue from the next payment certificate and continue to withhold this amount untll
the next payment after the date on which the overdue Programine has been submitted.
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the. activities.
2.1.6 The Engineer-in-Charge’s approval of the Programime shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and sabmit i to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events \
2.2 Extension of the Completion Date.
2.2.1 The time allowed for execution of the works as specified in the Contract derta shall be the essence of the Contract. The
execution of the works shall commmence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the wotk or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesatd, Government shall without prejudice to
any other right or remedy available m law, be af liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submif the Time & Progress Chari for each milestone
and get it approved by the Departmment. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and camplenon
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month {save for
special Jobs for which a separate programme has been agreed upon} complete the work as per milestone given in contract
data.

2.2.3. In case of delay occwred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors o prevent or make good the delay and
shall do all that may be reasonably requtred to the satisfaction of the BDO to proceed with the works.

i) . Force majeure, or
ii)  Abpormally bad weather, or
. Serious loss or damage by fire, or
. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed en the work, or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executmg work not
forming part of the Contract.
Contractor Block Devetdphent Officer,

Danagadi.



vi) In case a Variation is 1ssued which makes it impossible for Completion to be achieved by the Intended Completlon Date
without the Contractor takmg steps 1o accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii} Any other cause, which, in the absclute discretion of the authority menhcmed i Contract data is beyond the
Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
writing within fourteen days of the happening of the eveut causing delay. The Contractor may also, if practlcahle indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the coniractor for extension of time shall not be bar for giving a fair and reasonabie extension by the B.D.O.

-and this shall be binding on the contractor.

2.3. Compensation for Delay.’ :

2,3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contiact or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding} may decide on the
amount of tendered vajue of the work for every completed day / month (as applicable) that the progress remains below that

- specified in Clause 2 or that the work remains incomplete,

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted ar set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achigve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, 1o be
adjusted ' against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice 1o the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestonue(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subseguent

. milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest

whatsoever shall be payable on such withheld ameunt.

24. Management Meetings

2:4.1. Either the Engineer or the Contractor may require the other to attend a2 management meeting. The business of
management meetings shail be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure,

2.4.2. The Engineer shall record the business of management mectings and is to provide copies of his record to those
atending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meetmg and stated in writing to ali who attended the
nmeeting.

Clause-2 (b) of Percemage Rate P! Agrcement - Rescission of Contract (Amendment as per letter No.10639 dt. 2? 05.2005
of Works Department, Orissa):-

To rescind the contract {(of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive ev;dence), 20% of the value of left over work will be realized from the contractor as penalty.

- 119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04. 2009.

120. ELIGIBILITY CRITERIA: To be ehﬂlble for qualification, applicants shall furnish the followings as well as mentioned in

a)
b)

€)
d)

check list:

Required E.M.D as per the clause No. 10.

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid Jicense, proof of DanagadiP.S. reglstercd
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for venﬁcatlon within 3(three) days of apening of the tender hefore tendering
authority as per Clause No.10.

DTCN daly signied by the contractor on each and every page.
Bank Draft towards cost of Tendcr Paper if downloaded or Money Receipt as per Clause No 5.
: Totak - 120 (One hundred twenty ) clauses only,

Contractor . : Block D taent Ofﬁcer,
: : Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)
I/We hereby certify that I/'We* am/are® related/not related (*} to any efficer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/'We* am/are*
aware that, if’ the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation. I/'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.
(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors oaly)

1/ We herebycetify that at present the following Engineering persopnel are working with me / in our firm / company and
their bio-data are furnished below,

SL No. | Name of the | Qualification | Date of | Monthly Whether full | If they are superannuated /
: Engineering Appointment | emohmment | iime retired / dismissed or removed
personnet engagement | persomnel from state Gove. /
appointed for and Central Govt. / Public Sector
supervising . coptinuous undenaking { Private
contracior’s work : Companies and of any one
with address ineligible for Government
' service.
1 2 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned also hereby certifies that neither me/our firm M/s nor any of its
constituent partoers have abandoned any road/ bridge/Trrigation fBuﬂdmgs or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3. The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to firnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.

»  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

* L]

(Signed by an Authorized Officer of the firm/Applicant)
Title of Officer

Nante of Firm
Date:

APPROVED FOR 19 (Ninteen) pages only

)

Biock Dev Bpaent Officer, Addl. Project 'Director@mﬂ)& Jajpur

Danagadi

Sold for the wotk -Const. of CC road from Prabira Mandal house to end of the village, G.P-Trijanga, Danagadi

Block” on payment of Rs. 6000/~ (Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt agamst
BC/Bapk Praft No............... DE. payable at SBI Duburi Project, Danagadt
Block Devi ent Officer,

Danagad,



Name of the Work ~Const.

BiLL OF QUANTITIES

of €7 road from Prabir Mandal house t6 end of the villags, frijanga

8

Bescription of ilern of work
"

Ouantity

3
=

Tnit
4

Raté in Rs.

(L]

Amount In Rs
6

Earth wm‘l\ in excavation ﬂz‘* foundzzion in trenches in
hard soil or gravelly soil except sheet rock TeLiring
blasting to proper profile with ali leads, 1ifts and delifts
10 proper section and prefile mneluding dressing &
leveling the bed upto racuired depth and making i
faving concrete and de
away from the work

fit for
ositing the excavated reaterials
with zll leads and Iifis including
dewatering, if necessary from foundation complate as
divected by Enginesr-n-chargs

Bz

39,50

Ome Cunic
metey

134,43

et

373 U()

i~

Filling in Foundation and Piiath and Tloar with sand,
watered and rammed inclnding ail cost of sand,

conveyance, royalty with labour and T & P required
the work. |

for
oluding coss .ay per direction of Engineer-in-
charge. i

One Cubic?

1o
[yl
[
e
[

FEATI

45200.00

Cemens Concrete of proportion {1°3:6) using 4om and
dowingraded size Hard Granile Crusher Broken metal for
honndati on, Jicoring concretz approved quality from
approved quarry including hoisting, lowering and iaving
concrete to the required level ramming, walering, cuwring §
ete, complete in c{uﬂ ng cost, vonveyance, rovalty of
materials with 20t jabour shavges and
iE ngineer-in-Chargs.

cess as directed by

L R

One Cuble

metar

pd
£
[t
£
LS
£

Cegnent o

e .\&a ~c.=n s,

arr grpite st
'uding COSE, aze,

materials hour, 1&P, Wa;__.,ui:c

‘}'0‘{\.1"

!aymg ingt

piete,

:X'.f [Eai i

Lo AT,

499037

LR

- e

T T - A TR

{

Rigid and smooth centering & shutrering at all heighis
ol all types c-fwcuk using reqwxed scafoiding T &P

j.centering shaltersg includiug all faxes of materials cost
yof scafoiding conveyanes and dismentailing
ydisposing debrise clear of work s

S comp
gindoreerent grills and concrete as per direciion o7
Engincoi-in-charge '

[aese i ZRRTHErY

:-Vcn'r.\xau'l\ﬂwm:mx:.:c_.n:«'..“.'r.'.{ et D e 2

o,

:
H
i
:
:
M

AR,

T

i
:
g
{
2
§

433{»{;

6

Supplying and pmvid'ing 12m
expansion joint board sz pe
charge.

mn thick biwmonons

1. SRR L H wm fn
GIE2NNI0n Of Hnginestan.

e

mgter

Supplving all materiazls T&P fuet and hive chirge

orarin T TR TEIR w T T £ TS AR T e

vibrater for compaction ofconcretz,

TSRS 1 £ S T DT AT AT SRR o

ot R WL S L SR T S B L




8 {Supplying all labour, T&P for earth work in all kinds of
soil within Skm lead by mechanical means including
rough dressing,including cost, conveyance, royalty of
earth labour & cess ,etc. all complete as per direction of One Cubic
Engineer-in-charge.. 126.72 meter 162.15 20549.00

% |Providing of display board of size 1.20m x1.20m x
0.25m (thick) above G.L. and 6.45m below G.L. and
shall be plastered ,painted and writing ete.complete as
per direction of Eng. In.charge..

1 Ong No., 3060 3000.00
Total 1325846.00

Total 9 ( Nine ) items Only ' (Rupees Thirteen Lakhs twentyfive thousand eight hundred fortysixjonly.

Approved

.“, ' . N
| ./*@ N
Asst. Exec Ehgineer, Danagadi  BDG, Danagadi '

Addl Projéet r{Tech.),

DRDA, Jajpur

My / our quotcd rate is

% {hoth in figures and
words) excess over / Tess than / equal to the above estimaied cost.

Signature of Tenderer]




CHECK LIST

{Tobe filled up by the contractor}

ST, - " Submitted

No. Dﬂcumls Yes e Page No. I.ssumg autherity
i 2 3 4 5 6
)| Cost of tender paper '
2 | Copy of valid license
3 | Copy of valid L.T. / Pan Card
4 | Copy of GSTIN certificate | ]
5 | Required EMD in approved form
6 1§ Norelation Certificate
7 | Atfidavit of no litigatton
8 | Affidavit of authenticity of true document attached
o Valid E-Mail Address |
10 |Valid mobile number

Certified that all the informatica mention above have been attached with the tender paper & are true and correct io the best of
my Knowledge & belief. '

Contractor Biock De nt Officer
Danagadi.



. 1. The contrastor should ot wrie anyifing excepiing quoting of percentage and in any case arything sise
i regarding tender rate is mentioned, the tender is Hable for rejection. : B

3. Strike out which is not applicable. If the tenderer quotes the percentage without mentiosning excess or less, it
. will be considered as excess.

4. Percentage should be quoted up to 2 (Two) digit after fhe decimal poim.”

5. "Rate of all items are mclusive of cost, carriage. royalty and other taxes of | T T
| materials. ; ’
 Tenderer o
: No of Cortections_
- "Noof Over writings i . ;_ ST
oot inmmeisten . .. | S R M —

Block ._ment Officer
- Danagadi.



