GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of boundary wall at Ostapal high
School ,G.P. — Ostapal.

Bid Identification/DTCN No. 924 /22.02.2019/P.S Danagadil2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITI, DANAGADI

DETAILED TENDER CALL NOTICE

No.- 924 DM-22.6220]19

1.Seaied percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover ﬁumconiractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioped o column no.5 in tender call noticefor execution of civil works on production of defimite proof from the appropriate

authority in prescribed form for following works as mentioned below .

Cost of Teader

Countracter

Si. | Approx. EMD Class of Period of
Name of the work estimated cost. Paper _ .
No. inRs.) ] (o R=.} contractor @in Rs.) . cpmpbﬂmn
1 2 3 4 5 & 7
Construction of Dhuligarh Primary School : . ' Four calendar
] Bo wall G.P-Dhuliart 132782500 13350.00 I & C G000.60 months
Improvement of road from Dhababali te' -
2 Gopapar WD) road via Bandiasahi GP: 1767857.0¢ | 17700.00 D& 6000.00 Four ca endar
: Gobardhanpur
Construction of CC road from Khapuriapada ' “our cal
3 Mani Chakka o Balipasi village GP: 3708900.00 | 37100.00 BEC 6600.00 F"‘:m;:;d“‘
Khapunapada '
lmproverent of road from .

3 ChakuaTarinichakka to Irigation 233392706 | 23400.00 B & O 6000.00 ‘“““{;ﬁﬁi me’s‘d‘“
embankement GP: Kimpurispada 1 ' '
Improverment of road from Taraghar to _ - - Four calendar

3 vy ae it . 0000 ‘Y& Kk

budi GP- | 1767857.06 177 & C 6000 .00 months
Construction of school boumdary with gate of ' Four catendar

9566 20 $066.00

6 | Jagadia Primary Schoo! (LP-Kumbhirigadia | 00000 1 R | s - months

- Construction of bounday wall =t Meantira ' ¥ g g Four calendar
. ¥ ! 006, ‘ C |

7 College GP: . 309973500 r31m00l} B& GO00.00 months
Construction of boundary wall at Arasahi _ Four calendar

8 L LGP P 1326823.00 1330000 & 606660 months
Construction of main paie and boandary wall Four calendar

9 af o UP GP-Oliala, 1195284.00 12000.00 & LC, 6@%00 months
Improvement of mad from RE) road 1o :

_ oy . Four calendar

10 K aluasahibafigotha with CD work 1325265.00 13300.00 R 6000.00

- ¥ &C ) months
_ 3P Oslapal :
Construefion of boundery wall st Bandhasahi | Four calendar

i Primary School GP; Ostapal 133519500 { 13406.00 D &C 5000.00 months

Construction of boundary wall at Ostapal High _ Four calendar

1 i .

2 oy 1777682.00 IT80000 | oo 6500.00 Thonti
Construction of CC road from BRD road te P Four calendar
13 ) g 00 D" &
3 Model 1 6P Ragi 1759004 .00 17600.00 C 6000.00 months
Constraction of commpennd wail of Uchahali _ Four calendar
H GP office GP-Uichabali. 1328380.00 13300.00 D& 6000.00 months
_ Coenstruction of compound wall at af ] - TFour calendar
1 s o ! 3406.00 £008
> | Ranagundi Primary School GP: Ranagundi 133377.06 ! &?") 0 months

Fadi




. — P o . Apilmx. " N - Cast of Tender. Lo

'%E © . Nameofthework . . | estimated cost. (iEnl::?) . tffnl:::c{gr Paper ' c:;:‘m!:ﬁz;
" Construction of Boundary watl at RC - - ' Gamannn 1 . Four calendar

16| NodalSchool 2 New Siyaria Gy»m:praa. :”?73-25_'% ) P D& C - 800000 enths

a’[‘he sale of the Bid docnmznt shali start ﬁom the date ef pubhcauon in Newspaper dunng offics hmn-s in the offi ice of the
chayat Samm Danagad; Ia_;pur '

& Thﬂuis shali be. recz;ved i ﬂw ofﬁce of the Panchayat Sarniti, Danagadi,lajpur 1l Dt. 0663.2819 up o S.MPM- through
Registered Post/Speed. Post. The authonty Wiﬂ oot be beld resp(msxh!e for post&l delay m the deiwemlg of the documen!s or pon-
newpt ef the same.. - _ _ _ _

4 The wﬂdcr wﬂi be ﬂpened in the aﬁice of thc Panchayai Samm Danagadl Jajpur at 11 WAM, an 0‘? 03.2&19 in presence of the
ten dess or the:r auﬂ_umzcd repremtahv&s. En case of hoiﬁiays next workmg day \aﬂli be gonsidered. '

5The. bid documcnts can be ohtamed from- the Ofﬁoe of the PanchayatSam:tr Danagadl Iajpur in person on application and payment
Cost of bid docments in demand dramﬂankers cheqne drswn in favour of BﬁO i)anagaih, Ja;pur payable at S.B.1. Duburi- -
gject,Danagadi.. - -
Thebid document can be downio&ded from the ofﬁcla} weh site oflajpur District {hm} iwww.jaipur.aic.in). Tn case of dowﬁioaded
wdocument the cost of bid document should be attached with the bid. The cost of bid document is not reﬁmdable The e;;vaelepe
mtammg bld dﬂcnmsnl showuld be ‘SH Qgrﬂ;m__’bed with j!fend:er Ca!l Not:ce Numher 924 /22.62. 2019. :

The undemgned reserves the nght 10 negofsate or rcja:t any or aii the tende:s in the interest of the Govt. with or wrtham assigning
anj reason thereof. Any dispute in this matter will be settled up under the Iunsdtctmn of Jajpur District. (The blds of the defaulting
eontractors of this block those who have not completed the work in time are hab!e for regectmn)

7 addftmﬂal performan{:e secuz‘tty shaii be obtained from the hxdder when tbe bid amount is less than the estlmated cost put to
ﬁen . In such an evert, only the successful bidder who has. quoted Jess bid price/rates than the estimated cost put 1o tender shalt have
1+ -Furmsh the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance
th'unty {(APS) in shape of Term Deposn receipt pledged in favour of B.D. O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from 2ny nay Nationalized/ Scheduled Bank in India counter- gumnIeed by its local branch at Bhubaneswar within seven days of issue

fetter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) fo the successful bidder otherwise the bid of the successfid bidder

Shell be cancelied and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
-H,;bldder The concerened APS wﬂl be retumed to the bidder after completm of work in aﬂ respect ie, Final bill p2id.

& The tender dm:uments sent through regmered J’Speed Post and. if does not reach the mncarned office by fhe abova date and time,
officer will not. be consrdcred on any account even if the tender documents were dxspalched by {he tenderer before the due date o

Coutractor o . " Block Developmcnt Office
- A ""'Danagadz



’

‘}The tender is to be subrhit‘_ced in one cover is to conta'in\ EMD, signed DTCN on every page, price bid duly filled in and signéd by the'
tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates. duly filled-in mentioning valid E- -
mail address and valid mobile aumber is mandatory in the check fist column and other documents as per the relevant clanses of this

DTCN and special conditions if any. The cover is 1o be sealed and superscribed as the bid of the works as mentioned in column No.2

© of the tender call notice. .

10.The bid must be accompanied by EMD of the amount @ 1%{(One percent) of the estimated cost to tender as mentioned in |

- column No.4 along with tender in- shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
- aceount/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in'India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other

form.Tenders not accompanied with EMD as specified above shall be liable for Tejectiof.” .
*. 1. (i) The tender paper shoutd be accompanied with the attested true copies of the documents specified in the checklist 1ike wvalid
' registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be
- produce within 3 (Three) days of opening of the tender before the B.D.O, Dandgadi for verification and mentioning about

relaxation (if any) in the Ticense otherwise his/her bid shall be déclared as non-responsive and thus Liable for rejection,

i) - - The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution

of Agreement. - S o . : .
£2. ATl tenders received will remain valid for a period of 99 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department. ' _ o
13. An applicant or any of its coustituent partners of whose contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be

furnished in schedule-C. Nou-furnishing of information in schedule-C and required. affidavit in schedule-C, the bid

" document will be summarily rejected.

I4. No Relation Certificate. - _

- The eontractor shall furnish a certificate along with the tetider to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. If
the fact subsequently proved to be false, the contract is liable to be rescinded. The carnest money & the total security will be

 forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-

.. relationship certificate is contained in a separate sheet vide Schedule-A. ' o
s15. Ifan Individual makes the application, the individual shoutd sign above his full Lype written name and current address.
'16. If the application is made by proprietary firin, it shalf be signed by the proprietor above his full type writtén mame and full
. name of his firm with its current address. : g
17. T the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type

written names and current address, or alternatively by a parmer holding power of attorney for the firm in which case a

certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all pariners of the fim shall also accompany the application. . o

18. If the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of
aftorney for signing the application in which case a 'certified copy of the power of attorney shall accompany the application,
Such limited company or corperation will be required to furnish satisfactory evidence of its existence along with the technical
bid. ' : :

19, ‘The tender shiould be strictly in accordance with the provisions as mentioned in the tender éc_héd;i:ié.'Any change in the |

wordings will not be accepted. S
20. No'tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in

English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page. '

_' 21. Instruction for quoting percentage rate below /above th‘e.estimated cost amendment to para -3.5.5 of O.P.W.D. Code

~ Volime-1. i _
Following new provisions shall be made to quote the rate of work by the contractor.
.3.5.5 (V) — Percentage Rate Contract — '

Percentage contract will be in addition to item rate, lump sum contracts etc. In such coptracts the schedule of

_ quantities shall mention estimated rate of such item and amount there to ‘The contractor has prescribed format appended to
- the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and_recorded first. The rebate so offer shall be

* considered afier opening of all packages called in the same tender notice. THe contractors who-wish to tender fof two or more

. works to which they refer, written on the envelope, :

Contractor _ ~ Block Development Officer,

Danagadi_. )




23,

24,

25.

26.

28,

29,

30,

3L

33

_the value of the toadered amonnt (cxchuding 1% deposited toward
any } and sign the agreement in the preseribed of PWD) form for it

The adopied format for percentage mie ismelsm-nfﬁﬁm for #tem rate tenders but the word “item

wmu_wwmwﬁmmwhmsﬁ,h&mmkmm;m

emu-amiisquudmmmam"mﬁm'mkm.mmmmm&mwm
penaity when the progress of work 35 not as per the o .of contract. The quantity mestioned cam be increased or

D fuca] o the cotens of 10% per individal ifcms subjoct to » mxismamm of 5% over the cstimatod cost. Ifif exceeds the limit

 stated sbove pesiod approval of competent sathority #s mundatory before muaking azy payment. The peviod of completion is

myd:smepmwyisfoundmﬂmpmwmdm Mmﬂmm&mmwwm contractor, then

pmmgewmhmkmummmqmmﬂmmmwmmmgmmmmdmmpm

 point oply. If he writes the percentage excess of fess up to two or more decimal points; the first decimal point shalt only be

ronsidered without rounding off. Where the mmﬂawwquteﬁnmcﬂmmﬁmmdmds,ﬂwumw

Bﬁk&ﬁmmmmﬁemaﬁgm.m&mmm and the percentage

 The tenderer shall carcfully study the- T mhg'm&mmpﬁmbhm&emmﬂaﬂﬁwdmmmms

jbﬁhichwiliMa.mﬁkm@ﬁe.m&:ﬁw&-wWMM-WMW-M

relevant- spe ixs sk drawings which we for salc. Complaint 2t a futnre: dute that, plans and specifications have not

besn seon

mmmmmum&mmmﬁmmwmmwﬁmmmm of such

mm&mmmemmm&dnﬂmmmmhdﬂnMMmdmmm
mmmummmmmhmswmwmmumwm
Evuy&nduwhmmﬂbeﬁxemmm mmwwmmmmmmmm

WMmmaﬂmwmmmm“ﬁlﬂwﬁm In every case the materials must

- _ mmmmm mammmamﬂydm at quarrics bas besn

m'omammmmﬁmpfmmmmﬁmmm%mm

The mmmmmwkmmmmﬁﬁmmmmb@
: Mmmﬁmmhmﬂmmwmkwﬁgﬂmhm o

Letters eic. found in the meader box regardiog raising or lowering the rates or deafing with any point moommwiﬁlthe

-'Moﬁqn%mm@hdhﬂnﬂﬂ&r@@km&mymmmmtc_loes

not accept any responsibility for the conreciness of completeness of this schedule md that this schedule is lable for

' ‘The authority reserves the right to reject mry or all the teaders received without assigning any reasons there-of what-so-ever.

The eamest mouney will be retained and dealt with as per the terms and conditions of the O.F.W.D. code.

. The bidder/tenderer, whose bid hasjbmaccapted‘,wiﬂb:ncﬁﬁed_nfmem-bym-ﬁm,mgadi-mmmmﬁma
. the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafter and i the conditions of Confract

called the “Letter wagpmme.”)wiﬁMe&e-mnthﬁcW—ih-ChmgéwﬁlpayﬁeMasmeytha
mmmmmmmm&nwm C I ' '

. The motification of awasd will constitite the .ﬁxmkzin_"ofthe m subject only to the fmmshing of a

 pexformance sccarity (initial Security Deposi) in form of Deposit recsipt of Schedule Bank/ KissauVikashPatra/Post Office




%secunty deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall be -
retained at security for the due nen-fulfillment of this centract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering

~ Staff in-charge and the successful bidder. Within fifteen days foflowing the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement.

a) The notice inviting bid, of the document inchiding additional conditions, specxﬁcatl(ms and drawings, if any, forming the bid
as issued at the time of invitation of bid and aceeptance thereof together with any correspondence there to and required
amount of performance security

b) Standard PWD form P1 with latest amendments., :

Failure to enter in o the required agreement and to make the secmty deposit as above shall entail forfeiture of the
bid secirity {eamest money). No contract (tenider) shall be finally accepted until the required amount of initials security is
depostted. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their UO.R. No.848 dtd.21.05.97 JLOR.
No0.202 W.F.D. did.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

34. That for the purpose of Jurwdlctlon in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract w1ll be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

35. The contractor should be liable to fully indemnify the department for paymem of compensation under workman
compensation Act. VIII of 1923 on any account of the workman employed bry the contractor and full amount of compensation

3 paid will be recovered from the contractor.

36. Tenderers are required to abide by the fair wages claus.e as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No.IIM-56/628842(5) dt. 27.89.61 as amended from time to time.

37. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the jocal labour
office of the Govt. The contractor shali not employ child labour. The decision of the B.D.O. Danagadi is final and binding on

. the confractor.

38. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in fill within the
following and similar category.
ay - Rent, royalties and other charges of materials, octrei duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
‘connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will bowever be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work. '

b) Labour camps or huts necessary to a suitable scale including conservancy and samtary al:rangements therein to
the satisfaction of the local health authorities.

<) Suitable water supply including pipe water supply whether available for the staff d]‘ld labouras  well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in nsky operations

) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fericing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g) * Compensation including the cost of any suit for injury to persons or property due to negiect of any measure of precautton
also become payable due to operation of the work men compensation act.
h) The contractor has 16 arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. ‘After the work is finalized ail surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc.should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

40. No payment will be made for benchmarks, ievel pillars profiles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.

41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amownt uinless written order from the engmeer~m-charge and rate settled before the extra item of work or

extra quantity of any items of work is taken up.

42.The tenderer shall have to abide by the CPWD¥ safety c&de rules infroduced by the Govt. of India, Mmtstry of work housing
and supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time.

43.Bid documents consisting of plans specification the schedule of quantitics and set of terms and conditions of contract and
-other necessary decurnents can be seen in all offices issuing the documents dupipg-pffice hours every day except on Sunday and
public holidays 6] last: date of sale and receipt of tender papers. Interest b

address. But it must be clearly understood that the tender must be received § and according to instructions.

Contractor o - Block Development Ofﬁcer,{\\ '
o : Danagadi. a




v

r———

44, Tendrerers are reqmred to go throagh eaeh clause of PWD form P1 eareﬁd]y in addition to the clause mentloned here in
before tendering: :

45. All reinforced cement concrete works should confirm to detalled standard speclﬁcanons, IRC code and Bridge Code section I, -
1L, 11, IV and VII & latest design criteria for pre-stressed concreté bridge spec1ﬁeally for road and bridges issued. hy MORT & H _
Govt. of India. :

46.
47.

48.
49,
50.

5l

Steel shuttering and centermg shail be used which shal be lined with suitable sheeting and made leak-proof and watert:ght
The department will have the right to inspect the scaffolding centermg and shuttermg made for the work and can re1eet partly

or fully such structures if found defective in their opinton,

Concrete should be m&chme ‘mixed, unless otherwise ordered in wm:mg by the executwe engineer. The contraetor should
arrange his own concrete mixer, Vibrator and purps etc. for this purpose at his own cost. :

Cement shall be used by-bags and weight of | bag of cement being taken as 50- Kg.
-The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved guality and specrﬁcatlon at

his own cost for completion of the werk. within the time schedule. No extension of time will be granted on the appheanon of
the contractor due to delay m procurement of materials. - :
The contractor witl be responsible for the loss or damage of any departmental matenals durmg tranmt and in the execution of

- the work due to reasons what-so-ever and.the cost of sueh matenals wﬂl be recovered from the bdls at sbock issue rates or

52,

53.

54,

55.

36.

57.

58.
59.
60.

6l.

~which will be takenaslSleSmX044m— 1 Cum, The soling

market rates, whichever is higher. - .
If the contractor removes Govt.. materials supplied to him ﬁ'om the site of work wlth a view to drspose off the same -
dishonestly, it shall be in addition to any other Hability civil or eriminal ansmg out of his contract bill liable to pay a penalty

‘equivalent to 5 times the price of the materials accordmg to the stock issue raté or market rate, whichever is higher. The

penalty so imposed shall be recovered at any time from any sinm that may then or at any time there after become due fo the _
contractor or from his security deposit or from the procéeds of the sale. there-of.
The selected contractor may take delivery of departmental supply according to his need for the work issued by the BD.O.

- Danagadi, subject to the availability of the materials. The tenderer shail make all arrangement for proper storage of materials;

but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft. of materials at sife. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement. :
The department will have the right to supply at any time in the intersst of work any depamneotal matenals to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates meluswe of storage charges or rates ﬁxﬁd by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store wdl be as per avanlabthty of stock and the: contractor wdl have to bear

the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts

and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will

 be responsible for its safety and storage. Cut pieces of steel more than  mir in Iength wﬂl be returned by the confractor at the
‘issuing stores, without conveyance charges.

Though départmental issue of Cement & steel has mdreated it may not.be taken as bmdmg The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the .

departmental laboratory and get it approved by the Department. before use. No extension of time or escalation of price on
- such account shall be entertained in future. The. cost of cement, bitumen and steei shall be reimbursed only after production
-of relevant docurents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied- in quantity, length and size in the stock. For jJayment of :
Reinforcement, the steet including plates etc. shall be measured in length of different diameter, size and specification as

actuatly used (including hooks and cranks) in the work coirect to an inch or cm. And their weight calculated as per sectional

we1ght prescribed by the Indian Standard specification or as directed by the Engmeer—m—eharge (Wastage of bars and
unnecessary lapping will not be considered for measurement and paymem)

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However the department has got the
nights to sh1ft the actual bridge position within a reasonable range in U/S and D/S..

The contracter should at his own cost arrange necessary tools and plants required for the efficient exeeutlon of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance. :

After completion of the work, the contractor shall arrange at his own cost, ail requisite equipment for 'restmg one unplugged

- well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.
‘Measurement of earthwork .in road and canal embankment will ‘be done by section measurement after the earth is
consolidated including rolling with band or power roller and sheep foot rotler at optimum moisture content and no extra

payment. will be made for jungle clearance for takmg earth from the borrow area. Earthwork from cutting will be

" economically utitized in filling:
62,

The stock of (building road and irrigation structures) metal and gravel wnil be measured in boxes of 1L5mX 15 m X0, 5 m
% wﬂl be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more dependmg upon the Loo SENEess of stackmg, which would be determmed on
actual observation and deduction ' '

Contractor . _ . Block De‘velopment 0&&1\\&

DanagadL




64.
65.
66,

67.

. The machineries, if available with the clepartment may be supplied on hire as per charges noted in the enclosed statement,
subjeet to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

Tn the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor ander any circumstance. _ :

The tenderer should furnish along with their tenders, a list-of works, which are at present in their hand in the prescribed
proforma enclosed herewith. .' : :

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge-or 15 cm above low water level,
whichever is less. : ' o .

All method of sinking inchuding pneumatic sinking by employment of divers and other equipment shall be included in the

“tate. Removal of trees, logs of trees, or isclated boulders and desilting of sand or earth from existing well, rectification of tilt

- and shift, ifany, etc. shall also be included within the rate of sinking.

68.
69.
70,
71.
72
73.
74.

75.
76,

77.

d)

78,

79.

$0.

81.
82,

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of sirata indicated by boring, which must be faken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender. '

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be -

mcluded in the rate of well sinking. '

For concreting the bottem plugs of the well under the miethod of providing concrete should be either with tremie or any other
approved method as well be direcied by the Engineer-in-charge, with 10% exira cement to be used for under water concreting
withouot any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells,

No part of the bearing for the superstructure shall be altowed to rest on the noses of the piers. '

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. . . :

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment, _
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8™ and Joad testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing mamuifactured by

 widening.

a}it should be clearly understood that the joints of bars are to be provide with fapping, welds or bolts nuts as walf be directed
by the Engineer-in-charge. ' . ' : : '
b}Concrete test specimens F50mm X }50mm X E50mm in size (whether or plain or reinforced concrete} for the testing shall
be taken for each structural member by representative of the contractor inr the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmeéntal control, Test should be carried out in accordance with the stipulations in bridge
code section- 1L o : : :

c)Test specimen shall be formed carefutily in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete. o oo

Plain concrete and reinforced -concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor. '

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shali aot be
perntitted. _ _ o ' s
) The thickness of cement concrete in top plugging should be as per departmentai drawing,

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no extra cost to the department. ' : '

Concrete of strength below of the required strength (as determined by actual testsy shall not be accepted.

It the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well 1o be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges. S ' :

No claim for carriage of water, what-so-ever, will be entertained,

The contractor shall employ 1 or more enginecring Graduate or diploma hoiders as apprentice at his cost, if the work as .

shown in the tender exceeds Rs. 2, 50, 800/~ The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
quaiification employed under govt. The no of apprentices to be employgd Shoyld be fixed by the Superintending Engineer in
the ranner so that the total expenditure does not exceed 1% of the tend '

Contractor - ' Biack Develdpment
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- 83,

36,

87.

89.

90.
91.

92.

93.

94,

95,
contractor is to be held responsible to make good alt injuries, damages and repairs occasioned or rendered necessary to the:

Special class contractor shall employ under hirm 1 graduate engineer and 2 deloma holders belonging to the state of Onssa
Likewise, A-Class contractor shall empfey under him. ¥ Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shail pay to the engineering personnel monthly emoluments, which shall pot be less. than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and. Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the werk. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Rolf of the Engineering persomnel together with a
Cemﬁcaze of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Departinent No. Codes M-22/91- 15384 dated 9.7.91). The required
certificate s to be furnished in the proforma contained in a separate sheet vide Schedule -
It is the responsibility of the contractor to procure and store explosive required for blastmg opcrat:on Department may render
necessary possible heip for procusing license.
Orissa Bridge & Construction Corperation Ltd. will be allowed price preference up to- 3% over the Jowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender 15 ot the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.
Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and foed stuff ete., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that be had taken in fo
account all conditions and difficulties that may be encountered during its progress.and to bave quoted rates including labour

_ and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of 1.T. Department of the gross amonnt of the biil towards income tax will be deducted from the
contractor’s bill.

. The amount put:to tender is exclusive of 12% GST. The intending b;dder showld offer their rates which shall be

exclusive of GST .applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amiount at the time of payment of hill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as uiilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. :

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from Heensing authorities of labour Department.

Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general gmdance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
coniractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at feundmg level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (T hirty six) months from the completlon Uf the work
arising ot of defective or improper materials or- workmanship timing are upon the direction of the Engmeer in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
décided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for t}rree years from the daie of successful completion of

‘the work.

From the cemmencement -of the works 1o the completxon of the same, they are to be under the comractors charge. The

same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default; want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall bee

cyclone, epidemic, riot or any other calamity whether natural or incidepfal damdges so caused will have to be made good by
the contractor at fiis own cost. . ' -

A
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96 Gradatlon of mgred;ents The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Cede/ LR.C. code/ MoRT&H specnﬁcatmns
- 97. Tilts and shifts '
~a) Maximuam permissible shift is 150 mm.
b) Maximum permjsmble tilt is 1:80.
98. Payment for variation in price — (Vide Works Department Memorandum No 12073 W Dr. 7.4.1986, 14379 Dt. 22.96. 1991
and No-222874 D, 24.10.1992)
afi). “If during the progress of the work the price of any materfal (excludmg the cost of Steel, Cement & b}tumeu) incorporated
in the work (not being materials supplied from the Engineer-in-charges store} increases or decreases as 2 result of increase or
- decrease in the average wholesale price index (all commodities), and the contractor there upon necessarity and properly pays in
respect of that materials (mcgrporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quancrly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which Is operating for the guarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the weork has been

carried out within the stipulated time or extension thereof as are niot attributable to him:-

Formula to calculate the increase of decrease in the price of materials.
Vm=10.75 x Pm x R x (i-io) '
160 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials. -
R = the value of work done in Rupees during the quarter under consideration.

_io ‘=The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in

R.B.1 bulletin from time to-time.)

i = The Average Wholesale Price Index (all commodities) for the quarter under consﬂerahon

Pm = Percentage of materials component as per sub-clause of this clause.

. {ii)-Where original contract perfed is one year or above, Increase/ decrease of cost of steel, cement zmd bitemen are fo
be paid / recovered. Payments in case of increase are to be made with prior approval ef Govemnment when the total claim is
more than Rs, 50,000/-.and with prior. approval of the E.LC. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the confractor, 1mmed1ately

The cost shall be determined as follows: -

1. Steel .. Rate as fixed by steel authortty of India Limited (SAIL)
2. Cement .. Average factory price of three manufacture of cement inside the state.
3. B}tumen - Rate as fixed by Indian Oil Corporation Limited (I0CL)

a (m)—Whers original peried of contract is six months and below one year, Increase/ decrease uf cost of steel, cement and

* . bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the

total claim is more than Rs. 50,000/~ and with prior approval of the E.1.C. /Chief Engineer (as thé case may be) when the claim
is up to Rs. 50,000/~ subject to fuifillment of the conditions ment:cmed below.

{1} The cost shall be determined as follows:-

Steel... Rate as fixed by stecl authmty of India Limited (SAIL)

‘Cement.. Average factory price of three mamifacture of cement inside the state.

Bil:umen. .. Rate as fixed by indian 0il Corporation Limited (I0C)

Cost of ‘the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials ﬁ*mn the calculated amount of
differential cost.

‘Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before

utilization of steel, cement & bitumen.

(4) = Differential cost will be allowed only for the original agreement period, but not for the extended period even through
it might have been validly extended.(vi)  Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3l(f)Recovery in case of decrease shall be
made by concerned Block Development Officer fmm the contractor, 1mmed;atcly

(b) Similarly, if during the pmgreSS of work, the wages of Iabour increase or decrease as a result-of increase or decrease

_in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in

~ respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

" . between the minimum wages for labour which is eperating for the quarte

or liable to refumd quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or aunus difference in
ot under consideration and that eperated fOr the

quarter in which the tender was opened as per the formula indicated be

: Coniractor : Block Development Officer,
Danzgadi.
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Formu]a to calculate the mcrease or decrease in the price of Labcur
Vi= 0 75x PEx R x (i- i0)

100 io
VI=  Increase or decrease in the cost of work during the quartcr under consideration due to changes in the minimum
wages rate of labour.
R= the value of work done in Rupees during the quarter under consideration,
0= the minimgm wages for labour as prevailed during the quarter under consideration in which the tendcr was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labobr component {as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Qil and Lubricants {Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants

. used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such

an amount, as shajl be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: - :

0.75%xK2  Rx{D2-D1)

KI= X

100 D,
K1 = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was ﬂxed by the Government of India during the quarter in which the tender
was opened

D2= Average Price per liter of dleqel oil which is fixed during the quarter under consideration.

K2~ Percentage of P. O. L. component as per sab-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation -
in price of material, labour and P. O. L. as per sub- classes (a), {b} and (c) of this Clause.

Category of works Contractor' Supply Departmental supply of materiais
| [ % Of Maierials | % Of Labour | % OfP.OL.

Irrigation work ' - - T
) Structural works 20% " 30% A 455

b)Earthwork, Canal work, S 20% 68%% ' 3% ' 15%

Embankment work etc.

| R&B Works _

a) Bridge work T 0% i 30% % | "45%

b) Road work _ T45% % | % | 0%

-¢) Building works _ *30% 30% 3% I 35%

(* Where brick is supphed by the Department it should be 20% instead of 30%)
4y Vide Works Department letter No-21369 . dated-22.09.91, the reimbursement i refund on vanahon in price of
materials, (except steel, cement and bitumen which will be governed as per clause no 31{a-ii) &{a-iii}, labour and P.O. L. as
per sub-clauses (a-i), (b) and {c) of this clause 31 shall be apphcable in the following manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stlpulated in the agreement is
less than one_vear, no escalation is admissible at all. In case of work where the stipulated period of completion is one vear

- and more escalation on account of price variations would be admissible only for the remaining period after excluding the first

one-year period thercof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion tnitially stipulated in the agreement is less than ope vear and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to.the contractor and in the result the total period including the extended period stands at one year Or 1pore,
escalation is admissible only for the remaining period after excluding the first one year period there from."

e} The contractor shall for the purpose of sub-ciauscs {a), (b) & (¢} of this clause keep such books of Account and orher
documents as are necessary to show that the amount of increase claimed or reduction available and shall atlow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-im- Charge may require any document kept and such ether mfannatton as the
Engmeer—m—Charge may require The contractor shall within a reasonable #fi€af his becoming awarc of any akteration in the
price of such material, wages of labour and/ or price of P.O.L. give notife therepf io the Engineer-in- Charge stating that the
same is given pursuant to th1s condition mge'ther with an information relating theréto which he may be in a position to *»upply

Contractos ) _ Block Deveiopment Oﬁi‘gA\ \R
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99, For diversion road the contractor will have to make his own arrangement to make the same in private Jand if necessary for

- which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above

rental charges etc. His rates in the tender for other jtems shall include this arrangement, rental charges for the land and .

maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete. : o . .

100.The contractor has to- arrange the land required for borrowing earth if necessary for the road work at his cost. Ne extra

payment by the Department. will he made on this account and po claims what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges. _ ' o o

101. Wheve it will be found mecessary by the Department, the Officer-in-Charge of the work shall issue an order hook to the

_ contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are

to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the

eentractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the coniractor's agent .
shall be considered to have been duly given tom contractor {cj, owing the instructions of the Department. The order Book .

shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month, : .
102, The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at hils own. cost before execution of the work and rates quoted by the contractor
 should be inclusive of such bores-and $.B.C. tests ete. without any extra cest o the Department. -
- 103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test resuits
thus obtained. :

104.The contractor shal haire no claim ‘what so ever for the extra quantity of work to be executed in view of above possible

changes and payments is to be made as per clause 11 of the P1 Contract. o -
105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with: latest revision / amendment
are also binding on the part of the contractor. - ' : o _ _
106 No part of the contract shafl be sublet without written permission of the concerned B.1D.0. or mansfer be made by power of
Aftorney awthorizing others to receive payment on the contractor's-behalf. ' : .
107.The contractor should atiach the certificate in token of payment deposit with the registration authority as percent circular of
. the Government relating to his registration. o ' '
108. Any damages caused by natural calamities should be done by the contractor at his own eest. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor. . ' :
109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.OL. and Royalties.
- Arrangement of borrow areas; dand, approach road to the bridge site etc. are the responsibility of the contractor.
110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
" inchasive of this. . ' : _ :
111.The materials, borrow areas and hutments at site shonld be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained. : S : . _
112.The contractor shall make requisition of claim book from the date of commencement of the werk from the Department and

shail maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his

contract and claimable as extra. Claims shalt be.entered regularty i this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has po other claim beyond this claim up-to-date. Tf in any month there are no claims to record, a certificate 10 that effect
should be furnished by the contracter in the claim book. Bach claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected, The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is eartier for record. _

113 Number of tests as specified in LR.C/ MORT&H / 151 specification required for the construction-of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /

* transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the coniractor. - o : : o

114.Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per [RC/
MoRT& H / I81 requirements at his own cost for providing sufficient opportunity for checking™Trom time to time. An
Engineering personnel of the executing agency should be present at work site at the time of yisit of High level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in alt respecty the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-hom e1g. : \\.\u '
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_115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department

{a) Making a false statement or declaration. : : : '

(b) Past record of poor performance. - :

(c) Past record of abandoning the work half way/ recession-of contract. _ S

(d) Past record of in-ordinate delay in -completion of the work

(e) Past history of litigation. _ : . _ .
116.The information furnished must be sufficient to show that the applicant ts capable in all respects to successfully complete the

envisaged work. _ : . B ' : : ' : '
117.In case the lst lowest tenderer or even the mext lowest tenderers withdraw in series one by one, thereby facilitating a

particular tender for'award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate

- justification for such back-out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer. ' ' B o ' '

118.ADDENDUM TO THE_CONDITION OF Pt CONTRACT
Clause-2(a) of PI Contract:- TIME CONTROL:~
2.1 Progress of work and Re-scheduling programme. _ : -
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the-contract.
2.1.2; Within 15 days of issue of the letter of acceptance, the. contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.}.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast. . '
'2.1.3. To ensure good progress during the exccution of the work the contractors shall be bound in all cases in which the time
~allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4% of the whale time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4% of the whole of the work before 3/4% of the whole fime allowed under the contract has elapsed.

'2.1.4. If at any time it should appear to {he Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Fngineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor dees not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the coniract value from the next payment certificate and continue to withhold this amount until
‘the next payment after the date-on which the overdue Programme has been submitted. :
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

_ 2.1.6 The Engineer-in-Charge's approval of the Programme shall not alier the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events \ :
2.2 Extension-of the Completion Date. _ : :

2.2.1 The time altowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The

execution of the works shall commence from the 5th day or such time period as mentioned in Jetter of Award after the date on

which the BDO issues written orders to commence the work or from the date of banding over of the site whichever is later. Hf

the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to

.any. other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Secuyity
" deposit absclutely. _

2.2 As soonas possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. it shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the

- Contractor ‘within the limitations of time imposed in the contract documents, and further to ensure good progress during the
-execution of the work, the contractor shall in all cases in which the fime allowed for any work, exceeds one month (save for

~ special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract

- data, ' :

12.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately. give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) . Force majeure, or

il) Abnormally bad weather, or -

s Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades- wployed on the work, or.

. Delay on the part of other contractors or tradesmen engaged by Engincer-in-Ghargel in executing work not

forming part of the Coniract. S s '
Contracter -~ ' o Block Development Officer). .

Danagadt.



vi) In case a Variation is issu:cd which makes it impossible for Completion to be achie\?ed by the Intended Completion Date
without the Contractor taking stcps to accelerate the . remammg work and which would cause the Contractor to incur

' ..addltmnal cost, or
- wvii) Any other cause, whlch in the absolute discretion of the authorlty mennoned in Ccntract data is beyond the

Contractors control. -
2.2.4. Request for reschedule and extension of time, to be ehglble for consideration, shall be madc by the Ccntra.ctor in

. writing within fourteen days of the happening of the event causing dclay The Conlractor may also, if practicable, indicate in

such 4 request the period for which extension is desired. -

©2.2.5. In any such case a fair and reasonable extension of time for completion of werk may be given. Such extension shall be
. communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-

application by the contractor for extension of time shall not be bar for giving a fair and rcasonable extension by the B.D.O.
and this shall be binding on the contractor. :

23. Ccmpensatlon for Delay.

2.3. 1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available

under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates

stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed.day / month (as applicable) that the progress Femains below that
specified in Clause 2 or that the work remains incomplete.”

This will also apply to items or group of items for which a separate period of completion has becn speciﬁcd Ccmpemancu :
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Governament. In case, the contractor does not achieve a particular milestone mentioned in eoniract data, or

“the reschieduted milestone(s) m tcrms of Clause 2.5, the amount shown against that mtlcstone shall be withheld, to be

adjusted against the compensation
levied at the final graut of extension of time. Withholding of this amount on failure to achieve a mﬂestone shall be antomatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent

. milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest
~whatsoever shall be payable on such withheld amount. ' :

2.4. Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting, The business of
management meetings shall be, to review the plans for remaining work and to deal with matters ra:sed i accordance with the
early warning procedure.

2.42. The Engineer shall record the business of management mcetmgs and is to provide copies of his record to those
attending the mecting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer elthcr at the management meeting or after the managemc:nt meeting and stated in wr:tmg to all who attended the -
meeting.

Clause-2 (b) of Percentage Rate P1 Al,recmcnt - Rcsmssmn of Contract (Amendment as per letter Nc 10639 4t.27.05. 2005

of Works Department, Orissa):-
To rescind the contract (of which rescission notice in writing to the confractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

- 119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Emplcymcnt Departmcnt vide fetter No 3?57;’ Dt .25.04.2009.

120 ELIGIBILITY CRITERIA To be ehglb]e fcr quahﬁcatlon apphcants shall furnish the followings as well as mentmned in .

a)
b)

<)
d)

check list:

Reqmred EM.D as per the clause No 10, :
Copy of valid Registration Certificate, Valid GSTIN ccrtlﬁcaxe copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
" certificate, GSTIN certificate and Pan card, for vcnﬁcatmn within 3(three) days of epenmg of the tender before tendering
authority as per Clause No.10.

DTCN duly signed by the contractor on cach and every page.
Bank Draft towards cost of Tender Paper i dcwnlcaded or Money Recmpt as per Clause N

- Contractor _ _ ' ' R ' Blcck Developmnt Ofﬁc
- . - o . - * Danagadi.. '



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

1/We hereby certify that I/We* am/are* related/not related (*} to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha, /'We* am/are*

- aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EMM.D and

security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation. [/We also note
that, non-submisgion of this certificate wili render my / our tender lable for rejection.
{¥*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors only)

1/ We herebycetify that at present the following Engmeenng personnel are working with me / in our firm / company and

their bio-data are furnished below.

SL Name of the | Qualification ; Date of | Monthly Whether  fifl | 1 they are superannuated / retired /

No. Engineering - Appointment | emolument Hme dismissed or removed personnel
personnel engagement | frem state Govt. / Central Gowvt, /
appointed for and Public Sector undertaking / Private
supervising continuous Companies and or any one |
coatractor’s work ineligible for Govermment service.
with address

1 2 3 4 3 & 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachmems are tryg and correct.

The undersigned atso hereby certifies that neither me/our firm M/s nor any of is
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (8) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Departmment to verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

{Signed by an Authorized Officer of the firm/Applicant)
Title of Officer

Name of Firm
Date:

APPROVED FOR 19 (Ninteen) pages only

.-
- U
Addl Project Director (18ChY, DRDA. Jajpur

Biock Development Officer,
Danagadi

Sold for the work -Construction of boundary wall at Ostapal High Schoo
Rs. 6000/~ (Rupees Six Thousand) enly vide Money Receipt No ......
NO. Dt payable at SB1 Duby

s, P- Ostapal, Danagadi Block™ on payment of
Dt ... against BC / Bank Draft

Block Development Offi
Danagadi.




BILL OF QUANTITIES

Name of the Work: Construction of boundary wall at Ostapal High Scheol. G.P- Ostapal.

Si ; Rate | Amount
D ipti i nti Uni .
No. escription of item of work Quantity it in Rs. Tn Rs
1 2 3 4 2 )
Farth work in excavation of foundation in wenches in hard soil or gravelly
soil except sheet rock requiring blasting to proper profile with all jeads, lifts
f and delifts to proper section and profile including dressing & leveling the 153.82 One Cubic 134.43 20678.00
= | bed upto required depth and making it fit for laying concrete and depositing ’ meter ) '
the excavated materials away from the work site with alf leads and lifis
including dewatering, if necessary trom foundation complete as directed by |
Engineer-in-charge
Filling in Foundation and Plintk and fleor with sand, watered and rammed a One Cubic
2 including all cost of sand, convevanee, rovalty with labourand T & P 3488 meter 328.64 18444.00
required for the work.as per direction of Engineer-in-charge.
Cement Concrete of proportion (1:3:6) using 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, floaring conerete One Cubic
3 approved quality from approved quarry inchiding hoisting, lowering and 2743 ' meter 4{169.23 111619.00
laying concrete to the required level ramming, watering, curing etc.
complete including cost, corveyance, royalty of materials with all labour
charges as directed by Engineer-in-Charge.
Fly ash brick in cement moriar {1:6} in foundation and plinth having One Cubic
crushing strengih not fess than 75 kg/cm?2 with dimension tolerance +/- 8% 157622.00
4 . . _ . R ; . 3937 nieter 4003.60
incl. splays cutting circular moulding .chamfering and corbelling etc. incl. |
cost of all materials labour T&P cess etc. as per direction of Eng.in.charge.
Fly ash brick in cement mortar (1:6) in super structure having crushing
strength not less than 75 kg/cm2 with dimension tolerance +/- 8% incl, One Cubic . 602229.00
5 . . 149.18 4036.93
splays cutting circular moslding chamfering and corbelling etc. incl. cost ) meter ’
of all materials fabour T&P ,cess.etc. as per direction of Eng.in.charge.
16 MM (3/8") thick cement piaster in C.M.(1:6) finishing smaoth 1o inside
rough surface of 5" / 10" thick brick walls after vacking out the joints _
6 | including watering and curing with cost, conveyance, royalty and taxes of | 85740 | OPCSMAC |4 ) 12531300
all materials and cost of all labour charges required for the work meier
etc..complete including cess.
12 mm (172"} thick cenoent plaster in C.M.(1:6) finishing smooth to outside
smooth surface of brick walls after racking out the joints including watering Ong square <
7 and curing with cost, conveyance, royalty and taxes of all materials and 732.36 nieter 102.99 73426.00
<ost of all labour charges required for the work etc. complete.
Supplying, finishing walls with water proofing cement paint of approved | On
8 | shade outside the building quantity same as per item { 11) of coment plaster |  1589.76 ;23;“ 25.15 39982.00
1:6 on brick wall ,T&P labour .cess,ete.all complete, _ :
9 | Filling foundation and plinth with excavated earth, watered and rammed 15382 | Ymelwbic | g0 1 1378500

meter




RCC M20 with 20mm dowungrade chips passing though 10mm down size
hard granite crusher broken chips for approved quality from approved bi
0 quarry including hoisting, lowering and laying concrete to the required 35.75 One cubie 451396 | 251653.00
level ramming, watering, curing etc. complete including cost, conveyance, : metre '
royalty of materials with labour charges as directed by Engineer-in-charge

Supplying, fitting and placing uncoated HYSD bar as per drawing and

Ll techmical specification inchiding binding wire et¢. complete 39.03 Quintal 379220 | 226070.00
Rigid smooth, centering and shuttering for RCC works including false o
12 works and dismantling then after casting 261.03 he square

98.44 25696.00

{a) For column and plinth metre
| ' One square )
® For beam 185.40 meire 372.60 106160.00

Providing, supplying and painting of sign board and display board of size
13 [.20m x 1.20m x 0.25m{thick) above G.L. and 0.45m below G.L. and shall | i One No. 3000.60 3000.00
be plastered ,painted and writing etc. as per direction of Eng. Jn.charge..

Totat 1777682.00

Total 13{ Thirteen ) items Only (Rupees Seventeen X

A Ny
m _
Asst. Executive’Engineer, Danagadi BDO, Danagadi

DRDA, Jajpur

renty Seven Thousand Six Hundred Eighty Two)only.

N :
Addl. Project Dm D

My / our quoted rate is ... % (both in figares and words) excess over
/ tess than / equat to the above estimaied cost.

Signature of Tenderer




'CHECK LIST

(’fo be filled up by the contractor)

Sk Documents Submxﬁed Page No. Issuing authority
No. : Yes No. - _
i . 2 3 4 5 6
.1 | Cost of tender paper
2 | Copy of valid license
3 | Copyofvalid LT./Pan Card
4 | Copy of GSTIN certificate
5 | Required EMD in approved form
6 | Norelation Certificate
7 | Affidavit of no litigation
8 | Affidavit of authenticity of true document attached
. "~ IValid E-Mail Address |
10 [Valid mobile number

Certifted that all the information mention above have been attached with the tender paper & are true and correct to the bes_t of
“my Knowledge & belief. - . _

2

Contractor _ : - Block Development Officer
' o Danagadi.



_The contractor should not write anything excepting quating of pemeﬁtage and in any case anything else |
regardmg tender rate IS menttoned, the tender is liable for rejccﬂon '

2 Percentage quoted by the tenderer shall be accurateiy ﬁiled il words and i ﬂgufes I

. Strike out which Is oot applicable. If the tenderer quotes the percentage without mentioning excess or less, it
w:I} be considered as excess.

4 Percentage shetﬂdhequo_tedup to 2 {Two) digit after the decimal point.

i 5. Rate of alt items are mcluswe of cost, can'tage, myafty and other tfaxes of B - i
| ! materials. :
| Tenderer T e
Noof Corrections _ ' _ '
:- NO ofh‘!terpolatims e e = P . . ) . | - : - e m————
Block Development

Danagadi.



