GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF_T}IE PROJECT: Construction of boundary wall at Ranagundi UP
School, G.P-Ranagundi.

Bid Identification/DTCN No. 924 /22.02.2019 /P.S Danagadi/2017-18

PANCHAYAT SAMITL, DANAGADI.



PANCHAYAT SAMITI, DANAGAD]

DETAILED TENDER CALL NOTICE
924 Dt-22.02.2019

No.-

1.Sealed percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover fromcontracmrs registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Govemment /MES /Railways
mentioned in colemn no.5 in tender call noticefor execution of civil works on production of definite proof from the appropriate

authorify in prescribed form for following works as mentioned below .

Approx. Cost of Tender .
EMD Class Period
St Name of the work eslimated cost. (inRs.) contra 'ﬂr Paper m:l e ﬁfn
. - o (inRs ) niracto (in Rs.) p
1 2 3 4 5 6 7
Construction of Dimbigath Prinary School : . . 000 Four calendar
! Boundary wall G P-Dhrligarh d oo 00 13300.00 & 00 months
Imnprovement of road from Dhabahali to : .
2 Gopapur PWD road via Bandbasehi GP: 1767857.00 17700.00 D &C 6000.60 Four calendar
. months
: Gobardhanpuy
Constraction of CC. road from Kbapnrispada .
3 Mani Chiakka to Bafipasi village GP: 3708900.00 | 3710000 B &L 5000.00 “"“I;;fiz‘;daf
Khapuriapada
Improvement of road from .

4 ChakuaTarinichaklca to frrigation 2333927.08 | 2340000 ‘B & O 5660.00 F"‘:‘D C:‘t;“d”
cmbankemeni 4P Khaparispada S
Improvement of road from Tarajhar to . ger Four calendar

3 . ! 700 1 D& 6666.00

Debihudi GP: Kiajhar 176785 17705.60 &C months
Constraction of schoal boundary with gate af . Four calendar

6 ” . . S . . 4§ 06 !

Ingadia Primacy School G.P-Kumbhirigadia. | L ooo 0 o D & € 006, morths

Construction of boundary wall  Mantira ; : . - Four calendar
3099759.08 3 B & C HU06.00

7 College GP: Mantim 3 . 31000.00 | months
Construction of boundary wal at Arasahi _ . . TFour calendar

8 Pri GP: . 132682300 13309_.00 D& C 6048660 months
Construction of main gate and boondary wall Four calendar

g at ailo UP school GP- Olial 119523400 12068.00 D & C 60&?00 months
Improvement of- Toad from RD road to _ ' :

: o _ Fous calendar

10 Kaluasahibaligntha with C1) work 1325263.00 1335000 N 6000.00

W &C months
GP:; Ostapal
Construction of boundary wall at Bandhasabi ' : 5000 Fouwr calendar
i Primary School GP: Ostapal 133519500 13408.00 ™ & *C 500000 months
Construction ef boundary watl at Ostagal Hhgh' ' Four calendar
12 i 2 00 7800, 6000.00
Schood GI: Ostapal 777682, i o IF & 7 months
Construction of CC road frons RD road to - ryn Four calendar
13 R 175900400 x D& 7 5000.00
Madc Schoot GP: Ranipada 175 (| 17600.00 months
Construction of compoumd wall of Uchabali Four calendar

14 X 1 A . HO00 .

- GP office G.P-Uchabali 1328380.00 } 130080 | g oo | b0%000 " months
Constrection of compound wail at at ' . o " Pour calendar

15 g | & _

Ran di Pri School GP: R " ;33]?703 . 1340400 T &‘(/ | ) 6000.00 months
Coentracter di




_ Aj};:_rux. _ — Cost of Tender .
‘3 E‘ Name of the work estimated cost. ﬁf‘:l:g)) m(::::;::r 4 Paper. c:;ﬂ{;g;i‘;ii _
‘ e i (mRs) 1 GaRs) P
: 3 Ty T ' Y R B 7
. Construction of Bounday wall at RC o amiesan | 523000 ' o _ | Four calendar
16| NodsiSchootat New Siyaria G.P-Twtjarga. 132782500 | 1530000 Dgc | 0000 onths

g.T‘he sale of the Bid document shaii start hmn the da!e 0f pubhcstion i Newspapcr durmg afﬁce heurs in- the office of the
chayat Samm Danagam Yajpur. .

%y Bais shall be mcawed in the office of the Psnchayai Samm Danagadr Jaqpur il BL 06.8321119 up ta S.BGPM- thruugh '
wegistered !’asthpeed Past The auﬁmrlty will aot be heid m‘spoﬂs;ble for pestai dciay in the delwermg of the documents OF nom-
weeipt of the- same. - . . :

A4 'Ihe tcnder wﬂl be opened in n the ofﬁx:e ef the Pancheyat Samiti, Danagadl, Iajpur at Il,{)ﬁAM on 07 {!3.2019 e presence of the
bﬂdm or the:r auﬂmnzed represcntahves In case of hohdays, next workmg day wxii i}e cons:derei : :

5« The hld documems can be obtamed from the Ofﬁce af the ?anchaya!ﬁamm Damagadi Jajpur-in person on application and payment
cost of bid documents i in demand dral'thankers cheque drawn in favour of &D Q, Danagad;, Jajpur payable at S.B.1. Dubari
;ect,!)anagadt :
The bid document can be downloaded from the ofﬁcial web site of }egpnr District (hitp:/in ww. jajpur.uic. m} In case of downloaded
bid docament the cost of bid document should be attached with the bid. The cost of bid document is not refundable The envelope
omtammg bid documen‘t should be. “s mnbed thh Tender Call Nﬂt:tce Num‘ber— 924 }22.02.2{!19.

Co Tne unders:gned reserves 1he nght to nagonate or re]ect any or alt the tenders m ths mierest of the Govt, with or mthaui assigning o
reason théreof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. {The bids of the defaulting
Calﬁractors of this bhtk those who have not mmpiﬁed the wnrk in-time are hable for. rejectmn.)

T The addltmnai performmzce sanmty sha!i be obtained ﬁom the h:dder when the b:d amount is less than the estimated cost put Lo'
tendér. In'such an event, only the successful Indder who has quoted less bid pricefrates than the estimated cost put to tender shall have
1o furnish the exact amount of differential cost i.e estimated cost put 1o tender — minus the quoted amount as Additional Performance
Seeurity {APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank goaraniee in favour of BDO, Danagadi

n any nay Nationalized/ Schednled Bank in India counter guaranteed by its jocal branch at Bhubaneswar within seven days of issge
o Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) 1o the successful bidder otherwise the bid of the successful bidder |
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for biacklssnng shall be initiated against
Hu.bsdder The cam:erened APS will be returned 10 the b:dder aﬁer completmn of werk in all respect ie. Final bili paid.

The tender dm:umems sent thmugh regrstered {Speed Post and if dﬂes not reach the concerned office by the above date and time,
ofﬁcer mll notbe cnn51demd on any account even if the tender documents were d1spa1ched by the tenderer befone the due datc _

Contractor




’

9. The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duty fitled in and signed By the

tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certiﬁcates-_duly filled-in mentioning valid E-
mail address and vatid mobile number is' mandatory in the check Tist column and other documents as per the relevant clauses of this

of t_lile. té_hder-call notice. . _ ' S : : ' : :
10.The bid must be aceompanied by EMD of the amount @ 1%(One percent) of the estimated cost te tender as mentioned in
_column- No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra- /Post Office Savings Banks

~ aceeunt/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank

in Tndia: counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form. Tenders not accompanied with EMD as specified above shall be {iable for rejection. _ . .

- 11. (i) The tender paper should be accompanied with the attésted true copies-of the documents specified in the checklist like valid
. registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to.be
produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about

relaxation (if any) in the license otherwise his/her bid shall be déclared as nen-responsive and thus liable for rejection.
ii)  The work is to be completed in all respects within specificd period inclusive of rainy season as mentioned in the column
' - No.7 of the tender call notice. Tenderers whose tender is accepted must submit 2 work program at the time of execution

of Agreement. B ' - ' : ' :

12. All tenders received will remain valid for a period of 90 {Ninety) days from the last date qf‘ receipf of tenders and validity of

tenders can also be extended if agreed to by the tenderer and the Department. .
13. An applicant or any of its constituent partniers of whese contract for any work has been rescinded or who has abandoned any

work in the last five years, prior te the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit’

- at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
‘furnished in schedule-C. Non-furnishing of informatien in scheduie-C and required. affidavit in schedule-C, the bid
. document will be summarily rejected. .
14. No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of

an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R, Department. If
the fact subsequently proved to be faise, the contract is liable to be rescinded. The earnest money & the total security will be
Torfeited. and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
‘relationship certificate is contained in a separate sheet vide Schedule-A. ' ' o
- 15, I an Individual makes the application, the individual should sign above his full type written name and current address.
16. If the application s miade by proprietary firm, it shall be signed by the: proprietor above his full type written namie and fid
name of his firm with its corrent address. : ' ' :

17. ) the ‘application is made by a firm in partnership, it shall be signed by all the partmers of the firm above their full type -

written names and current address, or alternatively by a partmer holding power of attorney for the firm 4in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current

address of all partners of the firm shafl also accompany the application, .

13. If the Application is made by a limited company or 'g,sorporation, it shall be sign by duly. auth'orizg:._d_ person holding power of

attorney for signing the application in which case a certified copy of the power of attorney shall accompaay the application.

- Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the techmical

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule, Any change in the

_ wordings will not be accepted. ' : . ” :

© 20. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information shounld be submitted in
. English, The applicant’s name should appear on each page of the application aiong with his signature or the signature of the

 authorized representative at the bottom of each page.

31 Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code '

" Vohume-1. ' _
Following new provisions shall be made to guote the rate of work by the contractor.
© 3.5.5 (V) ~Percentage Rate Contract - _ : .

Percentage contract will be in addition to item rate, lump sum contracis etc. In such comiracts the schedule of
quantities shall mention estimated rate of such item and amount there to . The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than ene work may offer conditional rebate. Rebate
offer submitted in separate ‘sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
~ cousidered after opening of all packages called in the same tender notic&. The contractors who wish o tender for two-or more

works to which they refer, written on the envelope. .
734 \Ji |

Contractor o Block Development Officer,
. Danagadi. -

DTCN and speciat conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2




23.

24,

25.

26.

- 28
-29‘.
30,
3L

32,
33‘ P

 wnder will not be cousidered except the case related to dlame no 22

' mmwwmmmmsmwmmﬁmmwmmmm

e shall bo repiaced by “percentage rate” and coutract for 1ay be mamed s p-1. o this for, time s the essence. The
_ mkm&hm&;am'mﬁmw&d_‘m&.mmeM'mahnbeumi:md.wiﬁa
o e b e e = pet e comsbtis uct. The o ;

oo to the toxtent of 10% per individual iiesms subject & 8 maxianen of 5% over the estimated cost. If if exceeds the limit

stated above period approval of competent asthority & mandatory before makiog auy payment. The period of conipletion is.

Fixe and carmot be alferod exoept i cas.f apccptional crcanusiances with du spproval of nex bigher mtborly.

g mm@mmmmmwmmmmmmmwwmmﬁm

mm&mwmmmwmmmmmmammmm

pomtmiy If he writes the percentage excess or less up 1 1Wo or more e decimal points, the first decimal point shall only be

" ‘Sl for peroestage rats temders shall be prepared at the estimated rases for individual ftems only and the percentage

mmmmm&emmaﬂmmm& comract and all the documents

mmwmmhmwsammmmmmmm“

mmmmm wgmmwmm«mum dixing the execution as -

'permimaymddm&&mmm&e-mémdmww@gmwﬂ!wmmmofsuch

D odification of dsawines doring thie fime cxecution and shall in no way invalidate the contract and no €xira monetary
-m‘mm&gwmmgwmwmmmmwm
Every tendercr is expected befre. guoting his rates o inspect the proposed work. He should also inspect the quarrics and

" comply with the relevant specifications. Consplaints & futwe date that the availabiity of smaterials at quarrics has becn

The offer of tender shall be inclusive of cost of consiruction and mzinienance of istand, ferry service, fair-weather road,
service road, Foot Bridge; Pylon base, winch stand and derrick etc. as mquired for the work.

1t must be definitely understood that the Goverament does not accept avy responsibility for the emem and complnteness
_ of the borings shown o Cross Section. B : :

m-mwa;an;sqﬁm‘mm&wmm.aﬁmmﬁmmmmﬁmm-s!midmse |
unworksble low and others too high for others. ' ' .

mmmm&smanmmmmﬂmm@gwmmk

The mofification of award will constituie the formation of the contract, subject only to the fumishing of a

' perfoemanco sccurity Guiiek Secarity Deposit) in form of Depasit rocoipk of Schedsle Bank/ KissenVikashPatra/Post Office




e security deposit together with the earnest money & the amount withheld according to the pr0v151on of P1 agreement shall be. .
retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the

provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
‘Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of

" Acceptance, the successful bidder wﬂl sign the agreement and deliver it to the Engineer-in-charge. Following documents'

shall form part of the agreement. -

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, fermmg the bid

as issued at the time of invitation of bid and aeceptance thereof together with any c&rrespondence there to and required
amount of performanee security .

b} Standard PWD form P1 with fatest amendments;

34,
35,
' 36.

37.

38.

- Failure to etiter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security {earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will |
nat carry any intercst. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 JO.R.

‘No.202 W.ED. dtd.06.03.98 respectively the EM.E: will be forfejted i case, where tenderers back out ﬁom the offer before

acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have beer entered in to
within the State of Orissa and it is agreed that neither party to the contract will be ccmpetent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

The contractor should be Hhable to fully indemnify the department for payment of compensat}on under workman
compensation Act. VIH of 1923 on any account of lhe workman employed by the contractor and full amouat of compensation
paid will be recovered from the ¢ontractor.

Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd 26 .02.55 and No.lIM-56/628842(5) di. 27.09.61 as amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimun
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor js found t0 be in default, he may
recover such amount due from the contractor and pay such amount to the labour direcily under intimation to the local labour
office of the Govt. The contractor shall not employ child labonr. The decision of the B.D.Q. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of various incidental, sundries and conhngency necessitated by the work in full within the
fo!towmg and similar category.

a} - Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cest on account of land building including temporary building and temporary electric
connection to work site-as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for coltlection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

b} Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements  therein  to
the satisfaction of the local health anthorities.
¢} Suitable water supply mc}udmg pipe water supply whether avallable for the siaff and labouras ~ well as for the
wiork,

d) Suitable equipments and wearing epparatas for the labour engaged in rtsky Opf.'mtlm‘}

e) Fees and duties levied by the municipal, canal supply authority.
) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in
order to protect public and employees from accidents.
g} Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaut:lon
also become payable due to operation of the work men compensanon act.

" h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39.

After the work is finalized all surplus materials shouid be removed from the work site. Preliminary work such as vats, mixing

. platform etc. should be dismantled and all matenals removed from the site and premises left neat and clean, this should be

inclusive of the rates.

- 40. Ne payment will be made for benchmarks, level pillars profiles and benchmg and leveling the ground wherever required. The

rates to be quoted should be for the finished itesns of work inclusive of carriage of all materials and incidentat item of work.
41.11 should be understood clearky that no claim what so ever will be entertained to extra items of works guantity of any item
besides estimated amount unless written order from the engmeer—m-charge and rate settled before the extra item of work or
extra quantity of any Hems of work is taken up.

42 The tenderer shatf have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time.

43.Bid documents consisting of plans speciﬁcaﬁon the schedule of quantities and set of terms and conditions of contract and

-other necessary documents can be seen in all offices issuing the documents durin
public holidays till last date of sale and receipt of tender papers. Interest”
address. But it must be clearly understood that the ténder must be received

office hours every day except on Sunday and
hiddery may obtam further information at the same
n orderjand accor g o instrictions.

Contractor . . Bilock Develophent Officed, q\
o ' Danagadi.



28

J—

44 Tendrerers are reqmred to go through eaeh clanse of PWD form Pl carefully in addmon to the clause menhoned here .
before tendermg

45. All reinforced cement concrete works should confirm to detailed stzmdard spec1ﬁcanons IRC code and Bndge Code section I,
IL 1L, TV and VIL& latest design criteria for pre- stressed concrete bndge specifically for road and bndges issued by MORT & H,
‘Govt. of Tndia. -

46,
47,

48.
49.
50.

51

52.

Steel shuttering and centermg shall be used which shall be hued with suitable sheeting and made 1eak~proof and waterught
The department will have the right to inspect the scaffolding, centermg and shuttenng made for the work and can reject parrly

or fully such structures if found defective in their opinion.

Conerete should be machine mixed, unless otherwise ordered in wrmng b\r the executwe engineer. The cuntractor should
atrange his own concrete mixer, Vibrator and pumps etc. for this purpose at hrs OWR COSt.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg. . '

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quahty and specﬂicatlon at
his own cost for completion of the work within the time schedule. No extension of time wﬂl be granted or the apphcatlon of
the contractor due to delay in proeurement of matenals

‘The contractor will be responsible for the loss or damage of any departmental materials dm'mg transit and in the execution of _

the work due to reasons what-so-ever and the cost of such matenals w111 be recovered from the bills at stoek Issue rates or
market rates, whichever is hlgher -
If the contractor removes Govt, materials suppl;ed to hnn from the site of work w:th a view to dlSpDSe off the same

- dishonestly, it shall be in addition to any other Hability ¢ivil or crimifial arising out of his contract bill liable to pay a penalty

equivalent to 5 times the price of the materials accordmg to the stock issue rate or inarket rate, whichever is higher. The '

~ penalty so imposed shall be recovered at any time frots any sum that may then or at any time there aﬂ:er beeome due to the.

33..
- Danagadi, subject to the availability of the matenals The tenderer shail make all arrangement for proper storage of materials;

54,

55.

contractor or from his security deposit or from the proceeds of the sale there-of.
The selected contractor may take delivéry of departmental supply according to his need for the work 1ssued by the B.D.G.

but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department The department is not
responsible for eonsndermg the theft of materials at site. Tt is the Centractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P agreement.

The department will have the right to supply at any time in the interest of work any depaﬂmental matenals to be used in the
work and the contractor shall use such materials without any centroversy or dispute on that account. The rate of issue of such
materials wilf be at the stock issne rates meluswe of storage chmges or rates ﬁxed by the department or current market rate,

. whichever is higher.

All the materials which. are to be supphed from store will be as per avanlablhty of stock and the contractor w1lE have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ M$S angles, Ts

- and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will

- be responsible for its safety-and storage. Cut pl&CeS of steel more than 1 mir in length will be returned by the contractor ai the

36.

57.

38.

59

60.

61.

issuing stores, without conveyance charges.

Though departmenta] issue of Cement & steei hés mcheated, it may not be taken as bmdmg The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use: No extension of time or escalation of price on

- such account shall be entertained in future. The cost of cement, biturhien and steel shall be reimbursed only afier production
-of relevant documents in support of purchase of required grades from the authorized and appreved suppliers.

TOR rods plates and structural ‘members will be supplied in quantity, ‘length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as,
actually used {mcluding hooks and cranks) in the work correct to an inch or em. And their weight ealcutated as per sectional -
weight prescribed by the Indian Standard specification or as directed by the Engmeer—m-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and paymerit).

The tentative alignment of the proposed bridge bas been showniin the enclosed drawmg However the deparl:ment has got the
rights to shift the actual bridge position within a reasonable range’in U/S.and D/S..

. The ¢ontractor should at his own cost arrange necessary tools and plants required’ for the efficient execution of work and the -

rates quoted should be inclusive of the. running charges of each plant and cost of conveyance.
After completion of the work, the contractor shall arrange at his. own cost, all requisite equipment for testmg one unp]ugged

- well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the fest.

Measurement of earthwork in road and canal -embankment will be done by section measurement afler the earth is '
consolidated including rolling with hand or power roller and. sheep foot roller at optimum moisture content and no extra
payment will be made for jungle elearance for takmg earth from the bormw area. Earthwork from cuttmg will be

" economically utilized in filling.
62.

The stock of (building road and irrigation stmctnres) metal and gmvel WIH be measw'ed in boxes of15mX15mX05m’
which will be taken as 1.5 m X 1.5 m X 0.44 m =1 Cum. The soling.stanie will be measured in the suitable- stacks with
deduction for voids @ 1/6™ of the volume or more dependmg upon the efess of stacking, which would be determined on =
actual observatmn and deductlan : S ' '

Co’ntraeto_f' o o S . _Biock Develop. ¢
o S Danagadi.




63,
64,
65.
. 66.
67.
- rate. Removal of trees, logs of trees, or isolated boulders and desilttag of sand or earth from existing well, rectification of tilt
- and shift, if any, etc. shall also be incladed within the rate of sinking. B '
68.
69.
F0.
71.
7.
73,
74.

75.
76.

d)

78.

9.

80.

B1.
- 82,

The machineries, if available with the depamnent; may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute: in advance an agreement with the Engineer-in-charge..

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be

granted to the contractor under any circumstance. . _ . _

The tenderer should furnish along with their tenders, a list of works, which are.at present mm their hand in the prescribed
proforma enclosed herewith. S - _
Sinking of wells shall be measured from the botton of welt cap up to bottom of cutting edge or 15 cm above low water level,

whichever s Tess.. '

AH method of s.inking inchuding ﬁneumatic sinking by employment of divers and other equipment shall be included in the

The depth of foumdation indicated on-the drawing are provisional; but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation:

When resort has to be made for sinking the weils by air Jock and vacuum chamber method, rates there of shalt be pre-decided
by the authority accepting the tender. - '

‘Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be

included in the rate of well sinking, o : _ _

For concreting the botiom plugs.of the well under the method of providing concrete should be either with tremie or any other
approved methed as well be directed by the Engincer-in-charge, with 16%.extra cement to be used for under water concreting
without any extra cost to the department. L

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. -

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. :

Tor steel mesh reinforcement shall be provided in the concrete of the ‘Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy foad. : L

Lugs & Grooves shall be provided in the bearings to prevent them frors skewing and getting out of alignment, , '
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure. for testing may have to be followed for ribbed bearing manufactured by

- widening.

77.

a)t should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge. , S _ _ '
b)}Cencrete test spectmens 150mm X 150mm X ¥50mm in size {(whether or plain or reinforced concrete): for the testing shall
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried -out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- I ) o : _ o

c)¥est specimen shall be formed carefully in accordance with the- standard method of taking test specimen angd no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actuat guakity of concrete. . _ _
Plain concrete and reinforced concrete specimens will be tested. in govt. research laboratory at Bhubaneswar or. Zonal
laboratory at Cuttack. Cost ef testing of all specimens and samples will be borne bry the contractor. '

<) The construction of well standing by infecting cement or grout in coarse aggregate placed in position shall not be
f) The thickness of cement concrete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:30 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to-overcome the adverse effects of the tilts and shifts without any-extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no extra cost to the department. S o S ' '
Concrete of strength below of the required strength: (as determined by actual tesis) shall not be accepted. _

It the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor, The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges, - ' '

No claim for canriage of water, what-so-ever, will be entertained.

The contractor shall employ 1 -or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 month after the date of work order and would Jast till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices. should not be-Jess than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be empldyed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the ténder coft of the work. ' '

Contracter _ o Block eﬂ/(% :
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83,

84.

8.

36.

87.
- 88.
89,
90.
9L

- work through labour should produce valid license from licensing authorities of labour Department.

92. Sample of all material — The contracter shall supply sample of all materials fully before procurement for the work for -

93,

94,

93.

Special class contractor shall employ under hini | graduate engineer and 2 diploma holders belonging to the state of Onssa

Likewise, A-Class contractor shatl emplﬂy under him 1 Graduate engineer or 2 diploma holders belonging to-state of Orissa.

The contractor shall pay te the engineering personnet monthly emoluments, which shall not be less. than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appomted by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or “A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as

per the bill has been supervised by him. {Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
«certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
néecessary possible help for procuring license. .

Orissa Bridge & Construction Corperation Ltd. will be allowed price preferenw up 1o 3% over the Iowest quotatjon or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation

will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the .

lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clanses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to

account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour -
~ and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of I.T. Department of the gross amowunt of the bill towards income tax will be deducted from the
contracior’s bill.-

The amount put to tender is exclusive of 12% GST. The intending blddt‘:l’ should offer their rates which shall be

. exclusive of GST .applicable as per norms. GST as applicable will on works contract shall be paid over the bill

antount at the time of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of differemt
materials as utilized hy them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of

testing and acceptance as may be requiring by the concerned Executive Engineer.
Trial Boring — The foundation fevel as mdicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department bas no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost 0 ascertain the

S.B.C. and credibility of the strata at foundmg leve} while quoting his rates for tender the contractor shall teke in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed w1thm 36 (T hirty six) months from the complenon of the work
arising out of defective ‘or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided thai they ought to be pald for and in case of default Department may recover from the contractor the cost of making
good the works: The contractor is alse required to maintain: the road for three years from the date of successful complenon of
the work.

From the commencement of the works to the completmn of the same, they are to be under the contractors charge The
contractor is. to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or siructural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his eraployment during the execution of the work. Also no elaim sh: ertained for loss due to. earthquake, food,

cyclone, epidemic, riot or any other calamify whether natural or fnct ages so cansed will have to be made good by
the contractor at his own cost, : ' - - :

Centractor " Block Developmént
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
refevant 1.S. Code/ LR.C. code/ MoRT&H specifications. .
97. Tilts and shifis
a) Maximum permissible shift is 150 mm
b} Maximum pexmlsmble tilt is 1:80.
98. Payment for variation in price — (Vide Works Department Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dt. 24.10.1992)
a(i). “If during the progress of the work the price of any material (exeludmg the cost of Steel, Cement & bitumen) mcorporated
in the work (not being materials supphed from the Eng;neer—m-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price iidex (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shail be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price {ndex (afl commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per ‘the formula indicated below provided that the work has been

carried out within the stipulated time or extension thereof as are not attributable to him:-

Formula to calcuiate the increase of decrease in the price of materials.
Vm=0.75 x Pmx Rx{i-io} '
160 io
Vm = Increase or decrease in the cost of work durmo the quarter under consideration due to change in the price of the
materials.
R =the value of wotk done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.L balletin from time to time.)

i = The Average Wholesale Price Index (alt commaodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. {i1)-Where original contract period is ene year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments. in case of increase are to be made with prior approval of Government when the total claim is

more than Rs. 50,000/- and with prior approval of the E.L C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-, Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, mamed;ately
The cost shali be determined as follows: -

1. Steel ..ovviere-s Rate as fixed by steel authority of India Lmnted (SAlL)
2. Cement.......... Average factory price of three manufacture of cement inside the state.
3. Bltumen Rate as fixed by Indian Oil Corporation Limited (JOCL)

a (111)—Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and

 bitumen. are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the

total claim is more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer {as the case may be) when the claim
ig up to Rs. 50,000/ subject to fulfiliment of the conditions mcntmned below

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL)

'Cement. - Average factory price of three manufacture of cement inside the state.

Bitumen... . Rate as fixed by Indian Oil Corperation Limited (JOC)

Cost of the project should be more than 50.00 lakhs. However the differential cost of sach material may be paid 1o the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differentiaf cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
atilization of steel, cement & bitumen.

) Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might have been validly extended. (vi)  Differential cost will be allowed only after successful completion of the work as
per the approved work programime. Stipulation contained in the existing clause 31(1)Recovery n case of decrease shall be _
made by concerned Block Development Officer from the contractor, immediately. - :

(b)  Similarly, if during the progress of. work the wages of labour increase or dmease as a result of increase or decrease

. in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in

- quarter in which the tender was opened a5 per the formula indicated below

“ respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimuam wages for labour which is: operating for the quarter-snder consideration and that operated for the

Contractor Block Develnpment Office
' ' Danagadi.
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Formula te calculate the increage or decrease in the price of Labour.
VEO.75x PLx R x (i-10)

100 io
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of {abour. '
R= the value of work done in Rupees during the quarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component (as per sub-clause}. _

Similarly. if during the progress of work, the price of Petrol, Oit and Lubricants {Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on excoution of the work, then he shall be entitled to reimburse or lable to refund. Quarterty as the case may be, such

an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for

the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -
0.75 xK2 Rx {D2 - D1}
Ki= X
00 - D,

K = Increase or decrease tit the cost of work during the quarter under consideration due to changes in the price of P. O. L.

R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the guarter in which the tender
was opened.

D2~= Average Price per liter of diesel oil which is fixed during the quaﬂer under consideration.

K2= Percentage of P. O. L. component as per sub-clause.

d) The following shail be the percentage of materials, labour and P, Q. .. component for reimbursement/ refurd on variation -

in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause.

Category of works Contractor’ Supply Departmentat supply of materials
| % Of Materials | % Of Labour | % OfP.OL.

Irrigation work _ ' ' T
) Structural works T 20% T 30% | 5% 45%

h)Earthwork, Canal  work,. 20% 60% 5% 15%

Embankment work etc. -

R&B Works

a) Bridge work : 20% 30% 3% ' 45%

b) Road work 43% 40% 5% o 10%
-_e) Buiiding works . *30% _ 30% 5% 35%

(* Where brick is supplied by the Department it should be 20% mstead of 36%)

d) Vide Works Department leiter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be govemed as per clause no 31(a-1) &(a-iii), labour and P.O. L. as
per sub-clanses (a-i), {(b) and (c) of this clause 31 shall be applicable in the following manner.

"In term of aforesa1d escalation clause, where the period for completion of the work as snpulated in the agreement is
less than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one vear
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not

attributable to the contractor and in the result the total period including the extended period stands at one year or more,

escalation is admissible only for the remaining period after excluding the first one vear period there from.”

€) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a2 manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable i f his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give noti of to the Engineer-in- Charge stating that the
same is given pursuant 10 this condition together with an information relating thereto which 'he% be in a position to supply.

! _/ﬁ/\
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“99, For diversion road the contractor will have to make his own arrangement o make the same in private Jand if necessary for
- which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the.
contractor including the proper maintenance with tighting arrangements during the night time and signaling during day tine
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be. paid to the contractor for the above '
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its otiginal
condition etc. complete. ; ' '

100.The contractor has to arrange the land required for borrowing earth if necessary. for the road work at his cost. No extra
payment by the Department wilt be made on this account and 1o claim what-so-gver will be entertained on this ground. The
rates quoted by the contractor should be mclusive of alt such charges. o o _

101, Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor fo be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necgssary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month,

102.The tenderer should conduct three bores at each pier and 8.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates gquoted by the contractor
should be fnclusive of such bores and S.B.C. tests etc: witheut any extra cost to the Department. '

103 . The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained. _ ' : : _ : =

104.The contractor shall have no claim what so ever for the extra quantity of werk to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P Contract. _

105.0Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision, / amendment
are also binding on the part of the contractor. . _ .

- 106.No part of the contract shall be sublet without written permission of the concerned B.D.O. of transfer be made by power of
~ Attorney authorizing others to receive payment on the contractor’s behalf. _

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of

" the Government relating to his registration. ' ' '
- 108. Any damages caused by natural calamities should be done by the contracter at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor. :
109.The rates quoted by the contractor shall cover the latest. approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contracter.
110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclasive of this. - - . : o

111.The materials, borrow areas and hutreents at site should be arranged by the coniractor at his owarcost, No future corplaint on
this account shall be entertained. . ' _ :

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and

. shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly.in this book under the dated signature of the contractor or
his duly authorised agents. at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other clainx beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or cotapetent authority. Claims not made in this
mannier or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engincer-in-charge after completion

 of the work o before recession of the contract by the Department whichever is earlier for record. o

113.Number of tests as specified in LR.C/ MORT&H / 151 specification required for the construction - of roads/ bridges /
buildings or any other structyral works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contracter. The collection of samples and testing are to be
conducted for both prior to execution and durmg execution as may be directed by the Engineer-in charge and on boti the
accounts the cost shali be borne by the contractor. C ' _

114.Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting requixgd tests as per [RC/
MoRT& H / ISI requiremients at his own cost for providing sufficient opportunity for checkjfg from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of isit of hig level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all respects/the 1 d furnityre's
should be affixed by the executing agency indicating locations like school, hospital, No-horn etc.

Contractor Block Development Officey, Lf
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(ay Making a faise statement or declaration. : : : :
(b) Past record of poor performance. : S :
(c) Past record of abandoning the work half way/ recession of contract. - .-

(d) Past tecord of in-ordinate delay in -completion of the work

(e) Past history of litigation. ' o ' _

116.The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work. ' : o _ '

117.In case the st lowest tenderer or even the pext lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such-back -out #s furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the fenderer. o :

118. ADDENDUM TO THE CONDITION OF P! CONTRACT

- Clause-2(a) of P1 Contract:-TIME CONTROL:~
2.1, Progress of work and Re-scheduling programme. ' ' . _ : '
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the Jetter
of acceptance shall be treated as closure of the Bid process and commencement of the contract. o
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineet-in-Charge/ BDO for
approval a Programme commensurate to Clanse no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.

" 2.1.3. To ensure good progress during the execution. of the work the contractors shail be bound in all cases in whieh the time
allowed for any work exceeds one month te complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
under the centract has elapsed, 1/4” of the whole of the work before 1/2 of the whole time aliowed under the contract has
elapsed, 3/4™ of the whole of the work-before 3/4” of the whole time allowed under the contract has elapsed.

2.1.4. 1f at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programume to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the medifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may

_withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted. :
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the

effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Coutractor's obligations. The Contractor may
revise the Programme apd submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect

. of Variations and Compensation Events '

2.2 Extension of the Completion Date. _ :

'2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The.
execution of the works shall commence from the Sth day or such time period as mentioned in letter of Award after the date on
which the BDG issues written orders to commence the work or from the date of handing over of the site whichever is later, If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to.
any other right or remedy available in law, be af liberty to forfeit the earnest money & performance guarantee / Security

-deposit absolutely. ' :

2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Depariment. The Chart shall be prepared in direct relation fo the time stated in the Contract
documents for completion of fiems of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necéssary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further {0 ensure good progress-during the
execution of the work, the. contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in ¢ontract

-data. - ' ' E
2.2.3. In case of delay oecmred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constarntly his best endeavors to prevent or make good the delay and
shall do-all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i} Force majeute, or
" -il}) Abnormally bad weather, or
. Serious loss or damage by fire, or _ .
. Civil cognition, local commotion of workmen, sirike or lockout affecting any of the trades employed on.the work, or.
. . Delay oun the part of other contractors or tradesmen engaged by Engineer-in-Carg executing work not

forming part of the Contract.

Contractor ' _ Block Development fﬂ
. : : Danagadi.



v1) In case a Variation is 1ssued which makes it tmpossable for Completion to be aclneved by the Intended Completlon Date
without - the Contractor takmg steps to accelerate the remaining work and which would cause the Contractor to incur

,addmona} cost, or

- vii) Any other canse, which, in the absoiute dlscre’aon of the authority mentloned, i Contract data is beyond the

Contractors control.
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shalt be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practlcable indicate in

_ such a request the period for which extension is desired.

2.2.5. In any such case a fair apd reasonable extension of time for completion of work may be given. Such extension shall be

communicated .to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the conu-actor _

2.3.  ‘Compensation for Delay. ' :

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site’
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available

. under the law to the Government on account of such breach, pay as agreed compensation the amount calcualated at the rates

stipulated below as the Superintending Engineer {whose decision in writing shall be final and binding) may decide on the
amount of tendered vahie of the work for every completed day / month (as apphcable) that the progress remains below that
specified in Clause 2 or that the work remains mcomplete.

~ This will also apply to items or group of items for which a separate penod of complehon has been specified. Compensation

@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or

the rescheduled milestone(s) in terms -of Clause 2.5, the amount shown against that milestone shall be withheld, to be

adjusted against . the : coinpensation
levied at the final grant of extension of time. Withhelding of this amount on failure to achieve a milestone shall be automatic
wlthout any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s}, amount mentioned against each milestone mlssed subsequently also shall be withheld. However no interest
whatsoever shall be payable-on such withheld arount.

. 24 Management Meetings

2.4.1. Either the Engineer or the Contractor may requlre the other to attend 2 management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matiers raised in accordanoe with the

- early warning procedure.

2.42. The Engineer shall record the business of management meetmgs and is to prov1de copies of his record to those
attending the meeting and to the Eraployer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the

meeting.

Clause-2 (b) of Percentage Rate Pl Agreement - Rescission of Contract (Amendment as per letter No, 10639 dt.27.05.2005

of Warks Department, Orissa):-
To rescind the contract (of which rescission: notice in writing to the confractor under the hand of the B.D.O shall be
conclusive evidence); 20% of the value of left over work will be realized from the contracter as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt of Orissa Labour and

Employment Department vide letter No 3’.-’5?}' It 25.04.2009.

check list;

120 ELIGIBILITY CRITERIA To be eligible for qualification, applicants shall furnish the followings as well as ‘mentioned in

a)
b)

o
d)

Required EMD as per the clause No. 10.

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
-contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(three) days of Opemng of the tender before tendermg
authority as per Clause No.10,

DTCN duly signed by the contractor on each and every page. ' '
Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Claru 5.
. . Total: - 120 ne hupdred twenty ) clauses onfy.

Contractor . L . ' ' .'BlockDeveiop v Office ﬂ-{




SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)
I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR Depn of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Depit, Govt. Of Odisha. I/We* am/are*
aware that, if the facts subsequently proved to be false, my/our” contract will be rescinded with forfeiture of EM.D and
security deposit and [/We* shall be liable to make good the loss or damage resulting from such cancellation. I/'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.
{*)Strike out which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A™ ¢lass contractors only)

I/ We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished below.

S1. No. Name of the | Qualification | Date of | Monthly Whether fuil | if  they are
Engineering Appommment | emolurnent timne ' superannuated  /
personnel engagement | retired / dismissed
appointed for and or remaoved
supervising continuous persennel  from
contractor’s state  Govt.
work  with _ Central Govt, /
address Public Sector

undertaking /
Private

Companies and or
any one incligible
for Government

1 p 3 4 5 ' & 7
SCHEDULE- C FORMAT OF AFFIDAVIT
. The undersigned do hereby certify that all the statements made in the required attachments are true and coitect.
. The undersigned also hereby certifies that neither me/our firm M/s nor any of its

constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.

*  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
mformation at the request of the Department.

{Signed by an Authorized Officer of the firm/Applicant)
Title of Officer
Name of ¥Firm

TN Date:

APPROVED FOR 19 (Ninteen) pages only

(%& {%}aﬁjﬁr

Block Bevelopmen Addl. Project Director {Tech™)!
Danagadi
Sold for the work -Construction of Boundary wall at Ranagundi UP School, & P>Ranagundi.,Danagadi Block™ on payment of
Rs. 6009/- (Rupees Six Thousand) only vide Money Receipt No ......... . viereraeneen... against BC / Baok Draft

NO D pavable at S81 Duburi Proj



Ed

BILL OF QUANTITIES

-~ Name of the Work: Coastruction of Compound wall at Ranagundi primary school. G.P- Ranagundi

S . . . . Rate | Amount
n .
0. Description of item of work Quantity Unit in Rs. In Rs
1 2 3 4 3 &
Earth work in excavation of foundation in treriches in hard soil or gravelly
soil except sheet rock requiring blasting to proper profile with all leads, lifts _
and delifis fo proper section and profile including dressing & leveling the " One Cubic _
1 bed upto required depth and making it fit for laying concrete and depositing | 126.09 meter 134.43 16938.00
the excavated materials away from the work site with all leads and lifis
mcluding dewatering, if aecessary from fonndation complete as directed by
- Engineer-in-charge
2 Filling in Foundation and Plinth and floor with sand, watersd and rammed 21 One Cubic 439.02 9219.00
including all cost of sand, conveyance, royalty with labow and T & P meter 7 '
required for the werk.as per direction of Engineer-in-charge.
Cement Concrete of proportion. (1:3.6) using 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, tlooring concrete .
- . . . - One Cubic .
3 approved quality from approved quarry including hoisting, lowering and 31.50 meter 4001.2 | 126038.00
laying concrete to the required Jevel ramming, watering, curing etc.
complete including cost, conveyvance, royalty of materials with all labour
charges as directed by Engineer-in-Charge,
Fly ash brick in cement mortar {1:6) in foundation and plinth having One Cubic
4 crushing strength not tess than 75 kg/cm? with dimension tolerance +/- §% 7219 meter 364702 263278.00
incl. splays cutting circular moulding .chamfering and corbelling etc. incl ) ’
cost of all materials labour T&P ,cess.ete. as per direction of Eng.in.charge.
Fly ash brick in cement mortar {1:6) in super structure having crushing
5 strengih not less than 75 kg/om2 with dimension tolerance +/- 8% incl. 157.50 One Cubic 3643.9] 573916.00
splays cutting circular moulding ,chamfering and corbelling etc. incl. cost ' | meter o
of all materials labour T&P ,cess,etc. as per direction of Eng.in charge.
16 MM (5/8") thick cement plaster in C.M.(1:6) finishing smooth to inside
rough surface of 5" / 107 thick brick walls after racking out the joints
6 including watering and curing with cost, conveyance, royaity and taxes of 84000 On;z?;arc 144.44 121336.00
ail materials and cost of all labour charges required for the work '
etc..complete inclading cess.
| 12 mm (1/2") thick cement plaster in C.M.{1:6) fimishing smooth to outside
smooth surface of brick walls afier racking out the joinis including watering One square _
7 and curing with cost, conveyance, royalty and taxes of all matenals and 75250 meter 10 ].'56 76424.00
cost of all labour charges required for the work etc. compiete.
Suppiying, finisbing walls with water proofing weather coat of approved One square
8 shade outside the building quantity same as per item {1 1) of cement plaster 1592.50 me?er 81.84 130330.00
1:6 on brick wall T&P labour cess.etc.all complete. '
9 Filling foundation and plinth with excavated earth, watered and ramimed One Cubic | 9960 | 11202.00

126.00

meter




Providing, supplying and painting of sign board and display board of size
£.20m x 1.20m x 0.25m(thick) above G.L. and 0.45m below G.L. and shall

be plastered ,painted and writing etc. as per direction of Eng. In.charge.. 1

|
L.

One No.

" 3000.00

3000.00

Total

133177.00

Total 16 ( Ten } items Only  (Rupees Thirteen La

DRDA, Jajpur

Ay { our quoted raie is

¢ Thirty three Thousand one

N

/Jess than / equal to the above estimated cost.

Signature of Tenderer

Hundred seventy seven)only,

Asst. Exec r, Danagadi BDO, Danagadi = Addl Project Di {Tech.),

__ % (both in figures and words) excess over




 CHECK LIST

{To be filled up by the contractor)
SL-1- ' ) Submitted : . .
Page No. Issuing authori
No, Documents b Yes Yo, | *° ssuing ty
1 2 | - 3 & | 3 6
1 | Cost of tender paper ' ' ; '
-2 | Copy of valid license
3 | Copyofvalid LT. / Pan Card
4 | Copy of GSTIN certificate
"5 | Required EMD in approved form
6 | No relation Cerfificate :
~7 | Affidavit of no litigation-
8 | Affidavit of authenticity of true document attached
o [valid B-Mail Address
10 [Valid mobiie number

Centified that afl the information mention above have been attached with the tender paf;er & are true and correct to the best of
my Knowledge & belief. :

_
Contractor Block Development Officer

Danagadi.



. NOTES'

"I. The contractor should not write anythmg excephng quotmg of percentage and in any ‘case anyﬁunﬂ_élse .

regardmg tender rate is mentioned, the tender is liable for rejccnon

2 Percentaga quﬁted by the tenderer shali be accurately filled in words and in ﬁgurcs

[ 3. Stnke out which is not applicable If the tenderer quotes the percentage without mentioning excess or less, it
i will be considered as excess. _ _

44 Percentage should be quoted up to2 (Two) digit afier the decimal point.

s Rate of all items are nclusive of cost, camage, rovalty and other taxes of
matenals : . :

o — e —

Tenderer
No of Correctlons

1

Nc OfOVer ertmgs N

1
-
I
[

} No of Interpoiatmns

Block Development Offic
- Danagadi.



