GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of compouhd wall at RC Nodal
School at New Siyaria School, G.P-Trijanga. |

Bid Identification/DTCN No. 924 / 22 .02.2019/ P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADI.



 PANCHAYAT SAMITL DANAGADI

: 'D'ETAILE’D TENDER CALL NQTICE

‘No.-

924 Dit-22.02.2019

. Sea:led percentage rate blds are mwted by Panchayat Samiti, Danagadi, in single cover fromoontractors registered w:!ththe state
government and contracters of eqmvaleni Grade /. class registered with other state Government iCentral Government /MES /Raitways
mentioned in ‘colignn n0.5 in tender call noticefor execution of civil works on productmﬂ of defi mtz proﬂf frem ﬂ}e appropnare :

antbmty in prescnbed fcrm for foli{m'mﬂ wnrks as mentioncd below .
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- © Name of the work estimated enst. Paper g
No. . o : _ uRs.) {in Rs. } coptractor (in Rs.) completion
1 T 3 4 5 6 7
4 1 Constraction of Bouadary wall at RC R p : Four calendar
..16 | . at New Sigaris GP- - - 1327&500 o] 133(!?.0& ‘D &C 6000.00 |

2. The sale of the Bid document shall start from the date of publication in Newspaper during office hours in the office of the
Panchayet Samiti, Dasagadi, Jajpur. - - _ : : . :
_ - received in the office of the Panchayat Samiti, Danagadi_Jajpur Gl Dt. 66.83.2019 up to 5.90PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the docaments or non-
receipt of the same. . S o ' '

3. - Bids shall be

* 4. The tender will be opened in the office of the Panchayat Saiti, Danegadi, Jajpur at 11.68AM, oa §7.83.2019 in presence of the
- bidders or their authorized representatives. In case of holidays, next working day will be considered. E _ : _

- 5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur i person on application and payment

of cost of bid documents in demand drafi/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L Dubari -

Project,Danagadi . L

 The bid document can be downloaded from the official web site of Jajpur Disirict (stn: /s, iafpur.aic.in). in case of downloaded
- bid document the cost of bid dociment should be mtiached with the bid. The cost of bid document s not refundable. The envelope -

 ontaining bid document shonid be “superscribed with Tender Call Notice Number- 924 /22.82.2019.

' 6.The undersigred rescrves the right to negotiate o rejoct any or all the tenders in the interest of the Govt. with ar Without assigaing
- any reason thereof. Any dispute in this matter will be settied up under the Jurisdiction of Jajpur Disirict. {The bids of the defaulting
- . contractors of this block thuse who have not eompleted the work in time are lisble for rejection.) -

- 7Theaddmonalmrﬁnmmmmshaﬁbcobmmdﬁmthebmwhmﬁebﬂmm!mﬁm&cmmdmmmm

- fender. In such an event, only the stocessful bidder who has quoted jess bid pricefrates than the estimated cost put to fender shall have
10 fumish the exact amount of differential cost i.¢ estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in fivour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from auy nay Nationalized/ Scheduled Bank in India comnter gusranteed by fis local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance {LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successfisl bidder-
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
. the bidder. The concerened APS will be returned to the bidder after completion of work in ail respect ie. Final bill paid.

 8.The tender docaments seat through regisiered /Speed Post and if does ot reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the {enderer before the due dats.

Contractor o BIockDevciaprmntj



' The tender is to be submitted in one cover is fo contain EMD, signed DTCN on every page, price bid duly filled in and signed by the

endeter, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning: valid £-
nail address and valid mebile number js mandatory in the check list column and other documents as per the relevant clauses of this
f the tendes’ call notice. -
0.The bid must be ac
olumn No.4 along with tender in shape of National Savings Certificates. /KissanVikashPatra /Post Office Savings' Banks
ccount/Post Office Time DepositAccomt/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
n Indid counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGER and if 1o other
orm.Tenders not accompanied with EMD as specified above shall be'liable for refection. = S

YTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2

- 11. (1) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like valid
. registration certificate,. valid GSTIN certificate and PAN card which are mandatory and the original ceriificate are t6-be
.. produce within 3 (Three) days of opendag of the tender before the B.D.O, Danagadi for verification and mentioning about
. relaxation (if any) in the licenise otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. _

#) - The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the ¢olumn

.+ No.7 of the tender call notice. ‘Tenderers whose tender is accepted must submit a work program at the time of execution

12. All tenders received will remain valid for & period of 90 (Ninety) days from the last date of receipt of tenders and validity of
.. tenders can also be extended if agreed to by the tenderer and the Department. S ST
- 13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any

: work ini the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be

. _ furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in"schedlile-c, the bid

~ docament will be summarily rejected.
14" No Relation Certificate. -~~~ - o _ ' _ : . o
The contractor shall furnish a certificate along with the tender to the effect that he is not refated to any officer in the rank of
_ an Assistant Engincer & above in the state P.R. Departiment or Assistant/Under Secretary & above in the P.R. Department. If
+ the faet subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be liable to. make good the loss or damages resulting for such cancellations. The proforma for non-
. - relationship certificate is contained in a separate sheet vide Schedule-A. c o L

- 15. 'If an Individual makes the application, the individuat should sign above his full type wrilten name and current address,

16. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written namie and full

* name of his firm with its corrent address.

17. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type -

. written names and current.address, or alternatively by a partner holding power of attorney for the firm in which case a

- certified copy of the power of attorney shall accompany the application. A cerfify copy of the partership deed and current -

address of all parmers of the firm shall also accompany the application. .

18. If the Application is made by a limited company or a.corporation, it shall be sign by duly auﬂmrizﬁ._e.l_ person I_io.lding power of

. attorney for signing the application in which case a ‘certified copy of the pawer of attorney shall accompany the application:

- bid
wordings will not be accepted. o PR o
20.-No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in

19, -The_-_te_i;def. shoutd be strictly in accordance with the provisions as mentioned in the tender scheduIeAny change in the ‘

- authorized representative at the bottom of each page.

: _.: 21 Instruction for quoting percentage rate below /above the estim_ated cést amendment to para -3.5.5 of O.P.W.JD. Code

Volume-1. _ U o . '
. Following new provisions shall be made to quoie the rate of work by the contractor.
- 3.5.5 (V}—Percentage Rate Contract — ' ' o

_ Percentage cotitract will be in addition to item rate, lump sum coniracts etc. In such ‘contracts the schedule of

quantities shall mention estimated rate of such item and amount there to The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declar
considered afier opening of alt packages called in the same tender nojice. The contractors who wish fo tender for two or more
. works to which they refer, written on the envelope. . o - : - :

Coutractor " Block Development Offier,

Danagadi.

'm'p"aniéd by EM]) of the amount @ i%_(_()né p_ercent) of the estimated cost to tender as.mentibned in .

Such limited company or corporation will be required to furnish satisfactory evidence of its existence _along with the technical

English, The applicant’s name shiould appear on each page of the application along with his si-g_nature orthe signature of the

ed and\recorded first. The rebate so- offer shall be -
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) r . N .
e sccunty deposit together with the earnest mioney & the amount withheld according to the provision of P1 agreement shall be

retained at security for the due non-folfiliment of this contract and additional performance security in accordance with the

provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering _
Staff: m-chargc and the successful bidder. Within fifieen days following the notification of award along with the letter of.

Acceptance, the successful bidder will sign the agreement -and deliver it to the Engmeer—m—charge Followmg dccumcnts .

shail form part of the agréement. :
a) The notice inviting bid, of the document mchldmg addmonal ccndltmns spcmﬁcatsons and drawings, if any, formmg the bid
- as issued at the time of invitation of b}d and acceptance thercot‘ together with any conespondence there to and requlred
amount of performance security
b) Standard PWD form Pl with latest amendments. ' ' ' :
: * Failure to enter in to the required agreement and to make the security depcsn as ahovc shall entail forfelmrc of the
bid sccmty (earnest money). No contract {tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 JOR.
N0.202 W.F.D. dtd.06,03.98 respectively the EM.D. will be fcrfcncd i case, where tenderers back out from the effer before
acceptance of tender by the competent authority.
34. That for the perpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be ccmpctcnt to bring a suit in regard to the
* matier by this contract at any place outside the state of Orissa.

35. The contractor should be hable to fully indemnify the dcpamnent for payment of compensation under workman

compensation Act. VIH of 1923 on any account of the workman employed by the contractor and full amcunt of compcnsatlon

. paid will be recovered froim the contractor,

36. Tendeters are required to abide by the fair wages clausc as mlroduccd by thc Govt of Works department L. No VHI R
8/5225-dtd.26.02:55 and No.HIM- -56/628842(5) dt. 27.09.61 as amended from time t0 time.

37. In case of any complaint by the labour working about the nonpayment or less payment of his wagcs as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if tite contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Gowt. The contmcmr shall not employ child labcur The decision of the B.D.O. Danagad1 is final and binding on
the contractor. : _

38. The contractor shall bcar cost of various mcldental sundries and connngency neccssxtatcd by the work in full within the

following and similar category.
a) ' Rent, royalties and other charges of materials, octroi duty; all other taxes mcludmg goods and serv;ccs tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and tcmporaxy electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collectlon of materials, storage, housing of staff or other purpose of the work, No tenderer
~will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work:

b} - Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to _
- the satisfaction of the local health authorities.

c) Suitable water supply mcludmg pipe water supply whether dvallable for the staff and labour as we]l as for the

work.

4) "Suitable cqmpments and wearing apparatus for the labour- engaged rlsky 0perat1ons

e) . Fees and duties levied by the municipal, canal supply authority.

f)- °  Suitable fencing barriers, signal including paraffin and electric sngnal where necessary at work and approachcs in

order to protect public and employees from accidents.
. g Compensation including the cost of any suit for i injury to persons or property due to neglect of any measure of prccaunon
' also become payable due to-operation of the work men compensation act.
b} The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.
'39. After the work is finalized all strplus materials should be removed from the work site. Prchmmary wotk such as vats, mixing
~ platform eic, should be dismantled and all matena}s removed ﬁ'cm thc site and premises left neat and clean, this should be
mclusive of the rates.. .,
40 ‘No payment will be made for bcnchmarks, Icvci pillars profi les and benchmg and leveling the ground wherever reqmred The
rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.
41.Jt should be understood clearly that no claim what 50 ever will be entertained to extra items of works quantity of any itern -
besides estimated amiount unless written order from the cngmccr—m-chargc and rate scttled before the extra item of work or
extra quantity of any items of work is taken up.- :
- 42.The ténderer shalf have to abidé by the CPWD safety code mlcs mtroduccd by ﬂlc Govt. of Indm Mmlstxy of work housmg
and supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time. S
43.Bid documents consisting of plans spcc1ﬁcat10n the schedule of quantities and set .of terms and conditions ct‘ contract and
-other necessary documents can be seen in all offices i issuing the- documents duripg office hours every day except on Sunday and
.-public holidays till last date of sale and receipt of tender papers. Interest bidders _may obtain further information at the same
address. But it must be clearly understood that the tcndcr must be receivgd m ordgr and accordmg to mstmcttons

Contractor o o Block Devclopmeﬁi-Ofﬁ-'
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44. Tendrerers are required to go through each clause of PWD form P1 carefully in addition to the clause mentioned here in
before tendering: - T T
45. Al reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code sectionI,
I1, 111, IV and VII & fatest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H
Gowt.ofIndia. . - oo R T

46.
47.

48.

~or fully such structures i:'f found defective in their opimion. S :
Concrete should be machine mixed, unless othorwise ordered in writing

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can'reject partly

y the executive engineer, The. contractor should

- arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost. -

49.
50.

51.
- the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or

52.

53.

34,

55.
-~ the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts

Cement shall be used by bags and weight of 1 bag of cement being taken as 50Kg. .

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at -
his awn cost for completion of the work within the time schedule. No extension of time will be granted on the application of

the contractor due to delay in procurement of materials. -~ . 0o o T T -
The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of

market rates, whichever is higher, - . : AT : S _
If the contractor removes Govt. materials supplied to him from the site of work with a view to_dispose off the same -

dishonestly, it shall be in addition to any other Hability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times. the price of the materfals according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there affer become due to the
contractor or from his seeurity deposit or from thié praceeds of the sale thére-of. ~ - . - R 8

The selected contractor may take delivery of departmental supply according to his need for- the work, issued by. the B.D.O.

- Danagadi, subject to the availabitity of the materials. The tenderer shall make all arrangement for proper storage of materials;

but no cost for raising sheds for storage, pay of ‘watchman ete. will be borne by the department. The department is not -
responsible for considering the theft. of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops _

the work, he shall have te pay the full penalty as per clanse of P1 agreement,

‘The department will have the right to supply at any time in the interest of work any depértmenxal matetials to be used in the

work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear

and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will

. be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the contractor at the

36.

issuing stores, without conveyance charges.

‘Though departmental issue of Cement & steel has i 't:ated, it may not be takeén as bii_]ding.’ The co_nlréctor must have to

- arrange by themselves, cement, steel bitumen & every sorts.of materials from approved manufacturer and get it tested in the

38.
9. _ S an

 rates quoted should be inclusive of the running charges of each plant and cost of conveyance. *
0.

1l

- ‘The stock of (building road and irrigation structures) metal and gravel will
. -which will be taken as 1.5 m X 1.5 m X 044 m = | Cum. The soling
deduction for voids @ 1/6® of the volume or more depending upon thé

departmental laboratory and get it approved by the Department before use: No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers. '

- TOR rods plates ‘and structural miembers will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates ete. shall be measured in length of different diameter, size and specification as

actually used (including hooks and cranks) in the work cotrect to an inch.or om. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and

‘unnecessary lapping will not be considered for measurement and payment). - .

The tentative alignment of the proposed bridge has been shown in the enclosed drawing, However, the department has got the

tights to shift the actual bridge position within a reasonable range in U/S and D/S.

The contractor should at his own cost arrange necessary tools and plants required for the eﬁici_ent_.é:_ceéutidn' of work and the

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged

well and specified span frec of cost as directed by the Engineer-in-charge and bear the entire cost of the test. - - -

‘Measurement of earthwork in road and canal embankment will -be done by section measurement after the’ ea_fth is '
consolidated including rofling with hand or power roller and sheep foot roller at optimim moisture content and ne extra

payment will be made for jungle clearance for taking earth from the bomrow area. Earthwork from cutting will be
economically utilized in filling. ) S ' o
' be measured in boxes of 1S mX 1.5 mX 05m
e will be measured in the suitable stacks with
ess of stacking, which would be determined on -

o Conh'actor - L BlockDe_\éélopnie.
L S " Danagadi.

'y .



| _63"."
64.
65.
66.

67.

Thie machmenes if available with the depamnent may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute: in advance an agreement with the Engineer-in-charge. .
In the event of any delay in the supply of the department road mlier for unavoidable reasons, no extension time will be

~ granted to the contractor under any citciumstance. - :
The tenderer should furnish along wnth their tenders, a list of Warks, whlch are at prcsent in their hand in- the prescnbed

proforma enclosed herewith.

Sinking of welis shall be measnred frony the bottam of well cap up to bottom of cutting edge or 15 cm above fow water Ievel
whichever is fess: .-

All method of sinking including pneumam: sinking by empluyment of dwers and other eqmpmem shall be included in the

rate. Removal of trees, logs:of trees, or isolated boulders and desilting of sand or earth from emstmg well, rectification of tilt -

~ - and shift, if any, etc. shall also be included within the rate of sinking.

68.
69.
70.
7.
72.
7.

74,

75.
76.

77.

-d)

78.

79.
80,

The depth of foundation indicated on the drawing are pmwsmnal, but these may be altered if necessary, m the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation,

When resort has to be made for sinking the wells by air lock and vacoum chamber method, ates thm‘e of shaﬂ be pre -decided
by the anthority accepting the tender..

Construction of cofferdam or istand or the work of opén excavation or dressmg or labour for laymg well curbs shall be
included in the rate of welt sinking.

For.concreting the bottom plugs of the well under the miethod of providing concrete should be cither with tremie or any other -
approved method as well be directed by the Engmeer—m-chatge with $0% éxtra cement to be used for under water concreting

without any extra cost to the department. .

No claim will be entertained in respect of difficulties during sand blomng met WIth dunng smkmg of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor -steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of ahgnment :
Inspection by the Director General of Sspplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray

examination of casting’s thickness more than 8" and load testing of bearing, if considered necessary, shall have to be carried

out at the contractor’s cost The same procedure for testing may have to be followed. for ribbed bcarmg manufacmred by -
Cwidening.

a)lt should be clearly understood that the Jmnts of bars are 10 be provide. with lappmg welds or bolts nuts as well be directed
by the Engincer-in-charge. = .

b)Concrete test specimens: 150mm X lSGmm X lSOmm in size (whether or plain or remforced concrete} for the testing shal}
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube

- should be carried out inn the depamnental centrol. 'I‘est should be carried out in accordance with the stipulations in bridge

code section- 111 :
c)Test specimen shall be formed careﬁzl}y in accordance w1th the standard method of takmg test specnmen and no plea shatl

be entertained later on the grounds that the casting of the test specimen. was fauIty and that the result of these specmen did

not give a correct indication of the actual quahty of concrete.
Plain concrete and reinforced concrete specimens will be tested .in govt research taboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

cy The construction of well standmg by m_]ectmg cement or grout in coarse aggregate placed in posmon shall not be
permitted.. .
£ . Thethickness of cement concrete in top pluggmg should be as per departmental drawing.

In well sinking the maximun tolerance permissible in tilt is 1:80 and the shiff is 150 rom to the normat direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be camcd out by the
Contractor, at no extra cost to the department.

Concrete of strength below of the required strength (as determmed by actual tests) shaﬂ not be aceepted.

if the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk ata

: smtable location at the cost of the contractor. The tilt and shift of the well mcludmg compensatton s to be abided as per the

81
82,

the manner so that the total axpendmlre does not exceed %6 of the tend g

clauses.of MORT & H for roads & Bridges.

‘No claim for carriage of water, what-so-ever, will be eﬂtcrtamed

The contractor shall employ I or more engincering Graduate ot diploma holders as apprennce at his. cost, if the work as
shown in. the tender exceeds Rs. 2, 56, 0007-. The apprentices will be selected by the Superintending Engineer. The periad of

employment will commence thhm I-mouth after the date of work order and would Jast till the date when 90% of the work is |
ess than emolument of persommel of equivalent -

completed. The fair wage to be paid to the apprentices should not be

qualification employed under govt. The no of apprentices to be employel shoul be fixed by the Supermtendmg Engmeer in

Contractar - S ' Block Development O
. : ' - Dapagadi.
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87.

88.
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90.
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92,
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- his- employment chtrmg the execution of the work. Also no claim sha

the contractor at his own cost. '

Special class contractor shall employ under him 1 graduatc engineer and 2 dtploma ho]ders bclongmg to the state of Orxssa

 Likewise, A-Class contractor shall employ under him I Graduate engineer of 2 diploma holders belonging to state of Orissa. _
- The coniractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of -

the personnel of equivalent qualification employed under the state govt, of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the ‘contractor with names of such unemployed Graduate engineers.and Diploma Holders, if such help is

sought for by the contractor. The names of such Engineering personnel appomtcd by the Contractors should be intimated to -

the tender receiving anthority along with the tender as to who would be supervising the work. Each bill of the Special Class

or ‘A’ Class Contractor shall be accompanied by an: employment Roll of the Engineering personnel together with a

Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes. M- -22/91-15384 dated 9.7.91). The required

-certificate is to be fumished in the proforma contained in a separate sheet vide Schedule — B.
It is the responsibility of the contractor to procure and store explosive required for blastmg operahon Department may rcndcr

niecessary possible help for procaring license.
Orissa Bridge & Censtruction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04,1974. The Orissa Construction Corporation

'will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the

lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied

himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medieal aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including Jabour
and materials with- taxes, octroi, other duties, lead, lifts, loading and unioading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
sabordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason.in case the
contractor claims later on to kave misjudged as regard availability of materials, labour and ether factors.

The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

The -amount put to tender is excluswe of 12% GST. The mtendlng bidder should offer theu' rates which shall be

exclusive of GST applicable as per norms. GST as applicable will oo works contract shall be paid over the bill

amount st the time of payuient of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time anr:l produce such documents in sapport of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concemed

. department.

Under no circumstances interest is chargeable for the dues or addltmnal dues if any payable for the work.

‘Under section 12 of contractors fabour (Regulation and Abolition} Act. 1970 the contractor who undertakes execution of

work through labour should preduce vakid license from licensing authorities of labour Department.
Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as.may be requiring by the concerned Execiitive Engineer.

-Trial Bering — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samiples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level whlle quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department inay recover from the contractor the cost of making

- good the works. The contractor is also requlred to maintain the road for three years from the date of successfu} completion of -
 the work.
9s.

From the commencement of the works to the complenon of the same, they are to be under the contractors charge. The

. comtractor is to ¢ held responsible to make good all injuries, damages and repairs. occasioned - or rendered necessary to the

same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
eentertained for loss due to earthquake, flood,

_Coni:ractor - : Block Devetopment Officer,
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96. Gradation of mgredlents The coarse and. fine aggregate sha}l meet the grade requuement as per the latest promsnm of .
" relevant LS. Code/ LR,C. code/ MoRT&H spec:ficanans _ o _ R o w
97. Tilts and shifts L - S |
a) Muaxinum pemuss,lble shift is 150 . i
b) Maximum permissible tilt is 1:80. : ' T .
98. Payment for variation in price — (Vide Works Department Memomndum No- 1207 3 W Dt 7 4. 1986 143 79 Dt 22.06. 1991 *1
and No-222874 Dt. 24.10.1992) o
a(l) “If during the progress of the work the price of any materiat (excluc{mg the cost of Steel, Cement & bltumm) mcorporated
in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or. |
decrease in the average wholesale price index (all commodities), and the conitractor there upon necessarily and properly pays in o
respect of that materials (mcorporated in the work) such increased or decreased. price, then he shall be entitied to reiniburse ot i
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the phis or minus difference of 75% in S
between the Average whelesale Price Index (all commedities) which. is operating for the quarter under consideration and that !
.operated for the quarter in which the tender was opened, as per the formula indicated below prcmded that the werk has been S
carried out within the snptﬂated time or extensmn thereef as are not attributable to him:- _ '

Fonnula to calculate the increase. of decrease in the pnce of matenals. _ ' : o i

Vm =0.75 x Pm x R x (i-io) . o o : . i
00 o ' ' '

Vm = Increase or decrease in the cost of ‘work dunng the quarter under cons:deranon due to change in the price of the

materials. :

R =the value of work done n Rupees during the quarter under co&mderatwn ' :

io =The averape Wholesale Price Index {(all commodities) for the quarter whlch the tender was opened (as publlshed in

R.B.1 bulletin from time to time.)-

i = The Average Wholesale Price Index (all connnodmcS) for the quarter under cons:deratlon

Pm Percentage of materials component as per sub-clause of this clause. ' ' _

. (ii)-Where original contract period is one year or abave, Increase/ decrease of cost uf steeI, cement and bmnnen are to

be pald / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is :

more than Rs. 50,000/~ and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.

50,000/-. Recovery in case of decrease shall be made by concemed B.D.O. from the contractor, mnmedlately : |. .

“The cost shall be determined s foliows: - | g

1. Steel ....... Rate as fixed by steet authority of India Limited (SAIL} _ i
2. Cement .. Average factory price of three manufacture of cement inside the state. o ot
3. Bitumen . Rate as fixed by Indian Oil Corporation Limited (10CL) : ' i

a (111)—Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
_bitumen are to-be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total ¢laim is more than Rs. 50,000/~ and with prior approval of the E1C. /Chief Engmﬂer (as the case may be) when the claim
is up to Rs. 50,000/- subject to fulfitlment of the conditions menhoned below S
(1) The cost shall be determined as follows: - - - _ _ : : o _ ’
Steel... Rate as fixed by steel authority of India Limited (SAIL} ' . : ' . i
‘Cement... Average factory price of three manufacture of cerment inside the state. R i
Bitumen.. Rate gs fixed by Indian Oil Corporation Limited I0Cy - ' ' v
(2) Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the = |
contractor after deducting the h}ke perceutage amount in the tender for those materxals from the ca}culated amount of K
differential cost. :-:-:
(3) Contractor has to submit the vouchers showing procurement from an authonzed dealer for the said work within 28 days before L
~ utilization of steel, cement & hitumen. : I
4) . Differential cost wiil be allowed only for the ongmal agmement period, but mat for the extended period even through ’l
_ it might have been validly extended.{vi} ~ Differential cost will be allowed only after sticcessful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31(f}Recovery in case of decrease shail be
made by concemed B]ock Development Officer from the contractor, nnmedmte!y

&y Sumlarly, if during the progress of work the wages of labour i mcmase or decrease as a result of increase or decrease
- in minimun ‘wages for Jlabour prescribed by Government and the confracter mereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to reﬁmd quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
' grter wader cons‘lderatlcm and thai eperatcd for the

g Contractor o | S ) Block Developmento CET,”
o ) . : L I}aﬂaga,d;_ S
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Formula to calculate the increase of decrease in the price of Labour

_VI 075xPIxRx§1— o)

100 : : :
VI=  Increase or decrease m the cost of work during the quarter under con51derat10n due to changes in the minimum
- wages rate of labour.
R= the value of work done in Rupees durmg the quarter under cenmderanon :
io= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened

i=the minimum wages for labour prevailed during the quarter under consideration.
-~ 'Pl="Percentage of labour component (as per sub—ciause)

<}

- d) The following shall be the percentage of materials, labour and P. O. L. component for retmbursementf refund on variation

Category of works . Contractor' Supply Departmemal supply of marena}s
© 1% Of Materials | % OfLabour | % OfP.OL.
Irrigation work _ - ! _ _ R o i
a) Structural works - 20% 30% | 5% 45%
b)Earthwork, Canal work, | - 20% 60% 5% 150
| Embankment work etc, - '
| R&B Works . . , 1 .
a) Bridge work T 20% T 30% | % 5%
D) Roadwork T 4% 0% 5% 10%
[ ©) Buﬂding works [ "0% | 0% 5% 1 35%

Similarly. if during the progress of work, the pricé of Petrol, Oil and Lubricants (Diesel oil being the representative item for-
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
" Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants

used on execution of the work, then ke shall be entitled to reimburse or liabie to refund. Quarterly as the case may be, such

an amount, as shall be equivalent to the 75% plus or minus difference i between the price of P.O.L. which is operating for~

the quarter under consxderatlon and that operated for the quarter in which the tender was opened as per the formnula indicated
below: - .

075%xK2 Rx{D2- m}

s Comm— X -

1w D . ST
KI = Increase or decrease in the cost of work durmg the guarter ander cons:deratlon due to changes in the pnce of P. O. L

‘R= the value of work done in Rupees during the quarter under consideration. - -
DI= Average Price per liter of diesel oil whlch was fixed by the Govemmcnt of incha during the quarter in whrch the tendar

was opened.
D2= Average Price per liter of diesel ml whlch is fixed during the quarter under cnnsuieranon
K2= Percentage of P. O. L. component as per sub-clause.

in price of material, labour and P. 0. L. as per sub- classes {a}, (b} and {c) of this Clanse.

(* Where brick is supphed hy the Department it should be 20% mstead of 30%)

dy Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i- refund on vanatmn in price of

materials, {except steel, cement and bitumen which will be governed as per ¢lause no 31(a-ii) &(a—m), labour and P.O. L. as
per sub-clauses (a-i}, (b) and (¢) of this clause 31 shall be applicable in the following manner.

"I term of aforesaid escalation clause, where the period for completion of the work as stmulated in the ggreement is
less than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one yoar
and more escalation on account of price variations would be admissible only for the remammg period after excluding the first

- one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the

Agreements, In the situation, where the pefrlod of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period inchiding the extended period stands at one year or more,
esca].'mon is admissible only for the rema:mmg pertod afier excluding the first one year period there from. "

€) The contractor shall for the purpose of sub- clauses (a), (b) & (¢) of this clause keep such books of Acvount and other _
-documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of -

the same by a duly authorized representatives of Govt. and further, hall at the request of the Engmeer-m- Charge furnish,
verified in such a manner as the Enginecr-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within 2 reasonable

same is given pursuant to thts condition together with an information ¥ latmg thereto

s

' CC@ntr'actor o : Block Development Offiter,
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price of such material, wages of labour and/ or price of P.O.L. give ngfice theteof to the Engineer-in- Charge stating that the -
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“99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
- which agreement of such Jand by the side of C.D. works and the rental charges. for such private land shall be bome by the

contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. tilt the C.D. works are opened to the traffic: No extra rate will be paid to the ‘contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges. for the tand and

maintenance, lighting and removal of such temporary rond crust from the private land to bring the land to its original
condition etc. complete. L : _ S - S
100.The contractor has to arrange the land required. for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
" ‘rates quoted by the contractor should be inclusive of al such charges. -~~~ e
101.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an -order book to the
" contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be etered in this book by the Officer-in-Charge/ Engineer-in-charge with ieir daied signatures and duly noted by the
" contractor or his muthorized agents with their dated, signature. Orders entered in this book and noted by the coniractor’s agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written pemmission of the
" Engineer-in-charge andto be submitted to the Engineer-in-charge every month, o ' ' :

102.The tenderer should conduct three bores at each pier and $.B.C. of soil at foundation level and abutments Jocation and furnish
the test results in eonformity with LR.C. code at his own cost before exccution of the work and rates quoted by the contractor

should be inclusive of such bores and $.B.C. tests etc. without any extra cost to-the Department.

103.The details of foundation, sub-structure a:_id'ﬂoor protection for execution shall be done in accordance with the test results
thus obtained. - S - S

'104.The conractor shall have no claim what so ever for the extra quantity of work to be executed in v1ew of aﬁovc possible

changes and payments is to be made as per clause 11 of the P1 Contract. - = _ : _
105.0ver and gbove these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Codg, Bridge code and MoRT&H specifications with latest revision / amendment
~ are also binding on the part of the contractor. - ' o . _ _ T
106 No part of the contract shall be sublet without written permission of the concerned B.D.O. or ransfer be made by power of
~ Attorney authorizing others to receive payment on the contractor's behalf. e S
107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
" the Government relating to his registration. 1 ' :
- 108.Any damages caused by natural calamities should be done: by the contractor at his own cost. The Department will not be any
* . way responsible for the same and will not pay any cost towards the repair done by the contractor. - '
109.The rates quoted by the contractor shall cover the latest approved rates of labows, materials, P.O.L. and Royalties.
- -Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the.contractor,

'110.The rate for each work of concrete items wherever dewatering is imperatively nécessary.the term dewatering shall mean the
execution or operation of the iterns due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this. . o I L '

111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained. . o _ o B - . _ _

_ 112.The contractor shall make 'réquisiﬁon-ﬂf claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serfally numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shell be entered regularly in this book under the dated signature of the contractor ot
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
‘he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect

~ should be Turnished by the contractor in the claim book. Each claim must be defiried and should be given as for as possible
' regarding the quantities as well as the total ameunt claimed. The claim book must be submitted by the confractor regularly by

~ 10ih-and 16th days of each month for erders of the Engineer-in-Charge or competent authority. Claims not made in this
mannet or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The

" claim book is the property of the Block and shall be surrendered by the contraetor to the Engineer-in-charge after completion

- of the work or before recession of the contract by the Department whichever is earlier for record. : : '

113 Number of tests as specified in LR.C./ MORT&H / 1S specification required for the construction of roads/ bridges /.
~ buildings or any other structural -works will be: conducted in any Govt. Test House / Departmental laboratories/reputed .

material testing laboratory as 16 be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be barne by the contractor. The colfection of samples and testing are to be
conducted for both, prior to execution and during exccution as may be directed by the Engineer-in charge and on both the

' accounts the cost shatl be borne by the contractor. L - : : S
 114.Besides, the firm / contractor shall install §utt-fledged field taboratory at work site for conducting required tests as per IRC/
" MoRT& H / IS fequirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visft 0
officers in the rank of Superintending Engineer and above, After completion of the road in all fespects A
should be affixed by the executing agency indicating locations like school, hospitat, No-horn ete.\

e voad furniture’s
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1 15. Even quahﬁed criteria are-met, the bidders can be djsquahﬁed for the followmg reasens if enqur_red by the Deparmlent
‘(a) Miaking a false statement or declaratmn
{b) Past record of poor performance. '
() Past record of abandening the work half way/ recession of- contract. o
(d) Past record of. in-ordinate delay in cempletion ef --thc work
{e) Past history of litigation. ~ = ' ' .
116.The information fumxshed must be sufﬁclent to show that the apphcant is capabke in all reepects to suecessﬁxlly complete the
envisaged work. - : '
{17.In case the lst lowest tenderer or even the next lowest tenderers W{thdmw n series one by ene thereby facilitating a
“particular tender for award, then they shall be penalized with adequate. disincentives with forfeiture of EMD unless adequate
© justification for such back-out is fm'mshed_ Appropriate action for black listing the tenderers shall alse be taken apart from
disincentivising the tenderer.
118. ADDENDUM TO THE CONDITION OF Pt CONTRACT
. Clause-2(a) of P1 Contract: -TIME CONTROL - '

2.1 Progress of work and Re-schedu[mg programme. ' '
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successfil contractor. The issue of the letter '
of acceptance shall be treated-as closure of the Bid process and commencement of the contract. _
© . 2.1.2. Within 15 days of issue of the Jetter of acceptance, the contractor shall submit to the Engmeer—m Chargef BDO for
- approval a Programme commensurate to Clause no.2.1.3 showing the general methods arrangements and timing for all the
activities in the Works along with monthly cash flow forecast.
2.1.3. Fo ensure good progress during the execution. of the work the contractors shalt be bound in all cases in which the time
-aflowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
-ander the eentmct bas elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the. contract has
elapsed, 3/4™ of the whole of the work. before 3/4™ of the whole time allowed under the contract has elapsed.
2.1.4. I at any time it shouid appear to the Enginecr-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
- programme showing the modifications to such pregramme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit-an updated Programme within this period, the Engineer-in-Charge may '
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
" ‘the next payment after the date on which the overdue Programme has been submitted.
2.1.5.:An update of the Programme shail be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engmeer-m—Charges approval of the Programme shall net alter the Contractor's obligations. The Centractor may
revise the Programme and submit it to the Engineer-in- Charge again at any time. A revxsed Programume is to show the eﬂ'ect
of Variations and Compensation Events
2.2 Extension of the Completion Date.
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract, The
‘execution of the works shall commence from the 5th day or such time péried as mentmned in letter of Award after the date on
which the BDC) issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits defanlt in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at hberty to forfeit the earnest money & performance guarantee / Secunty
deposit absohutely. =~
1.2 As soon as possible afier the Agreement is executed the Centractor shall submit the Time & Progress Chart for each mllestone
 and get it approved by the Department. The Chart shali be prepared in direct relation to the. time stated in the Contract’
documents for completion of ttems of the works. It shall indicate the forecast of the dates of commencement and completion
_ of various trades of sections of the work and may be amended as necessary by agrecment between the B.D.O. and the -
- Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
_ execution of the work, the contractor shall in all cases in which the time aflowed for any work, exceeds one month (save for
_ special jobs for wiuch a separaie programme has been agreed upen) complete the work as per milestone given in contract
data_ :
2.2.3. In case of delay occutred due to any of the reasons mentioned be[ew, the Contractor shall imumediately gwe notice
- thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do-ali that may be reasonably required to the satisfaction of the BDO to proceed with the works.

1y . Force majeure, Ot
‘ii) * Abnormally bad weather, or
. Serious loss or damage by fire, or :
= Cmi cognition, local commeotion of workmen, strike or lockout affecting any of the trades-employed on the work, or.
L -Delay on the part of other comractors or fradesmen engaged by Engmeer—m— ge)in executing work not
'fortmngpart of the Contract. \ : I '
Contractor I o ‘Block Development Offider,

Danagadi.



vi) In case a Variation is issued which makes it impossible for Completion to be achrcved by the. Tutended Complctron Date . -
without the Contractor takmg sneps to accelerare the remammg work and which would cause the Contractor to mcur '

- . additional cost, or

vit}) - Any other cause, whrch in the absolute dlscretron of the authonty mentroned, in Contract data ds beyond the

- Contractors control.
© 224, Request for reschedule and extensxon of mne to be chg1bie for consrderabon, shall be made by the Contractor in

writing within fourteen days of the happening of the event causmg delay. The Contractor may also if practlcahle, mdlcate in
such a request the period for which extension is desired.
225 In amy such case-a fair and reasonable extension of time for complctlon of work may be given. Such exfensron shall be

 communicated to the Contractor by the B.D. O in writing, within 3 months of the date of receipt of such request. Non-

application by the contractor for extension of time shall not be bar for giving a fair and reasonablc cxtcnsron by thc B.D.C.

. and this shall be binding on the contractor.

2.3. . Compensation for Delay.

2.3. 1 if the contractor fails to maintain the reqmred progress in terms of clatise 2 ¢ or to complete the work and clear the site

on or before the contract or-extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates

stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered value of the work for every completed day / month {as apphcable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.”

“This will also apply to items or group of items for which a separate period of completron has been speclﬁed Compensat:(on' .
@ 1.5% per month of for delay of work, delay to be completed on per Pay basis. Provided always that the total amount of
compensation for delay to be paid. under this condition shall not exceed 10% of the Tendered Value of work or to the

- Tendered Value of the ttem or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off ‘against any sum payable to the Contractor under this or any other

contract with the Govémment. In case; the contractor does not achieve a particular milestone mentioned in contract data, or

‘the rescheduled milestone(sy in terms of Clause 2.5, the amount shown against that millestone shall be withheld, to-be

adjusted - : against - the © compensation

levied at the final grant of extension of time. Withhelding of this amount en failure to achieve a- milestone shall be automatic

without any notice to the contractor. However, if the contractor catches up with the progress of work -on the subsequent

- milestone(s), the withheld amount shall be released. In case the contractor fails 1o make up for the delay in subsequent

milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on sach withheld amount. :

24. Managemem Meetings

2.4.1. Either the Engineer or the Contractor may reqmre the other to attend a management meetmg The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance w1th the

- early warning procedure.

.2.4.2. The Engineer shall record the business of managetent meetings and is to provrde copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the

Engineer enher at the management rncetmg or after the management meetmg and stated in writing to all who attended the
meeting.

Clause-2 (b) of Pcrcentage Rate Pi Agreement - Rcsclssmn of Contract {Amendmentas per letter No. 10639 de27.05. 2005 '

of Works Department, Orissa):-
To rescind the contract (of which rescission notice in wrltmg to the comractor under the hand of the B. DO shal[ be
conclusive evidence}, 20% of the value of left aver work will be realized from the contractor as penalty.

- 119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

120.ELIGIBILITY CRITERIA To be ehglble for quahﬁcatron applicants shall furnish the fo]]owmgs as well as mentloned in .

a)
b)

o

d) Bank Draft towards cost of Tender Paper if downloaded orMoney Receipt as per Clause

Employment Department v1de letter No 3757/ Dt 25.04.2009..

check list:”

RequlredEMDasperthcclauseNo 10.

Copy - of valid Registration Certificate, Valid GST[N certrﬁcate eopy of valid hcense proof of DanagadiP.S. regrstered '

contractor, or affidavit.as per clanse No 11. PAN card along with the tender documents and furnish the Original Registration
' certificate, GSTIN certificate and Pan card, for verrﬁcanon within 3(three) days of opcmng of the tender before tendering
authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page

Total: - 120 (Orfe

Contractor = . .. . - L ._ . _BIockDevelopmentOfﬁ e LT
. - - . . _ B : Danagadi, Co




SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)
¥'We hereby certify that I'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
ghove and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. /We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and T/We* shall be liable to make good the ioss or damage resulting from such cancellation. /We also note
that, non-submission of this certificate will render my / our tender liable for rejection. '
(*)Strike eut which is not applicable _
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A™ class contractors only)

I/ We herchycetify that at present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished below. .

S, Name of the | Qualification | Date of | Monthly Whether full | Tf they are superannuated / retired /

No, Engineering Appointment | emolument time dismissed or removed personnet
: persotinel engagement | from state Govt. / Central Govt. /
appainted for and ' Public Sector undertaking / Private
supervising CONLITHIONS Companies and or any one
contractor’s  work ' : ' ineligible for Government service,
8 with address L . '
H 2 3 4 5 b 7

SCHEDULE- C FORMAT OF AFFIDAVIT _

. The undersigred do hereby certify that all the statements made in the required attachments are frue and correct.

. 'The undersigned aiso hereby certifies that neither me/our firm M/s ror any of its
constiuent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and reguest {s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) compstency and general reputation.

+  The undersigned understands and agrees that further quallfymg information may be requested and agree to fum1sh any such
information at the request of the Department.

. {Signed by an Authorized Officer of the firm/ Applicant)
Title of Officer

. Name of Firm
//_\ _ Date:

APPROVED FOR 19 (Ninteen) pages only

N VI
Biock Development Cificer, Addl. Project Director (Te-um. fajpur

Danagadi

Sold for the work -Construction of compound wall at RC Nodal schoo! | at New Siyaria, G.P-Trijanga, Danagadi
Block” on payment of Rs. 6000/- (Rupees Six Thousand) only vide Money Reesipt No ......... ...... Dl U against
BC/Bank Drafi No........................, Db payablé g1 Duburi Project, Danagadi.

Block Development Officer,
Danagadi. '



BILL OF QUANTITIES

Name of the Werk: Construction of Compound wall at RC nodal school at new siyaria school. G.P- Trijanga

Sl - . . . Rate | Amount
No. Description of item of work Quantity Unit in Rs. In Rs
i ' 2 3 4 5 1

Earth work in excavation of foundation in trenches in hard soil or gravelly
soil except sheet rock requiring blasting to proper profile with all leads, lifts
and delifis to proper section and profile including dressing & leveling the 127.44 One Cubic 134.43 17132.60
bed upto required depth and making it fit Rw laying concrete and depositing ) meter ' . '
the excavated materials away from the work site with all leads and lifis
including dewatering, if necessary from foundation complete as directed by

|

Engineer-in-charge
5 Fll}lng mfoundatmn and Plinth and fioor with sand, watered and mmed 2124 One Cubic . 394 58 838100
including all cost of sand, conveyance, royalty with ishow and T& P meter

required for the work.as per direction of Engineer-in-charge.

Cement Concrete of proportion (1:3:6) using 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring concrete

3 approved quality fromn approved quarry ineluding hoisting, lowering and [ 31.86 One e{iub:c 38584 | 12202000
- laying concrete to the required level ramming, watering, curing etc. meter
complete including cost, conveyance, royakty of materials with all labour
charges as direcied by Engineer-in-Charge.
.Fly ash brick in cement mortar {1:6} in foundation and plinth having One Cubic
A crushing strength not less than 75 kg/cm2 with dineasion tolerance -+~ 8% 73.01 reter 3593.98 262396.00
incl, splays cutting circular moulding ,chamfering and corbelling etc. incl. ' ’
cost of all materials labour T&P .cess.etc. as per direction of Eng.in.charge.
Fly ash brick in cement mortar {1:6) in super structure having crushing :
5 strength not less than 75 kg/em? with dimension tolerance +/- 8% incl. 15930 One Cubic 3156139 | 572108.00
splays cutting circular moulding ,chamfering and corbelling ete. incl. cost T meter o
of all materials labour T&P ,cess.etc. as per direction of Eng.in.charge,
16 MM (5/8") thick cement plaster in C.M.{1:6) finishing smooth to inside
rough surface of 5/ 10" thick brick wails after racking ouf the joints One square 121739.00
6 including watering and curing with cost, conveyance, royalty and taxes of 84960 4 14329 '
all materials and cost of all labour charges required for the work metet
etc.,complete including cess.
12 mm (1/2"} thick cement plaster in CM.(1:6) finishing smooth to outside
7 smooth surface of brick walls after racking out the joints including watering 76110 One sguare

and curing with cost, conveyance, rovalty and taxes of all materials and meter 100?60 76567.00

cost of all labour charpes required for the work etc. complete.

Suﬁplying, finishing walls with water proofing weather coat of approved

8 shade outside the building quantity same as per item {11) of cement plaster 1610.7¢ (]n;z:[;are 81.84 131820.00
1:6 on brick wall . T&P labowr cess.etc.all complete. '
s . . . _ } One Cubic
9 Filling foandation and plinth with excavated earth, watered and rammed 12744 89.62 11421.00

meler




Providing, supplying and painting of sign board and display board of size
£.20m x 1.20m x 0.25m(thick) above G.L. and 0.45m below G.L. and shall :
10 be plastered ,painted and writing etc. as per direction of Eng. In.charge.. | One No. 3000.00 30600.00

Total 132749300

s Twenty seven Thoasand four Hundred ninety three Jonly.

o >
Addl. Project Dir ech.),

Total 10 ( Ten ) items Only  (Rupees Thirteen La

Asst. Executi i , Danagadi BDO, .ﬁanagadi
DRDA, Jajpur

My / our quoted rate is o % {both in figures and words) excess over
! less than / equal to the above cstimated cost. :

Signature of Tenderer




CHECI( LIST
_ (Tobcﬁ]]adupbyﬂleconmtor)
ST . | " Submitied — 1 .
' 'I)ocmne ) : Page No. Iss thort
No. s | Yoo 1 Mo | Teehe uing authority
I . 2 _ o 3 44 5 o -
1 | Cost of tender paper ' '
2 | Copy of valid license
3 | Copy of valid LT. / Pan Card
4 | Copy of GSTIN certificate
5 RﬁqmredEMDmapproved form
6 | No relation Certificate
7 | Affidavit of no lltxgatwn
§ | Affidavit of aulhenucrty of true docu:mem attached
i 9 Valid E-Mail Address -
10 {Valid mobile number

Certified that all the information mention above have been attached wn.h the tender paper & are tme and correct to the best of
‘my Knowledge & belief. :

. Contractor | ' o - Block Development Offichs



NO‘I’ES

. 1. "The contractor should not write anything ¢ excepnng quotmg of percentage and 10 apy case anythmg else |
regardmg tender rate is mentioned, the tender is liable for. reject}on o

'r
1
ik

; 3. Stnke out whnch is not applicable. If the tenderer quotes the percentage w:thcut mentlomng eXCess or Jess, it ,
w1H be considered as excess. . , .

G P-er_centage shouki be quotedup 1o 2 (Two) digit after the decimal point.

5. Rate of all items are mcluswe of cost, camage, myalty and othcr taxes of _
_ matenals ' _

Tenderer
. No of Corrections

- No ovaer_\_wﬁ’ringé_

' "No of Interpolations _

B

e -

Block Developmento icer
~ Danagadi.



