GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Construction of CC road from RD road to Model
School, G.P. — Ranipada.

Bid ldentification/DTCN No. 924/ 22.02.2019 / P.S Danagadi/2017-18

PANCHAYAT SAMITL, DANAGADL



PANCHAYAT SAMITI, DANAGADI

DETAILED TENDER CALL NOTICE

No.-

924 Di-22.02.2019

1.Sealed percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover fromcontractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column no.5 in tender call noticefor execution of civil works on production of definite proof from the appropriate

authority in prescribed form for following works as mentioned below .

Approx..

Cost of Fender

Ranagundi Prigary School  GP: Ranagundi

DT &.‘C

. . EMD iass of Period of
}3!, Name of the work estimated cost. (in Rs. ) c{ﬁlr::c:or Paper co:;:“:e ti{:m
) : ' (in Rs.) (in Rs.) P
1 2 3 4 5 6 7
Construction of Dhnligarh Primary School _ Four calendar
L Boundary wail G.P-Dhutigarh, 327825.00 13300.00 D& 6000.00 months
Improvement of road from Dhabahali to _ ,
2 Gopapus PWD road via Bandhasabi GP: 176785700 | 17700.00 ‘D& C 6000.00 F “‘:;;‘;:;‘}d”
Gobardhanpur *
Construction of CC road from Khapuriapada )
3 Mani Chakka o Balipasi village . GP: ITOR900.00 37100.00 ‘B & C 5000.00 - Four calendar
X months
Khapuriapada :
tmprovement of road from . .
4 ChakmaTarinichaitka to Irvigation 2333927.00 | 23400.00 B & 6000.00 F"‘;; ‘ﬁl‘;‘l“
embakement GP: Khapuriapada 0
Improvement of road from Tarajhar to s : Four calendar
3 ’ s s . X ‘& 7 3.0
Debihudi GP: Kigihar 1767857.00 17700.00 & C HH00.00 months
. Construction of school boundary with gate of Four calendar
6 RN ) iy L. F19566.60 9260.00 - - 400000
Jagadia Primary School G.P-Kumbhirigadia. Y & mmonths
7 Constructivn O.t'houildary wa:l[ at Mantira 3099759.00 31000.00 W& 6000.00 Four calendur
College (GP: Mantita months
Consiruction of boundary wall at Arasahi Four calendar
8 - E K 3 N :
Primary School G.P: Mantira 1326823.00 13300.00 ‘D& T 6006.00 months
Construction of matn gate and bouadary wall ' - Four calendar
- 2
9 at Rampilo UP school GP-~ Ollala 1195284.00 12000.00 ‘D& 6000.00 months
tmprovemeat of road from R road (o _
10 Kahsahibafigotha with CD work 132526500 | 13300.00 . 6000.00 Four calendar
; D" & -C months
GP: Ostapal
Construction of boundary wall ai Bandiasahi Four calendar
11 . ; X
Primary School GP: Ostapal 133519560 13400.00 o & T 6000.00 moxaths
Construction of boundary wall at Ostapal High Four calendar
12 : } ‘ F
Schoot GP: (stapal 1777682.00 £7500.00 & 6000.00 months
Construction of CC road from RD road o . . Four catendar
13 . . 175900400 17600, D& 6006, )
Maodel Schood GP: Ranipada T600.50 %0 menths
Construction of compound wall of Uchabali Four catendar
14 1328380.00 13300.00 . . 6000.00
GP office G.P-Uchabali. 330060 & months -
15 Construciion of compound wall at at 133177.06 13400.60 £000.00 Four calendar

months

Caniractor

Block Deveh\;mm:mg:i




S, Approx. EMD Classof | CostofTender | b iodof
No Name of the work estimated cost. (in Rs.) coniractor Paper completion
. {in Rs. ) S _ {in Rs.)
1 2 3 4 5 6 7
Construction of Boundary walf at RC Four calendar
: 5. 1 00 .
16 NodaiSchoot at New Siyaria G‘P‘TW 1327825.00 3300 D& C 6000.00 months

2. The sale of the Bid document shall start from the date of publication m Newspaper during office hours in the office of the
Panchayat Samiti, Danagadi, Jajpur.

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi,Jajpur till Dt. 06,03.2019 up to S5.60PM- through
Registeied Post/Speed Post. The anthority will not be beld responsible for postal delay in the delivering of the documents or non-
receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, DanagadJ Jajpur at 11.00AM, on 07.03, 2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered. :

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers chegue drawn in favour of B.D.Q, Danagadi, Jajpur payable at S.B.I. Duburi
Project,Danagadi .

The bid document can be downloaded from the official web site of Jajpur District (hitp;//www.jajpurnic.in}. In case of downloaded
bid document the cost of bid document shoutd be attached with the bid. The cost of bid document is not refundable. The envelope
containing bid document should be “superscribed with Tender Call Notice Number- 924 /22.02.201%.

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performatice security shall be obtained from the bidder when the bid amount is less than the estimated cost pof to
tender. In such an event, oniy the successful bidder who has quoted less bid price/rates than the estimated cost pui to tender shall have
to furnish the exact amount of differential cost i.¢ estimated cost put to tender - minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its loca! branch at Bhubaneswar within seven days of issue
of Letter of Acceptance {LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for biacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concemed office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

a]

Confractor . Block Development Offider,
Danagadi.



: The tender is 1o he submltted I OBE- COVET IS to contain EMD signed PTCN on every page price bid duly fitled int and sngned by the

enderer, attested copy of registration ceriificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
nail addfess and valid mobile number is mandatory int the check list column and other documents as per the relevant clauses of this

JTEN

and special conditions if a any. The cover is fo be sealed and supemmbed as the bld of the works as mentloned in column No 2

f the tendercall notice. . -

0. T_he b;d must be accompanied by EMD of ﬂle amount @ 1%(One percent) of the estunated cost to tender as mentloned in

‘olumn No.4 along with tender ‘in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks

ceount/Post Office Time DepomtAcconnthaak Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank

1% Indlo counter guaranbeed by its iocal branch at Bhubaneswar as per the terms and conditions laid down in OGFR and i no other
orm.Tenders not accoimpanied with EMD as specified above shall be liable for rejection.”

11::{(i) The tender paper should be accompamed with the attested true copies of the documents spec1ﬁed nthe checkhst like vahd _

e

12

13.

registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are 1o be
. produce within 3 (Three)} days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
relaxation {if any) in the Ticense otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

The work is to be completed in all respects within specified period inclusive of rainy season as memtioned in the column

- No.7 of the tendér call notlce Tendorers whose tender is accepted must submit a work program at the time of executnon '

of Agreement.

All tenders received will remain vahd for a penod of 90 (Nmety) days from the last dato of receipt of teuders and vahdny of

tenders can also be extended if agreed to by the tenderer and the Department. .
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any

work in the last five years, prior to the date of bid shall be debarred from qualification, The tenderer is to furnish and affidavit

+ at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be

T14;

furnished in schedule-C. Non-furnishing of information in schedule-C and reqmred affidavnt in scbedule—C the bid
document will be summarily rejected. . | -
No Relation Certificate,

'The contractor shall farnish a cemficate a}ong with the tender to the ef‘fect that he is not re}ated to any officer in tho rank of
an Assistant Engineer & above in the state P.R. Depariment or Assistant/Under Secretary & above in the PR. Department. If

+ the fact subsequently proved to be false, the confract is Jiable to be rescinded. The. carnest money & the total security will be

“15.
16,
17.
18.

19.

20.

forfeited and he shall be hable to. make good the loss or damages resultmg for such cancellatlons The proforma for non-
‘relationship certificate is contained in a separate sheet vide Schedule-A.

If an Individual makes the application, the individual should sign above his full type written name and current adgdress.

I the application is miade by proprietary firm, it shall be signed by the propnetor above his full type written name and ﬁ.rll
name of his firm with its current address.

If the application is made by 2 firm i partnershlp, it shall be s;gned by all the partners of the ﬁml above thclr ful] type -

- written names and current. address, .or alternatively by a partner holding power of attomey for the firm in-which case a

certified copy of the power of attorney shall accompany the application. A certify copy of the partnershlp doed and current

address of all partners of the firm shall also accompany the application. - .
If the Apphcatlon is made by a limited corapary or g,corporat:lon it shall be sign by duly authorized person holdmg power of
attorney for signing the application in which case a'certified copy of the power of attorney shall accompany the application.

bid.

‘The teoder should be stncﬂy in accordance w1th the promlons as mentioned in the tender schedule Any change in the-

_wordmgs will not be accepted.
No tenderer will be permitted to furnish their tender in theLr own manuscript papers. All mfomzatlon should be subnuttod in

“English. The applicant’s name should appear on each page of the apphcatmn along with his signature or the sxgnamre of the

o ‘authorized representative at fhe bottom of each page.

21 Instruction -for quotmg pm‘ceutage rate below :’above the estxmated cost amendment 0 para -3.5.5 of OP W.D. Code.

" Volume-1.
Foilowmg new provisions shail be made to quote the rate of work by the contractor.
.3.5.5 (V) ~ Percentage Ratc Contract -

Percentage contract will be in addmon to fem rate, }ump sum contracts etc. In such contracts the schedule of '

quantities shall mention estimated rate of such item and amount there to The contractor has-prescribed format appended to
the tender docurnents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate

 offér submitted in separate sealed envelope shall be opened, declared and récorded first. The rebate so - offer shall be

* considered after opening of all packages caled ini the same tendcr notl >

he contractors who wish to tender for two or more
works. to which they refer written on the envelope B '

Coittractor o ' Biock Devclopmento- er,

‘Such limited company or corporation will be required to furnish sansfactory evidence of its emstence aiong w1th the techmcal :

T VU A O S




7.

23,

24.

e with duc spproval of next higher wnthority.
e P Poxsests o e coutrch

ted by the contractor in wands shall be taken as comrect. If
o Wmﬁmmwﬂmmm«mmmw
xcess. The coniractor Wil wrike perocotage excess, or less up 0 two decimal -

_ The tenderer chalt carefally stndy the teutative drawing wnd specification applicable to the coutract and aif the documents

 Wwhtich will forma % part of the agrvement o be eatered iR by the accepied tendercr and details specifications for and ather
 redervant. specifications aad. deawings which .esgsnie.Cunplﬂntatnfnt date that, plans and specifications heve not

per actual necessity and details fest conducted. But the tes rates quoiod by the tenderer will hold good in case of such

m&mm:ﬁam ecation and shall in no way invalidate the eonfract and no. exira mnctary

| '_'_ misjudged cannat be extertamed.

26.

27
2.

30,

. 33

. "The tender containing cxiraneous: ; ot covered by the tender notice are Tiable for rejection and quotations should be

The finderes ey at is opion quots ressomsble for each tem of work cazefaly 5o that rate for one ¥em should iot be

32 -

“The autharity resérves the right fo reject amy ov all the tenders received without assigning any reasons there-of what-so-sver,

The earnest money will be retained and dealt with as per the terms and conditions of the OP.W.D.code.
. “The bidderftenderer, whose bid has been accepted, will be niotified of the award by the BDO, Danagadi prior to expivation of

the “Contract Price”)

the contract in the office of the BDO,

e is w0 discropancy. Bat if any discrepancy is found in the. o



LA .
le security deposit tegether with the earnest money & the amount. wrthheld according 10 the provision of Pl agreement shall be :
- retained at security for the due non-fulfiliment of this. contract and additional performance security in accordance with the
. provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering -
 ‘Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of.
. Acceptance, the successful bidder wilt sign the agreemem and deliver it to the Engmeer—m—charge Followmg doeuments
shatl form part of the agreement. _
a) The notice inviting bid, of the document mcludmg addnmnal CGndltlons specifications and drawmgs if any, forming the bid
- as issued at the time of invitation of bid and aeeeptanee thereof together with any correspondence there to and requrred
. amount of performance security -
b} S‘tandard PWD form P1 with latest amendments. .
* Failure to eater in to the required agreement and to make the secunty deposit as above shall entar] forferture of the
bid secm'lty (carnest money). No contract (fender) shall be finally accepted until the required amount of initials security is
.deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
nat carry any interest. As concurred by law department and finance department in their UJ.O.R. No.%48 dtd.21.05.97 1L.OR.
- No.202 W F.D. dtd.06.03.98 respectively the EM.D: will be-forfeited in case, where tenderers back out ﬁmn the offer before
acceptance of tender by the competent authority..
34. That for the purpose of jurisdiction in the event of dlSpﬂtcS if any of the contract would be deemed to have been entered in to -
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
: matter by this contract at any place outside the state-of Orissa.
* 35. The contractor should be Hable to fully indemnify the department for payment of compensation wnder workman
compensation Act. VIII of 1923 on any account of the workman employed by the contractor and full amount of eompensat:on
. paid will be fecovered from the contractor. -
36.. Tenderers are requn‘ed to abide by the fair wages clause as s introduced by the Govt, of Works department L. No. VHI R
8/5225-01d.26.02.55 and No.lIM-56/628842(5) dt. 27.09.61 as amended from time to time. :
37. In case of any complaint by the labour working abeut the nonpayment or less payment of his wages as per latest minimum
Wages Aet, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recovet such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadr is final and bmdmg on
. the contractor.
38. The contractor shall bear cost ef various mcldental sundnes and coptingency necessltaled by the work 1 fill within the
fellowmcr and similar category.
a) ~ Rent, reyalues and other charges of matenals octroi duty, all other taxes meludmg goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work

‘site -as required by the tender for collection of materials, storage housing of staff or other purpose of the work. No tenderer -

will however be liable to pay Govt, for temporary occupation of land owned by Goyt. at the site of the work.

b) . Labour camps or huts necessary to a suitable scale including eonservancy and sanitary arrangements thereln to
- the satisfaction of the local health authorities.
c) . Smtable water supply mcludmg pipe water supply whether available for the staﬂ' and labouras  well as for the
work.
) Surtable equipments and wearing apparatus for the labour engaged in nsky operations
€) Fees and duties levied by the municipal, canal supply authority.
1] - Suitable fencing barriers, signal inclading paraffin and electric signal where necessary at work atd approaches in

order to protect public and employees from. accidents.
&) . Compensation inchiding the cost of any suit for i injury to persons or property due to neglect of any measure of precaunon
' also become payable due to operation of the work men compensatmn act.
" h) ‘The contractor has to arrange adequate lighting agreement for the work wherever.necessary at his own cost.
39. ‘After the work is finalized all surplus materials should be removed from the work site. Prehmlnary work such as vats, mixing
. platform etc. should be dismantled and all materials removed frorn the site and premises left neat and clean, this should be
mclusive of the rates,
40. No payment wiil be made ﬁrr benehmarks, level pillars profi les and benchmg and Jeveling the ground wherever reqmred The
tates to be quoted shauild be for the finished items of work inclasive of carriage of all materials and incidental item of work.
411t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item
besides estimated amount unless written order from the engmeer—m—eharge and rate settled before the exira item of wark or
extra quantity of any items of work is taken up. :
- 42.The tenderer shall kave to abideé by the CP‘WD safety code rules introduced by the Govt. of Todia, Ministry of work hcmsmg
and supply in their slmdmg order No.44150 Dated.25.11.07 and as amended from time to time.
43 Bid documents consisting of plans specification the schedule of quantities and set .of terms and conditions et‘ contract and .
other necessary documents can be seen in all offices issuing the documents dufily office hours évery day except on Sunday and
. public holidays £ill last date of sale and receipt of tender papers. Interesy bidders may obtain further information at the same
- address. But it rmst be clearty understood that the tender mmust be receive and according to mstructions.

Cohtractor. S ; _ BioekDeveleprﬁernOﬂicr,'
o - Danagadi.. -



o

o

44 Tendrerefs are required to go through each clause of_ PWD form Pl carefully in addition to the clause mentioned he;re i

45. All reipforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section T,
IL IIL, IV and VII & latest design criteria for pre-stressed concrete bridge specifically for road-and bridges issued by MORT & H,
Govt. of India. L - S S T . A T o

46.
47.

43

49.
50.

51.

54,
- work and the contractor shall use such materials without any controversy o dispute on that account. The rate of issue of such
- materials will be at the stock issue rates inclusive of st

35.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and wateright.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly |
or fully such structures if found defective in their opinion. .~~~ . . - - ST :

- Concrete should be machine mixed, unfess otherwise ordered in writing by the exccutive engineer, The contractor should
- arrange his own concrete mixer, Vibrator and pumps efc. for this.purpose at his own cost, - Ce : o

Cement shall be used by bags and weight of 1 bag of cement beingtakenas 50Kg.: - -

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of app v?d qualif)( and specification at

his own cost for completion of the work within the time schedule: No extension of time will be granted on the application of
the contractor due to delay in procurement of materials. ~ © . e - SR

‘The contractor will be'respc'_msible for the loss or damage of any déﬁanmeﬁtal m:iter'ia'fs durmg trans1t and in the executionof - -

e work due to reasons what-so-ever and the cost of such materials will be recovered ::&dm the bills at stock issue rates or

' market rates, whichever is higher. -
52.

I the contractor removes Govt, materials 'supﬁl'i'ed to him from the site of work w:th A view to dispose off the same

dishonestly, it shait be in addition to any other liability civil or eriminal arising out of his contract bill liable to pay'a penalty - '
_equivalent to- 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The

penalty so imposed shall be recovered atany time from any sum that may then or at any time there after become due to the
contractor ot from his security deposit or from the procéeds of the sale there-of. =~ . D : o

- The selected contractor may take delivery of departmental supply according to his need for the work, issued by.the B.D.O,

Danagadi, subject to the availability of the materials, The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storige, pay of watchman etc: will be borne by the department. The department is not

responsible for considering the theft of materials at site. t is the Contractor’s risk. Under any such plea, if the tenderer stops
the. work, he shall have to pay the full penalty as per clause of P1 agreement. o : :

.The department will have the right to supply at any time in the interest of work any departmental materials to be used in the B

charges or rates fixed by the department or current market rate,
whichever is higher. .= =~ = . A : _
All the materials which are to be supplied from store will be as per availability of stock and. the contractor will have to bear

. the charges of straightening, cutting, jointing, welding ete. to required size in case of MS rods or Tor Steel/ MS angles, Ts
-and Joists ete. After the issue from the store, the materials ruay be under the custody of the contractor and the contractor will -

- _be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in length will be retumned by the contractor at the

56.

issuing stores, without conveyance charges.”

Though departmental issue of Cement & steel has indicated, it may not be taken as binding, The contractor must have to

- arrange by themselves, cement, steel bitumen & every sorts. of materials from approved manufacturer and get it tested in the

departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on

- such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production

of relevant documents in support of purchase of tequired grades from the authorized and approved suppliers. _ _ L
- TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
' Reinforcement, the steel including plates- etc. shall be measured in length of different diameter, size .and specification as

- actually used {including hooks and crariks) in the work cotrect to an inch or cm. And their weight calculated as per sectional -

. weight prescribed by the Indian Standard specification or as direcied by the Engineer-in-charge (Wastage of bars and -

unnecessary lapping will not be considered for measurement and payment). -

-+ The tentative alignment of the proposed bridge has been showt in the enclosed drawing. However, the department has got the
_ Tights to shift the actual bridge position within a reasonable range i U/Sand D/S.- .. - S _
¥9. Theé contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the

. rates quoted should be inclusive of the running charges of edch plant and cost of conveyance.

. After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged -
- well and specified span free of cost as directed by the Engincer-in-charge and bear the entire cost of the fest. - R
’1. Measurement of earthwork in road and canal embankment will be dotie by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot Toller at optimum moisture content and no extra

payment will be made for jungle clearance for taking carth from the borrow area. Earthwork from cutting will be

- economically utilized in filling. © . T D o
. ‘The stock of (buiilding road and irrigation structures) metal and gravel will be measured in boxes of 15 m X 1.5 m X 0.5 n

which will be taken as 1.5m X 15 m X 0.44m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or mors depending upon the lefisenss of stacking, which would be determined on -
actual observation and deduction. o = : P S L : ST

Conh'zictoi?' 3




63,

65,
66.
67.
6_3'.
69.
70.
7.
72.
73.
74.

75.
76.

The niachineries, if available with the depénmem, may be supplied on hire as per charges noted in the enclosed statement; -

subject to the condition that the contractor will execute in advance an agreement with the Enginees-in-charge. .

. In the event of any delay in the supply of the department road rofter for unavoidable reasons, no extension time will be

granted to the contractor under any circimstance.

The tenderer should furnish afong with their tenders, a:- fist :o_.f works, which are at present in-their hand in the =pre§cribed |

proforma enclosed herewith.

Sinking of wells shall be measured from thc."bot.tom of well cap up to bottom of cufting edge or15 &m.abai;e fow water level,

whichever is fess;. - ) : : : : :
All method of sinking including premmatic sinking by employment of divers and other equipment shall be included in the
and shift, if any, etc. shall also be included within the rate of sisking. - : -

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, i the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation, :

When resort has to be made for sinking the wells by air lock and vacaum chamber method, rates there of shall be pre-decided
by the authority accepting the tender. ' :

rate. Reinoval.of trees, logs-of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt -

‘Constryction of cofferdam or island or the work of open excavation or dressing or labour for Taying well curbs shall be

included in the rate of well sinking. - o : : _
For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other

approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for undet water concreting

without any extra cost to the department. . _ .

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers, ' :
Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. ' C : :

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of SuppHes and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray -

examination of casting’s thickness more than 8" and load testing of bearing, if cousidered necessary, shall have to be carried
out at the contractor’s cost. The same procedure. for testing may have to be followed for ribbed bearing manufactured by

* widening. :

77.

a)lt shouid be clearly undérStqod that tﬁ_e jb’iﬁts of bars are to be provide with 'Iappiﬁg, welds or bolis nuts as well be directed

by the Engineer-in-charge. -

_ b)Cencrete test specimens 150mm X\l_‘Sf}mm' X 150mm in size {whether or piaiu or reinforced concretey for the bestﬁ]g shafl

be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not

. Yower than that of an Assistant Engineer. The Contractor shall bear the cost se involved in testing. The test specimen in cube

- should be carried out in the departimental control. Test should be. carried out in accordance with the stipulations in bridge

code section- 111, S . : : . _
c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall

be entertained fater on the grounds that-the casting of the test specimen was faulty and that the result of these specimen did

. mot give a correct indication of the ctual quality of concrete. :

)

8.

~ qualification employed under govt. The no of apprentices to be employé

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zoual
laboratory at Cuttack. Cost-of testing of all specimens and samples will be borne by the contractor. : '

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted, ' S . - o :
i3 The thickness of cement concrete in top plugging should be as per departmentat drawing,

In well stitking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it i3

‘Dot possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
‘Engineer-in-charge to.overcome the adverse effects of the tilts.and shifts without any extra cost te the department and without
any damages to the well. Any additional work; Becessary consequent upon the excess tilt and shift, shall be carried out by the

contractor, at no extra cost to the department. -

. Concrete of streqgth below of the required strength {a's.de_termitied by acmzil .teéts) shall not be: aéc_epted-. _
- If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another wellto besunk ata
suitable location at the cost of the ‘contractor. The tilt and shift of the well including compensation is 1o be abided as per the

clauses of MORT & H for roads & Bridges.

- No claim for carriage of water, what-so-ever, will be entertained. L L : _ :
- The contractor shall employ I or more engineering Graduate or diploma holders as apprentice at his cost, if the work as

shown in.the tender exceeds Rs. 2, 50, 600/~ The apprentices will be selected by the Superintending Engincer. The periad of
employment will commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be Tops than emolument of personnel of equivalent
guld be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the teng of the wor T

S X
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Spccmi class contractor shall employ under him 1 g;raduate engmeer and 2 d}ploma holders belongmg to the state of Onssa ;||
Likewise, A-Class contractor shal} employ under him 1 Graduate engineer or 2 dipfoma holders belonging to-state of Orissa. il

84.

-85,

36.

&7.

88.

89.

90.
91.

92.

93,

94,

95

. The contractor shalt pay to the engineering persanne] monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govi. of Orissa. The engineer-in-Chief (Civil), Orissa may

however -assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is -

sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanicd by an employment Roll of the Engineering: personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been’ supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9. 7 91). The requlrcd
-certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
fiecessary possible heip for procering license.

Orissa Bridge & Construction Corporation Ltd. will be altowed price preference up to 3% over the lowest quotation or tender

as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporatlon

will be allowed a price preference to the extent of up to 3% over the lowest tender amount { Where their tender is not the
Jowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clanses: - By admission of a tender for the work, a tenderer will be deemed to have satlsfied
himself by actual inspection of the site and locality of the work, about the guality and availability of the required quaptity of
material including the wheat! rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during iis progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
‘contractor ctaims later on to have misjudged as regard avaitability of matenials, labowr and other factors.

The prevailing percentage of I.T. Department of thc gross amount of the bill towards income tax will be deducted. from the
contractor’s bill.

The amount put to tender is excluswe of 12% ‘GS8T, The intending bidder should offer their rates which shall be
exclusive of GST . applicable as per norms. GST as applicable will on works contract shalt be pald over the hill
amount at the time of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time and pmduce such documents in suppert of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposned in the revenue of concerned

: deparhnent.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through Iabour shouid produce valid license from Heensing authorities of labour Department.

Sample of all material — The contractor shall supply sample of ail materials fully before promrement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for ‘the
general guidance only, The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at fmmdmg level while quoting h}S rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thlrty six) months from the completion of the work
arising out of defective or. improper materials or workmanship timing are upon the ditection of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineér for reasons te be recorded in writing shall be
decided that they ought to be paid for and i case of defanlt Department may recover from the contracter the cost of making
good the works. The contractor is &lso required to maintain the road for three years from the date of successful comp[etmn of

‘the work..
. From the commencement -of the works to the completion of the same, thcy are to be under the contractors charge The

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the

_ same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to

the contractor at his own cost.

.property happening from any n;eg}sect, default, want of proper care or msconduct on the part of the contractor or any ene in

his employment during the execution of the work. Also no claim sh
cyclone, epidemic, riot or any other calamity whether narm-al or inci

rtained for loss due to earthquake, flood,

'\u\@\
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96. Gradation of mgredlents The coarse and fine aggregate shail meet the grade requirement as per the latmt prov:smn of
relevant 1.S: Code/ IR.C. code/ MORT&H speelﬁcatlons _ . '
97. Tilts and shifts .
a) Maximumn permissible stht is 150 mm.
b}  Maximum penms'ﬂble tilt 15 1:80.
98. Payment for variation in price — (Vide Works Depamnent Menwmndmn No-12073 /W Dt. 74. 1986 14379 Dt 22 06. 1991-

~ and No-222874 Dt. 24.10.1992) - :
a(i). “If during the progress of the work the price of :my material (excludmg the cost of Steel, Cement & bmlmen) mem'puorated _

in the work (not being materials supphed from the Engineer-in-charges store) increases or decreases as a result of increase or - o

decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (mcorporated in the work) such increased or decreased price, then he shail be entitled to reimburse’ or

liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% i . |

between the Average wholesale Price Index (alf commoditiesy whieh i operating for the quarter under consideration and that
operated for the quarter in which the tender was opeped, as per the formula indicated below pmvxded that the work has been
carried out w1thm the stipulated tlme or extenszon thereof as are not attributable to him:-

Formula to calculate the increase of decrease fn the price of materials.
Vm=0.75xPmxRx. {,1:1_@ : :
100 T ' ' :
Vm = Increase or decrease in the eost of work during the guarter under cons,;deratlon due to change in the pnce of the
materials.
R = the value of work done in Rupees dm'mg the quarter under eonsnderatlon
io =The average Wholesale Price Index {all commod1tres) for the quaﬁer in whieh the tender was opened (as pubhshed in
RB.I bulletin from time 1o time.) . o
i = The Average Wholesale Price Index (ali commodmes) for the quarter u.nder eons:deranon o
Pm= Percentage of materials component as per sab-clause of this clavse.

. (i) Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and batumen areto

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the lotal claim is
more than Rs. 50,000/- and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claun is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the eonttactor, Jmmedlateiy '

The cost shall be determined as follows: -

1. Steel .o Rate as fixed by steel authority of India Limited (SAIL)
2, Cement ......... Average factory price of three mamifacture of cement inside the state.
3. thumen Rate as fixed by Indlan Oil Corporation Limited (I0CL)

a (11:)—Where original period. of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs, 50,000/~ and with prior approvai of the E.L.C. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/- subject to fulfillment of the conditions mentloned below.

.{1) The cost shall be determined as follows: -
Steel... Rate as fixed by steel authonty of India Lmnted (SAIL) '
Coment.... . Average factory price of three manufacture of cement inside the state.
Bitumen... - Rate as fixed by Indian Oil Corporation Limited (JOC)

{2} Cost of Ihe project should be more than 56.00 lakhs, However the differential cost of such material may be paid to the

contractor after deductmg the lnke percentage amount in the tender for those materials from the calculated amount. of
differential cost:

(3) Contractor has to submit the vouchers showing proeurement from an authonzed dealer for the said work within 28 days before
utilization of steel, cemenit & bitumen. :
) Differential cost will be allowed only for the original agreement period, but ot for the extended per;od even through
it might have been validly extended.(vi)©  Differential cost will be atlowed ontly after successful completion of the work as
per the approved werk programme. Stipulation. contained in the existing clause 3 1{f)Recovery m case of decrease shall be
made by eoneemed Block Developmem Officer from the contractor, immediately.

{b) Similarly, if during 1 the progress of work, the wages of labour i increase or decrease as a result of increase or decrease
~in minimum wages for labour prescribed by ‘Goveriunent and the contractor. thereupon necessarily and properly pays in
“respect of labour engaged 'on execution of the work such increased or decreased wages then he shall be entitled to reimburse

or ligble to refund guarterly, as the case may be such an amount as shall be equrvalent to the 75% plus or minus difference in

.between the minimum wages for labour which is operating for the quartex under consideration and that operated for the

quarter in whtch the tender was operied as perthe formula mdleated beld ' ' S -

Contractor N o Block Development Ofﬂcer _




- Formula to calculate the merease or decrease in the price of Labour

VI“07SXPIXRX§E- iy

100 i : _ .
VI=  Increase or decrease m the cost of work dunrkg the quartcr under con51dcrat10n due to ¢hanges in the minimum
- wages rate of labour. h
R= the value of work done in Rupees dunng the quarter under consideration. :
io=  the mimimum wages for labour as prevailed during the quarter under consideration in whlch the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

P1= Percentage of labour component (as per sub-clause).
Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diese oil being the represcnta’twe item for

the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
- Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants

psed on execntion of the work, then he shail be entitled to retmburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for

the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated

below: -

0.725xK2 Rx(D2-D1)

KI=- . X

100 D,

KI= Increase of decrease in the cost ﬂfwork durmg the quarter under cons:deratlon due to chmges in. the pnce of P o L.

- d} The following shall be the percentage of materials, labour and P. O. L. component for reunbursementf refund on variation

Category of works - . Contractor' Supply Depattimental supply of materials
% Of Materials | % Of Labour | % OfP.OL.
i Irrigation work _ _ . - _ : ’ . :
a) Structural works i 20% 30% : 5% . ' 45%
b)Earthwork, Camal work, 0% 60%. A 15%
1 Embankment work etc.
1 R&B Works _
2) Bridge work [ 20% T 30% % 1 45%
b) Road work - C 45% W% | 5% o 10%
¢) Building works *30% o 30% 5% b 35%

R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per hter of diese] 01l which was fixed by the Government of Indaa'durmg the quarter in which the tender

was opened.
D2= Average Price per liter of diesel 011 which is fixed durmg the quarter under con51dera1mn
K2= Percentage of P. O. L. component as pet sub-clause.

tn price of material, labour and P. O. L. as per sub- classes {a), (b) and {c} of th1s Clause,

(* Where brick is supplied by the Departmeﬂt it should be 20% instead of 30%)
d) Vide Works Department letter No-21369 dated-22.09.91, the re;mbursement i-refund on vananon in pnce of
materials, (except steel, cement and bitumen which will be governed as per clause no 31{a-it} &(a-iii), labour and P.0O. L. as

- per sub-clauses (a-i), (b) and (¢) of this clause 31 shall be applicable in the following manner.

"In term: of aforesaid escalation clause, where the period for completmn of the work as étlpulated in the agreement is

" legs than one year, no escalation is admissible at all. In case of work where the stxpu]ated period of completion is one year
+ and more escalation on account of price variations would be admissible only for the remammg period after excludmg the first

one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the

© Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and

"Engineer-in-Charge may require The contractor shalt within a reasonable timg-

subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and i the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from.”

€) The contractor shall for the purpose of sub-clauses (a), (b) & (¢} of this clause keep such books of Account and other
documents as are necessary to show that the améunt of increase claimed or reduction available and shall allow inspection of

the same by a duly authorized representatives of Govt. and further, hall at the request of the Engincer-in- Charge furnish,

verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O L. give notice } to the Engineer-in- Charge stating that the
same is gwen pursuant to thls condition together w1th an information relatihg thereto whic he may beina posmun to supply.

' Cojnu*’actor- ' S Block DeveIopmentO 1cery
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“99. For diversion road the contractor will have to-make his own arrangement o make the same in private Jand if necessary for
. which agreement of such land by the side of C.D. works and the. rental charges for such private land shall be bome by the
contractor inchuding the proper maintenance with Hghting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the centractor for the above
rental charges etc. His rates-in the tender for -other items shall include this armangément, rental charges for the fand and
. maintenance, lighting and removal of such temporary road crust from the private land to bring the land to jts original -
condition etc. complete. R o R _ o : ' '
100.The contractor has to arrange the land required for borrowing eartly if necessary for the road work at his: cost. No exira
payment by the Department will be ‘made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inctusive of all such charges. o ' A -
101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
© contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor ‘ot his authorized agents with fheir dated, signature. Orders entered i this book and noted by the contractor’s agent
shall be considered to have been duly given tom centractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the. -
* Engineer-in-charge and to be submitted to the Engincer-in-charge every month. I : o
102. The tenderer shonld conduct three bores at each pier and $.B.C. of soil at foundation level and abutments location and furnish

the test resuits in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor

should be inclusive of suck bores and SB.C. tests etc. without any extra cost to the Department. S
103.The details of foundation, sub-structure and floor protection for éxecution shall be done in accordance with the test results
thus-obtained, L R o : '
104 The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract. A . '
105.0ver and above these conditions, the terms and’ conditions and rules and regulations and specifications as laid dewn in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
‘are also binding on the part of the contractor. . _ o S o
- 106.No part of the contract shall be sublet without written permission of the concemed B.D.O. or transfer be made by power of
' Attomey authorizing others to receive payment on the contractor's ‘behalf.. S : : '
107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Gevernment relating to his registration. o : o - .
108. Any damages caused by natural calamities should be done by the contracior at his own cost. The Department will not be any

way responsible for the same-and will not pay any cost towards the repair done by the contractor.
109.The rates quoted by the contractor shail cover the latest approved rates of labours, materiats, P.O.L. and Royalties.
. Arrangement of borrow areas; {and, approach road to the bridge gite etc. are the responsibility of the contractor.

'110.The rate for each work of concrete items wherever dewatering is imperatively nécessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inchusive of this. : : ' : _ . : ' :

111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own-cost. No future complaint on
this account shall be entertained. : S S : a . _

112 The contractor shall make tequisifion of claim book from the date of commencement-of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not cpvered by his

 contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
. his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to recerd, a certificate to that effect
should be fumished by the contractor in the claim book. Each claim must be defined and should be given as for as possible

' regarding the quantities as well as the total amount claiimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the_'wark, are Hable to be summarily rejected. The
clait book is the property of the Block and shall be surrendered by the contractor te the Engineer-in-charge after complotion

- of the work o before recession of the contract by the Department whichever is earlier for record. - '

113 Number of tests as specified in IR.C/ MORT&H / TSI specification required for the construction of roads/ bridges /.
buildings or -any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as 6 be decided by the Engineer-in-charge. Testing charges including expenditure for collection /

. transportation of samples /specimens etc. will be borne by the contractor. The colection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the

_ accounts the cost shall be bome by the contractor. _ ' o . . ;o

114.Besides; the firm / contractor shall install full-fledged field laboratory at work site. for conducting required. tests as per IRC /
MoRT#& H / ISI requiremients -at his own cost for providing sufficient opportunity for checking from time fo time. An

- Engineering persornel of the executing agency should be present at work site at the time of vis high level inspecting
officers in the rank of Superintending Engineer and above. Affer completion of the road in al ects the road fumiture's

E should be affixed by the executing agency indicating locations like school, hoépiiﬁl, No-hotn e

Contractor : o - ' : 'Bldckﬂevélopmentﬂﬁ‘i



115, Even qualified criteria are met, the bidders can be dlsquahfied for the follomng reasons, 1f enqmred hy the Beparhnent
(a) Making a false statement or declaration. : . .
(b) Past record of poor performance.
‘(c) Pastrecord. of abandocnmg the work half way! recession of contract.
(d) Past record of in-ordinate delay in eomplouon of the Work
.(e) Past htstory of litigation. ' '
116.The information furnished must be sufficient to show that the apphcant is oapabte in all respects o sueeessﬁdly oomplete the
. envisaged work. - -
117.In case the 1st lowest tenderer or even the next Jowest tenderers mthdraw in series one by one thereby facilitating a
particular tender for award, then they shall be penalized with adequate dlS]IlCﬁnﬂVBS with forfeiture of EMD unless adequate
justification for such back out is fanushed Appropnate action for black hsnng the tenderers shaﬂ also be taken apart from
disincentivising the tenderer.
118. ADDENDUM TO THE CONDITION OF Pt CONTRACT
. Clause-2(z) of P1 Contract: ~TIME CONTROL:-

2.1. - Progress of work and Re-scheduling programume. -

2.1.1 The Block Development Officer shail issue the letter of acoeptanee fo the successful coniractor. The issue of the letter

of acceptance shail be treated as closure of the Bid process-and eommencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engmeer—m Charge/ BDO for
- approval a Programme commensurate to- Clause 10.2.1.3 showing the general methods arrangements and t}mmg for all the

activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be hound in all cases in which the time -

-allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has elapsed, 1/4™ of thé whole of the work before 1/2 of the whole time allowed under the contract has
 elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time aliowed under the contract has elapsed.

2.1.4. I at any time it should appear 1o the Enginecr-in-Charge that the actual progress of the work does not conform to. the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the: modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an. updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1%.0f the contract value from the next payment certificate and continue to withhold this amount until
-the next payment after the date on which the overdue Programme has been. submitted. -
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
~ effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge agam at any time. ‘A rewsed Programme is to show the effect
of Variations and Compensation Events -
. 2.2 Extension of the Completion Date.’
2.2.1 The time allowed for execution of the works as speelﬁed in the Coniract data shail be the essence of the Contract, The
" execation of the works shall commenee from: the 5th day or such time period as mentioned in letter of Award after the date on
which the BD() issue$ written orders to coramence the work ot from the date of handing over of the site whichever is later. If
the Contractor commits default in commeéncing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfelt ‘the carnest money & perfonnanee guarantee / Security
-deposit abselately.
22 As soon as possible after the Agreement is executed the Contractor shail submlt the Tnne & Progress Chart for each mllestone
. and.get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shalt indicate the forecast of the dates of commencement and completion
_ of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one mosth (save for

special jobs for which a séparate programme has been agreed upon}) complete the work as per milestone given in contract

- data. _
22.3. In case of delay occurred due to any of the reasons mentioned belofw the Contraetor shall immediately glve notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavers to prevent or make good the delay and
shall do-all that may be reasonably requnred to the sausfaenon of the BDO to proceed with the works.

: '1) . Force majeure, or |
gt Abnorma[ly bad weather, ot
' Serious loss or damage by fire, or - : :

-+ Civil cognition, local commetion of workmen, strike or lockout affecting any of the trades-<Mpoyed on the work, or. -
. " Delay on the part of other ceniractors or tradesmen engaged by Engmeer—l executing work not
formmg part ofthe Comract_ : '

_ Contractor R . Bigck Development Offickr, L% :

Danagad



vi) In case a Variation is lssued which makes it 1mpossible for Compleuon to be achleved by the Intended Completlon Date o
without the Contractor taking steps to accelerate the remalmng work and whlch would cause the Contractor to ipcur
-additional cost, or - L
vil)  Any other cause, wh:ch in the absolute discretion of the authonty mentxoned, in Contract data is beyond the'

Contractors éontrol. .

2.2.4. Request for reschedule and extension of time, to be ehglble for consmlerahon shall be made by the Contractor in
- writing within fourteen days of the happening of the event causmg delay. The Contractor may also, if pmctlcable indicate in

such a request the period for which extension is desired. -
2.2.5. In any such case a fair and reasonable extension of time for complet[on of work may be given. Such extension shall be

~ communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-

‘application by the contractor for extension of time shall not be bar for gmng a fair and reasonable exlenswn by the B.D.O.

and this shall be binding on the cOntractor.

2.3, Compensanon for Delay.

2.3. 1 If the contractor fails to maintain the reqmred progress in terms of clause 2 or to complete the work and clear the site”

on or before the contract or extended date of corpletion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates

stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered value of the work for every completed day / month {as appheable) ﬂaat the progress remains below that

- specified in Clause 2 or that the work remains incomplete.’

- This will also apply to 1tems or group of items for which a separate penod of complenon has been speclﬁed Compensation |

@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
'eompensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other

" contract with the Government. In case, the contractor dees not achieve a particular milestone mentioned in contract data, or

the rescheduled mﬂestone{s) n terms of Clanse 2.5, the: amount shown against. that milestone shall be withheld, to- be
adjusted - - : against . - - the . compensation
levied at the final grant of extension of time, Withholding of this amount on failure to achieve a rmlestone shall be automatic

-without any notice te the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent -

. milestone(s), amount mentioned against each milestone missed. subsequently alse shall be mthheld However no interest

whatsoever shall be payable on such withheld amownt. . -

24. Management Meetings

2.4.1. Fither the Engimeer or the Contractor may require tbe other to zrttend a management meeting. The business of
management meetings shall be, to review the plans for remammg work and to deal with matters raised in accordance w:th the

- early waming procedure.

Clause-2. (b) of Percentage Rate P1 Agreement - Rescission of Com:ract (Amendment as per letter No 10639 dt.27.05.2005

© To rescind the contract (of which fesmssmn notice in wntmg to the conIractor under the hand of the BDO shall be -
. conclusive evxdence), 20% of the value of left over work will be realized from the contractor as penalty.
119 Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt of Orissa Labour and -

24.2. The Engineer shall record the business of managemnent meetings and is to provide copies of his recerd. to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the

Engineer elt,‘ner at the management meeting or aﬂer the management meetmg and stated in writing to all who attended the
meeting.

of Works Department, Orissa):- .

Employment Department v1de letter No 3757! Dt 25.64.2009.

120. ELIGIBILITY CRITERIA: To be ehglb]e for quahﬁcatlon apphcants shall furnish the followmgs as well as mentloned in

2)
b)

o)

~ Bank Draft towards cost of Tender Paper if downloaded or Money Reeeipt as per Clause :

check list:

Reqmred EMDas per the clause No. 10.

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of vahd license, proof of Danagadlp 8. reglstered '
. comtractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration -

certificate, GSTIN certificate and Pan card, for venﬁcahon within 3(three) days of openmg of the tender before tendenng
authomy as per Clause No.10.

DTCN duly 51gned by the contractor on each and every page. -

“Total: - 120 (Orfe bd twenty ) clauses only.

AN

Contractor. S " Block Development®




SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/'We hercby certify that I/We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and I/We* shall be Hable to make good the Joss or damage resulting from such cancellation. I/We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

{*)Strike ont which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DI PLOMA HOLDERS (For
special class / “A” class contractors only)

I/ We herebycetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

Sl. | Name of the | Qualification | Date of | Monthly Whether full | If they are superannuated / retired
No. | Engineering - Appointment | emolument time / dismissed or removed personnel
personmel  appointed engagement | from state Govt. / Central Govt. /
for supervising and Pubtic Sector undertaking / Private
contractor’s work contineous Companies and or aoy one
with address | ineligibie for Government service.
1 2 ' 3 4 5 : ' 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

-

-

The undersigned do hereby certify that ali the statements made in the required attachments are true and correct,

The undessigned also hercby certifies that neitber mefour firmMys not any of jis
consiituent partners have abandoved any road/ bridge/Irrigation /Buildings or other pm]ect work in India nor any contract
awarded to us for such works have been rescinded during the 1ast five years prior (o the date of this bid. 3.The undersigned
hereby anthorized and request {s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my {our) competency and genoral reputation,

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

(Signed by an Authorized Officer of the firm/ Applicant)
Title of Officer

Naate of Firn
Date:

A:PPROVED FOR 19 {(Ninteen) pages only

A\

X )
Addl. Project Director (Tegt){.), DRDA. Jajpur

C}
Block Development Officer,
Danagadi

Sold for the work -Construction of CC road from RD road to Model 1, G.P.- Ranipada,Danagadi Block™ on
payment of Rs. 6000/- (Rupees Six Thoeusand) only vide Money Receipt’ i e D against BC /
Bank Draft No................o.s ) Dt payable ai S' bun Pr()ject DPanagadi.

Block Development ¢
Danagadi.



 BILL OF QUANTITIES

Name of the Work —Constyruction of CC road from RD road to model school . G.P-Ranipada.

,cte. all complete as per direction of Engineer-in-charge..

T\i]} Description of item of work Quantity Unit Rate in Rs. A.mc;:snt In
1 2 3 4 5 6
Earth work in excavation of foundation in trenches in hard soil or |
gravelly soil except sheet rock requiring blasting to proper profile
with ali leads, 1t{ts and delifts to proper section and profile One
1 | including dressing & leveling the bed upto required depth and 51.19 Cubic 134.40 6880.00
making it tit for laying concrete and depositing the excavated meter
materials away from the work site with alt leads and lifts
mcluding dewatering, if necessary from foundation complcte as
directed by Engineer-in-charge
Fifling in Foundation and Plinth and floor with sand, watered One
2 | and rammed including all cost of sand, conveyance, royalty with 14220 Cubic 446.30 63464.00
labour and T & P required for the work. Including cess ,as per “meter
direction of Engineer-in-charge.
Cement Concrete of proportion (1:3:6) using 4cm and
downgraded size Hard Granite Crusher Broken metal for
foundation, flooring concrete approved quality from approved _ Ont? i
3 quarry including hoisting, lowering and laying concrete to the 213.90 Cubxc 3787.26 810095.00
required level ramming, watering, curing etc. complete inciuding meter
cost, conveyance, royalty of materials with all labour charges
and cess as directed by Engineer-in-Charge.
+ Cement concrete (1:2:4) using 12mnm size crusher broken hard One
4 | granite stone chips,including hoisting and 152.43 Cubic 5049.23 769654.00
layving,includingcost,carriage,royalty of all materials labour, T&P, - meter
cess,efc all complete.
One :
) Supplying all materials, T&P fuel and hire charges of vibrator for 366.28 Cubic 42.40 15530.00
compaction of concrete. meter ]
One i
6 Supplying and providing 12mm thick bitumenous expansion joint 8.75 Square 589.08 4154.00
board as per direction of Engineer-in-charge. meter
Rigid and smooth centering & shutlering at all heights of all
types of work using required scafolding , T & P ,centering
- shuttering including alf taxes of materials cost of scafolding
conveyance and dismentalling and disposing debrise clear of
work sitc complete to receive reinforcement grills and concrete as
per direction of Enginger-in-charge
One 45511.00
a} { For RCC foundation , column base, plinth bend, Mass concrete 364.00 square 125.03 ’
- ete. : meter
: Supplying all labour, T&P for earth work in all kinds of soil _ One
3 within Skm lead by mechanical means including rough 163.80 Cubi 1642 26909.00
L . 3. ubic 28
dressing,includingcost,conveyance, royalty of earth, labour&cess meter




. Providing of display board of size 1.20m x 1.20m x 0.25m(thick) : .
g | above G.L. and 0.45m below G.L.. and shail be plastered ,painted i One No. 3000.00 3000.00
and writing etc.complete as per direction of Eng. In.charge.. '

Total | 1759004.00

Total 9 (Nine )items Only  (Rupees Seventeen Lakhs Fifty Nine Thousand Four )} only.
pproved

| " C \;\ -

A o R .

Asst. Executi ngineer, BDO, Danagadi - . Addl. Project ctor (Tech.), |
Danagadi Block _ DRDA, Jajpur. |
My / our quoted rate ts : % (both in figures and words) |

excess over / less than / equal to the above estimated cost.

Signature of Tenderer




CHECKLIST

{To be filled up by the contractor)
S Documeris __ Submitied PageNo. | Issuing authority
No. - Yes . 4 ST
i ) o 2 3 5 I
1| Cost of tender paper
-2 | Copy of valid Kcense
3 | Copyofvalid LT./PanCand =~
4 | Copy of GSTIN centificate
5 | Required EMD in approved form
~ 6 | Norelation Certificate
"7 | Affidavit of no-litigation
8 | Affidavit of authenticity of true document attached
g “Valid E-Mail Address T
10 [Valid mobile number
_ Certified that all the information mention above have been attached wit_h the tender paper & are true and correct to the best of
my Knowledge & belief. - ' :

. Cont:factor

s

Block Develapme_ﬁt Officer
Danagadi.




| NOTES
1. The contractor should not write anythmg exceptmg qmtmg of pementage and in any case anythmg else
} regardmg render rate is menttmed the tender is fiable for reJectton '

| 2 Percentage quoted by the tenderor shall be accurateiy filled in words and § in ﬁgures o

13 Sirike out which is o applicable. Ifthe tenderer qﬂﬁt@s the Pﬁfceﬂtﬂge Wlthout mentioning excess or less it
- will be conmdﬁrod a5 £XCRS5, .

"+ Perventage should be quoted up to 3 (Twa) digi after the decimal pomt.

s Rate of all items are mclusive of oost, camage rovalty and other taxes of |
i materials. - : !

Tenderer

No of Corrections i o o, SR
No of Over writings o ___ o
No of hlterpoiatiooé - .
P : ) -

Block Development Officer
 Danagadi.



