GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of boundary wall at Mantira College
GP- Mantira

- Bid ldentification/DTCN No. 924 /22.02.2019/ P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITI, DANAGADI

DETA TENDER CALL NOTICE

No.- 924 Du-22.02.2019

1.Sealed percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover fmmcontraaors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Governmment /MES /Railways
mentioned in column no.5 in tender call noticefor execution of civil works onr production of definite proof from the appropriate

authority in prescribed form for following works as mentioned below .

Appro Cost of Tender
St - EMD Class of Period of
Name of the work estimated cost. | . Paper .
No. (mRs.) {mRs} | contracior (in Rs.) completion
i 2 3 4 5 & 7
Construction of Dhnslizarh Primary School g . - Four calendar
! Boundary watl G.P-Dbuligarh. BB BB L g 5000.00 months
Improvement of road frone Dhabahali to E
2 Gopapur PWD road via Rendhasabi GP: 176785700 | 1770000 | D &C 6000.00 "“r;:m"“"
Gobardbanpur
Construction of CC road fiom Khepuriapada .
3 Masni Chakka w Balipesi village GP: 370890000 | 37300.00 B & C 6000.00 *“’“n"];';ltf:;d“
Improvement of road from .
4 ChakuaTarinichakka to igation 2333927.00 | 23400.00 B EC 6000.06 our catendar
cmbankement GP: Khapurispasda
Improvement of road from Tarajhar o : tpms B gt | Four calendar
5 | | 13 C ]
Debihudi GP: Kiaib 1767357 .00 1770060 & 600030 months
Construction of school boundary with gate of | : Four calendar
6 | jagadia Primary School G.P-Kumbhirigadia, | o000 9200.00 & 1000.00 months
Constraction of boundary wall at Muntirs . e Four calendar
X ' 2 B &* |
7 College GF; i 3099759.06 3160656.00 &C £000.00 months
Construction of boundary wall al Arasahi o _ Four calendar
] P School G.P: Mants 1326823.00 13300.80 D& 6600.00 wonths
Construction of muin gate and bousdary wall _ Four calendar
K " o UP GP. Ollals 1195284.00 12000.00 - 5000.00 b
Improvement of road from R1) road to . _
10 Kaluasahibaligntba with CD work 132526500 | 1330000 § ... .. 6000.00 Four calendar
»&C months
GP: Ostapal
Constmction of boundary wall at Bandhasaht Four catendar
1 mary Schoo} GP: Osiapsd 1335195.00 1340000 B 600000 i ca o0
Conshuction of botaxlary wall at Ostapat High Four calendar
3
12 Schoal GP- O i 177763200 1780000 | D& S000.4) months
Conshudiono‘fCCnmdﬂ‘omRDmadm . . Four calendar
1 3 g o X & * [
. 1 Schout GP: Ranioad 1739804 06 17600.00 & 6600.00 months
Construction of compound wall of Uchabali \ Four calendar
14 GP office G.P- bali. 1328380.00 1330000 oD RO 6000.00 months
= Construction ef compound wall at at : e A Four calendar
15 ey \ G- . 133177.00 13800 D& /,_) 5000.00 T
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L I e Approx.. B T Cost of Tender | e
SL . g XE S L EMID (i - Class of ~+ | Periodof . .
' _ . Name of the work - | estimated cest. . Paper e
Nao. | - o o — @aRs) (mRs.) contractor (inRs) mmpiehqn :
1 . ' r R B 3 IR B S 5 6 1 7
13 : Cans{mctmnofBomdarywaﬂatRC ' o mxon SRR | ) ¥our calendar
e NodalSchoolat New Siyaria G P-Thefforge | PRS00 IB0R Y g 600009 months

2. T’he sale of the Bid docnment shall start ﬁ'om the date of pubhcmmn n Newspaper dmmg office hours m the office of the '
Panchayat Samm, Dmagadl, Jaipur.

'3. B:ds shall be necew«ed in ﬂ:e ofﬁce of the Panchayat Samm Danagadr,la;pur titt Dt. 06.93.2019 ap to S.BGPM- through
_ Regtstered Post)‘Speed Post The authomy will niot be held mspons‘ble for posta! deiay n lha delivering of the documents or non-
rece:pt of the same. _ S

_ .4 The tender wrﬂ be upened in the nfﬁce of the Panchayat Samiti, Danagad; Ja_;pur a II.GGAM on B?.GS.ZO!? in presence uf the
bidders or than‘ authonzad repmsentatwes, In case of holidays, next warkmg day will be cansidered.. - :

5 Thc bxd dmummts can be ﬂbtamcd from the Gﬁic& of the Pamhayat&amm Danagadx, Jajpur in person on apphcahan and payment
of cost of bid documents in demand drah‘fﬂaukers cheque dmwn in favour of B.D Q Danngadx, Jajpur payab!e at S.B £ Duburi
Project,Dansgadi. . :
The bid docutnent can bedownlﬂaéed ﬁ'mn thc official web site ofjajpur Dlstmx {mm* fwww. jaipurnicin). In case of downloaded
‘bid document the cost of bid document should be attached with the bid. The cost of bid docament is not refundable The envelope -
contammg bid document should be “su rscribed w;th Tender Call Nonw: Nnmber— 924 122,02, 2911 :

.'__6 The unders;gned TeSETVes lhe nght to negouate or re_;ect any or all the tzﬂders in the interest of the Govt. with or without ass:gmng.i' |
any reason thereof, Any dispute in this matter will be seitled up under the Jurisdiction of Jajpur District. {The hlds of the defau!tmg -
-~ eontractors of this biock those who have not completed the work ll t!me are hable for rewctmn.) '

7. f’he ad:{momi perfam;ance secarity shall be Obtﬂmﬁd fmm t}m Iuddar when the bid amount is less than the estimated cost puf to
tender. fn such an event, only the successful bidder who has quoted Jess bid price/rates than the estimated cost put to tender shall have -
to furnish the exact amount of differential cost . estimated cost put to tender ~ minus the quoted amount as Additionat Performance
Security {APS) in shape of Term Deposit receipt pledged in favour 6f B D.0O. Danagadi/ Bank guarantee in favour 6f BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its Jocal branch at Bhubaneswar within seven days of issue
-of Letter of Acceptance {LoA) by the BDO, Danagadi {(by e-mail) to the successfil bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against -

the bidder. The cmcemned APS will be remmed to the bidder after complmon of work in aII respect ie. Final bxil paid.

8.The tender dacments seut thmugh reglstered ISpeed Post and if does not reach the concerned office by e above date and time,
the eﬁ’ ces wail not be considered on any account even if the tend,er documems were dlspaached by the tenderer before the dee date

L i .
_ Contractor’ ~ S Btock Deveiopl ent { ﬁ
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'_ 9.The tender is to be submitted in one cover is to-contain BMI} signed DTCN on every page, price bid duly filled i in and s1gned by the
- tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
mait address and valid mobile number is mandatory in the chieck list column and other documents as per the relevant clauses of this

DTCN

and special conditions if any. The COVEF is tp be sealed and superscribed as the bid of the warks as mentioned in column No 2

of the tender call notice.
10.The bid must be aceompanied by EMD of the amount @ 1%(One percent) of the esnmated cost to tender as mentwned in

.calum

accﬁun
in Todi

No.d along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
Post Office Time DepositAccount/Bank Guaranteein favous of BDO, Danagadi from any nay Nationalized/ Scheduled Bank

a counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in ne other

'form Tenders not accompanied with EMD as specified above shall be liable for rejection.
11. (i) The tender paper should be accompanied with the attested true copies of the documents spemf ed in the checkhst like valid

registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be

- produce within 3 (Three) days of opening of the tender before the B.D, O, Danagadi for verification and mennomng about

iy

12 Al tenders feceived will remain valid for a perlod of 90 (N mety) days from the last date of receapt of tenders and vahdrty of

A3,

14.

15
‘186.

7.
18,

C 19

200

relaxation (if any) in the license otherwise his'her bid shalk be declared as non-responsive and thus liable for FejeCtion.
The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
Na.7 of the tender call notice. Tendeérers whose tender is accepted must submlt a work program at the time of execution
"of Agreement. :

tenders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its constituent partners of whose centract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be

-furnished in schedule-C. Non-furnishing of information m schedule-C and required affidavit in schedule-C, the bid

document will be summarily refected.

No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the eﬁect that he is not related to any officer in the r:mk of

an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department, If
 the fact subsequently proved to be false the contract is lable to be rescinded. The earnest money & the total security will be

forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for nron-

relationship certificate is contained in a separate sheet vide Schedule-A.

If an Individual makes the application, the individual should sign above his full type written name and curent address.

I the application is made by proprictary firm, it shall be signed by the proprietor above his full type written nanie and full

name of his firm with its current address,

If the application is made by a firm in partnershlp, it shall be s;gned by all the partners of the firm above the:r full type -

written names and current address, or altematively by a partner holding power of attorney for the firm in which case a

- certified copy of the power of attorney shall accompany the application. A certify copy of the partnershlp deed and current

address of all partners of the firm shall also accompany the application.

f the Application is made by a limited company or a.corporation, it shall be sign by duly authorized person holding power of
atterney fot signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited .company or corporation will be required to furnish satisfactory evidence of its ex,lstence along with the technical
bid.

The tender should be stnctly in accordance w1th the prowsmns as mentioned in the tende: '-‘.ch@dule Any change in the
wordings will net be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
Epglish. The applicant’s name should appear on each page of the application along with his signature or the signature of the

authorized representative at the bottom of each page.

~ 21. Instruction for quotmg percentage rate below ;’above the estimated cost amendment to para ~3. 5 5 of QP W D, Code '

Vohuroe-1.
Following new provisions shail be made to quote the rate of work by the contractor.
- 3.5.5 (V}~Percentage Rate Contract —

Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of

quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of ali packages called in the same tender notice. The confractors who wish te tender for two of more

works to which they refer, written on the envelope.

Contractor Block Development Ofﬁce
. ' D_anagadf _




.22..

24,

25

25,

27,
28

30,

)
32
33

- the value of the tondered amount (exchading 1% deposited toward hirug ot equ
any ) and sign the agreement it the prescribed of PWD form for the fulfilimen

mmm&mmsmumammﬁxmmmmmmmm _

' Mn" shall MwMWWWNmthmas?!mwmmmbm The -
_ mh-m&mmh-awﬁnmo{mwi&dh&am-mmWaMhWwiﬁ:

MM&m&m%muwﬁemsﬁm The quamtity mestioned can be increased or
reduced 10 the mﬁlﬂ%paﬂm@m;ﬁpﬁmame{%mﬁemm If it exceeds the limit

| percentage quoted in words and figures, then the percentage quoted by the coniractor in words shall be taken as correct. If

| WM&memmmmmmmmmamme

mmmmhmmmmmﬂmmmmew ey decimal

e oadorer shall carcfally sty the tontative: drawing and specibication applicable to the cotract and all the documents

" which will form amdmwmh&mﬁmmhymmmmdmwxﬁmmﬁxmm
_relevant specificatio and deawings which are for sale. Comyp int af a futare date that, plans and specifications have not

mmmm&emsmﬂmmmwmﬁmmﬂxmw

o wmmm&ﬂm&mmmmmmw by the tenderer will hold good in case of such

*

: mwmwmm.umi.mm--m-w&mdaspm-_ﬁmlwuveddmwingmheissueby&e

Bmmsmmmmmmm&mmmmmmmmm

'_ apmwhmdsmmmmmmmmmm of materials. In every case the materials must

The offer of tender shall be inclusive of cost of construction and maintenance of island, feiry service, fai-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as roquired for the work.

of the borings showa in o e o i !

mmm_a-kﬁ-m.mmﬁksﬁmn@mﬁm&mﬁﬂ?mthatmﬁrmmrshouldndtbe '

_ Mymmmwﬁh&emunmAaycthﬂmMWﬁlmbﬂw .

me&mdmmmmmmmmgmm&em«mwnhwm in connection with the

tender will not be comsidered except the casc relaied to chmse 1022, ) _ S .
Schedule of quantitics arc accompanicd i the mmmkmwmmmm Government does

DOk accept mmy respansibilily for the corctness. or compleicness of this schedule and that this schedule is Hable for

m«m mﬁﬁx&m&em&f&emﬁmchmmmsm _ '

The biddentenderer, whose bid bas been accepted; will be niotified of the award by the BDO, Danagadi prior to expiration of

the validity period by o-meail, SMS confirmed by registered letter. This letier (hereinafier and in the conditions of Contract

© ‘The aotification of award will constitute ‘the formation of the contract, subject coly 1 the furnishing of a

| performance scourily (initisl Scowrity Deposit) s form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
mmwmkmeTmmmdﬂywmﬁm of the BDO,

mﬂ e o 20 n::: ety MM ﬁmmd’e the state if
¢ of the contract in the office of the BDO,




% r{ security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall be

retained at security for the due non-fulfiltment of this contract and additional performance security in accordance with the. -
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
_‘Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
* Acceptance, the successful bidder will 'sign the agreement -and -deliver it to the Engineer- in-charge. Following ducuments
shall form part of the agreement. '

a) The notice inviting bid, of the dﬂcmnént including additional conditions, specrﬁcatmns and drawings, if any, formmg the bid
- as isswed at the time of invitation of bid and acceptance thereof together with any correspondence there to and required

amount of performance security

b) Standard PWD form Pl with latest amendments.

34.

35.

' 36.

37.

18.

39.

Failure to enter into the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security {earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and wili
not carry any interest. As concuired by law departiment and finance department in their U.0.R. No.84% dtd.21.05.97 LOR.
No.202 W.F.D. did.06.03.98 respectively the E.M.D. will be forfeited in case, where fenderers back out from the offer before
acceptance of tender by the competent authority.

That for the purpose of Junsdlctlon in the eventof disputes if any of the contract would be deemed to have been entered I to
within the State of Orissa and it is agreed that neither party to the contract will be cornpetem 1o bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workman employed by the contractor and full amount of compensanon
paid will be recovered from the contractor. :

Tenderers are required to-abide by the fair wages clause as mtroduced by the Govt. of Works department L. No. VIL-R
8/5225-dtd 26.02.55 and No.IIM-56/628842(5) dt. 27.09.6] as amended from time to time.

In ease of any complaint by the labour working about the nonpayment or less payment of his wages as per latest Tninimum
Wages Act, the BDO, Danagadi will have the right to mvestigate and if the comtractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation te the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the conftractor. .

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in ful within the
following and similar category.

" a) Rent, royalties and other charges of materials, octroi duty, all other taxes mciuxlmg goods and services. tax, ferry

tolls conveyance charges and other cost on acceunt of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work

site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer

will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

b) Labour camps er huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities.

<) Suitable water supply mcludmg pipe water supply whether avmiab}e for the staff and labour as~ well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky -operax-lons

e) Fees and duties levied by the municipal, canal supply authority. : :

1} Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g) ~ Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act. .
h) The contiactor has to arrange adequate lighting agreement for the work wherever necessary at his own cost
After the work is finalized all surphis materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dlsmantled and all matenals removed ﬁ'om the site and premises left neat and clean, this should be

‘inclusive of the rates.

40. No payment will be made for benchmarks, Ievel pillars profiles and benching and leveling the ground wherever required. The
rates to be quoted showuld be for the finished items of work inclusive of carriage of all materials and incidental item of wotk.
41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item
besides estimated amount unless written order from the enginger-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up. :
42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standmg order No.44150 Dated.25.11.07 and as amended from time to time:
43 Bid documents consisting of plans specification the schedule of quantities and set of terms and cnndttmns of contract and
-other necessary decurments-can be seen in all offices i issuing the documents during office hours every day except on Sunday and

public holidays till last date of sale and receipt of tender papers. Interes
address. But it must be clearly understood that the tender must be received

hidders may obtain further information at the same
ey and according to instructions.

W\

‘Contractor o | Block Development Bffider,

Danagadi.
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44. Tendrerem are requlred to go through each clause of PWD form P1 carefully n addmen to the clause mentioned here in.
before tendering..

45. All reinforced cement cenm'ete works should confirm to detailed standard specrﬁcatmns, IRC code and Bndge Code section I :
1L 11, TV and VI1.& fatest design criteria for pre~stressed concrete bndge speclﬁcally for road and bndges issued by MORT &H,
Govt. of India.

46.
47.

48..
49,
50.

51.

Steel shuttering and centermg sha]l be used which shall be hned w1th suitable sheeting and made leak-proof and watemght _
The department will have the right to inspect the scaffolding, centering and shuttermg made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concreté should be machme mixed, unless otherwise ordered in wntmg by the executwe engmeer Tl]e contractor should

_artange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.
Cement shall be used by-bags and weight of 1 bag of cement being taken as 50Kge.

The contractor should arrange the materials like steel, cement, paint and hltumen ete. of appmved quahty and spec:ﬁcamon at
his own cost for completion of the work within the time schedule. No. extens:on of time will be granted on the application of
the contractor due to delay in procurement of materials. :
The contractor will be responsible for the foss or damage of any departmental matenals dunng transit and in the execution of
the work due to reasons what-so-ever and the cost of such matenals will be recovered from the bills at stock issue rates or

. market rates, whichever is higher.

52,

If the contractor removes Govt. matetials supphed 0 hlm fmm the site- of work mth a view to dlSpOSe off the same

* dishopestly, it shali be in addition to any other Hability civil or criminal arising out of his contract bill Hable to pay a penalty

53.

34,

55.

equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovéred at any time fromn any sum that may then or at any time there after beeome due to the
contractor or from his security deposit or from the procéeds of the sale there-of. ~

The selected contractor may take delivery of departmental supply according to his need for the work, 1ssued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsﬁ:le for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P} agreement.

The department will have the right to supply at any time in the interest of work any deparimental matenals to be used in the
work and the contractor shall use such materials without any. controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the deparlment or current market rate,
whichever is higher. . '
All the materials which are to be supphed frem store witl be as per ava;labﬁuy of. stock and the contractor will have to bear
the charges of stralglrtenmg, cutting, jointing, welding efc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will

. beresponsible for its safety and storage. Cut pieces of steel more than 1 mtr in length w1ll be returned by the contractor at the

56.

57.

58.
59.
60.

61.

issuing stores, without conveyance charges, .

Though departmental issue of Cement & steel has mdlceted, it may not be taken as binding. The contractor st have to
atrange by themselves, coment, steel bitumen & ¢very sorts of materials from approved manufactarer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cément, bituthen and steel shall be reimbursed only after. productlon

-of relevant docurents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural meémbers will be supplied in quantity, length and size in the stock. For payment of

Reinforcement, the steel including plates etc. shall be. measured in length of different diameter, size and specification as

actually used (including hooks and cranks) in the werk correct to an inch or cm, And their weight calculated as per sectional
we1ght prescribed by the Indian Standard specnﬁeanon or as directed by the Engmeerm—charge (Wastage of bars and
unuecessary lapping will not be. considered for measirement and payment) .

The tentative alignment of the proposed bridge has been shown in the enclosed drawmg However the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S. :
The ¢ontractor should at his own cost a.rrange necessary tools and plants required for the efﬁment execut:on of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, ail requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in in-charge and bear the entire cost of the test.

-Measurement of earthwoerk in road and. canal embankment will be done by section measurement after the earth is
" consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra

payment. will be made for jungle clearance for mkmg earth from the borrow area. Earthwork from cutting will be

- economically utilized in filling.
62.

The stock of (building road and irrigation stmctm'es) metal and grave} wﬁ} be measured in boxes of 1.5m X 15mX05m

-which will be taken as 1. 5 m X 1.5 m X 044 m = 1 Cum. The solipg Stoie will be measured in the suitable stacks with

deduction for voids @ 1/6™ of the vo]ume Of more dependmg upon tie loosenss of staekmg, which would be detennmed on
actual observation and deductl(m :

Contractor . . . Block Development Offiver, *
Contractor o ey |




63.

65.
66.

67.

69.
70.
1.
7.
73,
74,

- 75
76.

77.

d)

78.

7.

80.

81.
82.

- the manner so that the total expenditure does not exceed 1% of the tendep

The machineries, if avsilable with the department, may be supplied on hire as per charges noted in the enclosed staternent,
subject to- the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

. In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be

gramted to the contractor under any circumstanée.

The tenderer should: furnish along with their tenders, a list of wérks, which are at present in their hand in the prescribed

proforma enclosed herewith. - _ _ : .
Sinking of wellg shali be meéasured from the bottom of well cap up to bottom of cutting edge or 15 cm above fow water level,

whichever is legs,

All method of sinking including pneumatic sinking by em.p'ldym.ent of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing weil, rectification of tilt

- and shift, if any, etc. shalt also be included within the rate of sinking.
68.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the tight of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation. '

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the anthority aceepting the tender. : . : '

Construction of cofferdam or island or the work of open excavation or dressing or labour for faying well curbs shall be

-included in the rate of weH sinking.

For concreting the bottom plugs of the well under the niethod of providing concrete shouid be either with tremie or any other
approved method as well be directed by the Engineer-incharge, with 10% extra cement to be used for under water concreting
without any: extra cost fo the department. - : ' _ :

Ne claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. '

Tor steel mesh remforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments

“immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to-be carried
out at the coutractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening, s . o : . _

ajit should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge. ' : ' _ o _ .
b)Concrete test specimens 150mm X 150mm X 150mm in- size (whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not

- lower than that of an Assistant Engineer. The Contractor shall bear the cost 50 involved in testing. The test specimen in cube
- should-be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge

code section- II1. o ' :

c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later en the grounds that the casting of the test specimen. was faulty and that the result of these specimen did
not give a correct indication of the actual quality of coucrete. - _ - _
Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted. g o : : . :
f) - The thickness of cement concrete in top plugging should be as per departmental drawing.

Tt well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be ditected by the
Enginesr-in-charge to-overcome the adverse effects of the tilts and shifts-without any extra cost fo the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no extra cost to the department. .~ . . . _

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification, the weil shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges. - : : -

‘No claim for carriage of water, what-so-ever, wilt be entertained. :

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/ The apprentices will be selected by ihe Superintending Engineer. The peried of
employment will commence within I menth after the date of work order and would last tilf the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed nnder govt. The no of apprentices to be .employed should be fixed by the Superintending Engineer in

Contractor | ' ~ Block Develoghke
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-84.

83,

86.

Special class contractor shall employ under himy 1 graduate engineer and 2 d:ploma hoiders belongmg to the state of Onssa

Likewise, A-Class contractor shall employ under him t Graduate engineer or 2 diploma holders belonging to-state of Orissa.

The contractor shall pay to the engingering personme! monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief {Civil), Ortssa may
‘however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appomted by the Contractors should be intimated to
the-tender receiving anthority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contracior to the effect that the work executed as

per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required

certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Departmem may render
necessary possible help for procuring license..

Orissa Bridge & Construction Corporation Ltd. will be aflowed price preference up 1o 3% over the lowest quotat;on or tender.
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Claases: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
muaterial including the wheat/ rice referred to abeve, medical aid, tabour and food stuff etc., and that rates quoted by hun
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken m to

account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour

_ and materials with. taxes, octroi, ether duties, lead, lifts, loading and unloading, freight for all materials and all other charges

87.

88.

89.

90.
91.

necessary for the completion of the work, to the entire satisfaction of the Enginecr-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims. later on 1o have misjudged as regard availability of materials, labour and other faciors.

The prevailing percentage of 1.T. Department of the gross amount of the bilt towards income tax will be deducted from the
contractor’s bill.

The amount put to tender s excluswe of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per rorms. GST as applicable will on works contract shall be paid over the bill
aniount at the timé of payment of bill.

The contractor is required to pay royalty to Govt. as ﬁx;ed from time of time and produce such decwments in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned

- department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abefition) Act. 1970 the contractor who undertakes execution of

- work through labour should produce valid license from licensing authorities of labour Department.

92.

93.

094.

Sample ef all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.
Trial Boring — The foundation lével as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the

S.B.C. and credibility of the strata at foundmg level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thn'ty six} months from the completion of the work
arising out of defective or impraper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that fhey ought to be paid for and in case of default Department may recover from the contractor the cost of making

‘good the works. The contractor is also required to maintain the road for three years from the date of successful completion of

" the work.

93.

the contractor at his own cost.

From the commencement of the works to the completion of the same, they are to be under the contmctors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other caises and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be_gntertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other catamity whether natural or incident es so caused will have to be made good by

2O
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96, Gradation of mgredu:nts The coarse and fine aggregate shall meet the grade reqm:ement as per the latest provlsmn of
relevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
97. Tilts and shifis
~a) Maximum permissible shitt is 159 mm.
b) Maximum pemu551ble tilt is 1:80.
98. Payment for variation in price — (Vide Works Department Memorandum No ]2073 /W Dt, 7.4.1986, 14379 Dr. 22.06.1991
and No-222874 Dt. 24.10.1992)
a(i). “If during the progress of the work the price of any material (excludma the cost of Steel, Cement & bmmlen) incorporated.
in the work {not being materials supplied from the Engineer-in-charges store} increases or decreases as a result of increase or
-decrease in the average wholesale prlce index (all commeodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commaodities) which is operating for the quarter under consideration and that
. operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carried out wi_thin the stipulated time or extension thereof as are not attributable to him:-

Formula to calcujate the increase of decrease in the .priée of matérials,
¥Ym=10.75 x Pm x R x {i-io}
100 io

Vm = Increase or decrease in the cost of work during the gquarter under consideration due to change in the pnce of the

materials.

R = the value of work done in Rupees during the quarter under consideration.

i0 =The average Wholesale Price Index (all commaodities) for the quarter in which the tender was opened (as published in
RB l bulletin from time to-time. )

i = The Average Wholesale Price Index (all commeodities) for the quarter under consnderatton

Pm = Percentage of materials component as per sub-clause of this clause.

. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitwmen are to
be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/- and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, nnmedlately '

The cost shall be determined as follows: -

1. Steel ..oceenneee Rate as fixed by steel authority of India Limited (SATL}
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen .. Rate as fixed by Indian Oil Corporation Limited {I0CL)

a (111)—Where original period of contract is six months and below one year, increase/ decrease of cost of steel, cement and

 bitumen are to be paid / recovered. Payments in case of increase are t0 be made with prior, approval of Government when the

total claim is more than Rs. 50,000/- and with prior approvai of the E.L.C. /Chief Engineer (as the case may be) when the c]alm
is up to Rs. 56,000/- subject to fulfillment of the conditions mentioned below

{1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL)

Cement... Average factory price of three manufacture of cement inside the state.

Bitumen.. " Rate as fixed by Indian Oil Corpoeration Limited (10C)
Cost_of the preject should be more than 50,00 lakhs. However the differential cost of such material may be paid to the
contractor after deduciing the hike perceriage amount in the tender for those materials from the caloculated amoumt of

differential cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before

‘utilization of steel, cement & bitumien,

4) -Differentiat cost will be allowed only for the original agreement penod but not for the extended period even through
it might have been validly extended.(vi)  Differential cost will be allowed only after successful completion of the work as
pet the approved work programme. Stlpulatton contained o the existing. clause 31{f)Recovery in case of decrease shall be
made by concerned Block Deveiopmem Officer from the contracter, immediately.

(v)  Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease

. in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
' respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

or Jiable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter nnder consideration and that operated for the
quatter in which the tender was opened as per the fonnula mdlcaled below. :

Contractor ' ' Block Deveiopmeut fhcer,’
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Formula tb calculate the increase or decrease in the price of Labour.
VI= 0.75x P x R x (i- ig}

100 io
VI= Increase or decrease in the cost of work during the quarter under consxderatmn due to changes in the minimum
wages rate of labour,
R= the value of work done in Rupees during the quarter under consideration.
ie= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was epened.

i = the minimum wages for fabour prevailed during the quarter under consideration.

Pl= Percentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants {Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of Tndia and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants

. used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such

an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under con51derat10n and that operated for the quarter in which the tender was opened as per the formula indicated
below: -

075xK2 Rx{D2-DB1}

KI= X

100 D,
K1 = Increase or decrease in the cost of work during the quarter under consideration due to changes mthe priceof P. O. L.
R= the value of work dope in Rupees during the quarter under consideration.

D1= Average Price per ler of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

DZ= Average Price per liter of diese! oil which is fixed during the quarter under consideration.

K2~ Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
in price of material, labour and P. 0. L. as per sub- classes {a), {b} and (¢} of this Clause

Category of works Contractor’ Supply Departmental supply of matertals
% Of Materials | % Of Labour | % OfP.O.L. '

Trrigation work ' . :

a) Structural works 20% 30% 5% A5%

b)Eartbwork, Canal work, 20% 60% : 5% 15%

Embankment work etc.

| R&B Works :

a) Bridge work 2% | 30% 5% 45%

b) Road wark 45% 40% - ' 5% | S 10%
©) Buiidi.ng works - _ *30% 30% 5% o 35%

{* Where brick is supplied hy the Dcpaﬂment it should be 20% instead of 30%)
d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on vanatlon in price of
materials, {except steel, cement and bitumen which will be governed as per clause no 3 1(a-ii) &(a-iii), labour and P.O. L. as
per sub-clauses (a-1), (b) and {c) of this clause 31 shall be apphcable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of the work as stmulated in the agreement is

less than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the

- Agreements. Tn the situation, where the period of completion initially stipulated in the agreement is less than one year and

subsequently the completion period has been vatidly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,’
escalation is admissible only for the remaining period after excluding the first one year period there from."

e} The contractor shall for the purpose of sub-clauses (a), (b) & (c} of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge fumish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notige thergof 1o the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information refating theréto which he may be in 2 position to sapply.
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“99  For diversion road the contractor will have to make his own arrangement to make the same in private Jand if necessary for
. which agreement of such land by the side of C.D: works and the rental charges. for such private land shall be bome by the.
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the waffic. No extra rate will be paid to the contractor for the above '
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition ete. complete. _ '

100.The centractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be enterfained on this ground. The
rates quoted by the contractor.should be inclusive of all such charges. L

101 Where it will be found necessary by the Department; the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered, Orders regarding the work whenever necessary are
to be emtered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted 1o the Engineer-in-charge every month.

102.The tenderer should conduct three bores at each pier and 8.B.C. of soil at foundation leve! and abutments location and furnish

" the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and $.B.C. tests ete. without any extra cost 10 the Depatment.

103.The details of foundation, sub-structure and floer protection for execution shall be done in accordance with the test results
thus obtained. o =

104.The contractor shall have po claim what so ever for the extra quantity of work to be executed in view of above. possible
changes and payments is to be made as per clause 11 of the P1 Contract. :

105.0ver and above these copditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment

~ are also binding on the part of the contractor. : : : '
106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the coniractor's behaif. _ ' _

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circufar of
the Government relating to his registration. ' : :

108. Any damages caused by natural calamities should be: done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor. :

109.The rates quoted by the contractor shall cover the latest approved tates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110 The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this. ' _ _

111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertaned. ' _ .

112.The contractor shail make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W .. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularfy in this book under the dated signatore of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to-the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimaed. The claim book must be sabmitted by the contractor regularly by
10th:-and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
mariner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
elaim book is the property of the Block and shall be surrendered by the coniracter to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113.Nurber of tests as specified in LR.C/ MORT&H / LS8.1 specification required for the construction of roads/ bridges {
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
‘transportation of samples /specimens etc. will be borme by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and-during execution as may be divected by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor.

{14 Besides, the firm / contractor shali install full-fledged field laboratory at work site for conducting tequired tests as per IRC/
MoRT& H / 4ST requirements at his own cest for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of yisit of high leve! inspecting
officers in the rank of Superintending Enginecer and above. After completion of the road in 4 I resppcts the road furniture's
shouid be affixed by the executing agency indicating locations like school, hospital, No-horn pte. \ '\)\J

:)}fger,
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department

-(a)y Making a false statement or decfaration. ' S .

(b) Past record of poor performance.
{c} Past record of abandoning the work half way/ recession of contract. _

"{d) Past tecord of in-ordinate delay in completion of the work
{e) Past history of litigation. _ . o - _ '

116.The information furnished must be sufficient to show that the applicant is capable in all.respects to successtully complete the
envisaged work. . _

117.Tn case the st lowest tenderer or even the mext Jowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate

© justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from

disincentivising the fenderer. ' '

118, ADDENDUM TO THE CONDITION OF P1 CONTRACT

. Clause-2¢a) of P1 Contract-TIME CONTROL:- :

2.1. Progress of work and Re-scheduling programme, : : - :
2.1.1 The Block Development Officer shall issue the Jetter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the leiter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause ne.2.}.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with reonthiy cash flow forecast. '

' 2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4% of the whole time allowed
under the contract has elapsed, 174" of the whole of the work before 172 of the whole time aflowed usnder the contract has
elapsed, 3/47 of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

2.1.4. 1f at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, 2 revised
programime showing the medifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date or which the overdue Programme has been submitted. :
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor’s ebligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events _

2.2 Extension of the Completion Date. :

2.2.1 The time altowed for execution of the works as specified in the Contract data shail be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to. commence the work or from the date of handing ever of the site whichever js later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it. approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of iters of the works. It shalt indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as pecessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds ope month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestong given in contract

. data, _ : ) :
2.23. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall imunediately give notice
thereof in writing to the BDO but shali nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i ' Force majeure, or _ o
il) Abnormally bad weather, or
~+  Serious loss or damage by fire, or '

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.

L Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge i executmg work not

forming part-of the Contract. : ' o o
Contractor o Biock DevElopiient f‘gggr,(\&}f _
: : Danagadi. '



vi} In case a Variation is issued which makes it irapossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which weuld cause the Contractor to incur

-additional cost, or

vii) Any other cause, WhICh in the absolute diseretion of the authority mentloned, in Contract data is beyond the
Contractors control.

2.2.4. Request for reschedule and extension of time, to be ehglbie for consideration, shall be made by the Contractor in

‘writing within foarteen days of the happening of the event causing delay. The. Conlractor may also, if practleable indicate in

such a request the period for which extension is desired. -

225 In any. such case a fair and reasonable extension of time for completlon of work may be given. Such extension shall be
 communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-

application by the contractor for extension of time shall not be bar for glvmg a fair and reasonable extension by the B.D.O.
and this shall be binding on the contractor.

2.3, Compensation for Delay, :

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on ot before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available

under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates

stipula:ted below as the Superintending Engineer (whose decision in writing shall be final-and binding) may decide on the
ampunt of tendered vahie of the work for every completed day / month {as appheab]e) that the progress remains below that
specified in Clause 2 or that the work remains incomplete. '

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation |

@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Govérnment. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted * against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic

_without any notice to the contractor. However, if the contractor catches up with the progress of work on: the subsequent

- milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent

milestone(s), amount mentioned against each milestone missed subsequent!y also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.

24. Management Meetings _

2.4.1. Either the Enginesr or the Contractor may require the other to atiend a management meeting. The business of
mana,oement meetings shall be, to review the plans for remaining work and to deal with matters raised in.accordance with the
early warning procedure.

2.4.2. The Engineer shall record the business of management meetmgs and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken 1o be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause=2 (b) of Percentage Rate Pi Agreement - Rescxssmn of Contract (Amendment as per letter No.10639 dt.27.05.2005
of Works Department, Orissa):-

To rescind the contract {of which rescission notice in writing to the contractor under the hand of the BD.O sha]l be
conclusive ewdem:e), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

120 ELIGIBILITY CRITERIA: To be eligible for quahﬁcatlon, apphcants shall furnish the followings as well as menttoned in .

Employment Departinent vide letter No 3?57f Dt 25.04.2009.

. check list:”

a)
by

€)
d)

Regquired E M.D as per the clause No. 16.

Copy of valid Registration Certificate, 'Valid GSTIN ceruﬁcate copy of valid license, proof of DanagadiP.S registered
conttactor, or affidavit as per clause No 13. PAN card along with the terder documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3{three) days of opening of the tender before tendering
authority as per Clause No.10.

DTICN duty signed by the contractor on: each and every page,
Bank Draft towards cost of Tender Paper if dewnloaded or Meney Receipt as per Clause No5.
Total - 120 ( Dne handred twenty ) clauses only

Contractor _ . ' ' _ " Block Developﬁi nt
' - : : Danagadi.

|



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP}

I/We hereby certify that I/'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. [/We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation. I/We aiso note
that, non-submission of this certificate will render my / our tender liable for rejection.

{*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED (JRADUATE ENGINEER/DIPLOMA HOLDI- RS (for
special class / “A” class contractors only)

I/ We herebycetify that at present the following Engineering personnel -are working with me / in our firm / company and

their bio-data are furnished below.

S1. | Name of the | Qualtfication | Date - of | Monthly Whether full | If they are superannuated / retired
No, | Engineering Appomtment | emolument | time / dismissed or removed personnel
personnel appointed epgagement | from state Govt, / Central Govt, /
for supervising and Public Sector undenaking / Privato
contractor’'s  work | ' . continuous Companies and or any one
with address ineligible for Govermment service.
L 12 3 4 5 6 7

. SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do herehy certify that alt the statements made in the required attachments are true and correct.

The undersigned also hereby certifies that neither me/our firm M/s nos any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to firrnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our} competency and general reputation.

The undersigned understands and agrees that further gualifying information may be requested and agree to furnish any such
mformation at the request of the Department.

{Signed by an Authorized Officer of the tirm/ Apphcam)
Title of Officer
Name of Firm
Date:

APPROVED FOR 19 (Nintcen) pages only

—
Addl Project Darector (ech.), DRDA, Jajpar

Block Development Officer,
{Danagadi

Sotd for the work -Construction of boundary wall at Mantira Colle‘!:e GP- Mantn‘a ,Davagadi Block” on payinent of
Rs. 6000/- (Rupees Six Thousand) only vide Money Receipt No ......... . against BC / Bank Draft

Biock Development Officer,
' Danagadi.



Name of the Work: Construction of Boundary Wall at Mantira Coliege_, MANTIRA GP

St . e . . . Rate Amount
5 Description of item of werk vanti Unit .
Ne. P - in Rs. In Rs
1 . 2 3 4 3 6
Earth work in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock requiring blasting to proper profile with afl !
leads, Tifts and delifis to proper section and profile including dressing & One Cubic
i leveling the bed upto required depth and making it fit for laying conerete | 352.87 meter 134,43 47436.00
and depositing the excavated materials away from the work site with all :
leads and lifts inciuding dewatering, if necessary from foundation
compiete as directed by Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered and One Cubic
2 rammed including all cost of sand, conveyance, rovalty with labour and T 235.24 ﬁemr ’ 327.67 77081.00
& P required for the work.as per direction of Engineer-in-charge.
Cement Concrete of proportion {1:4:8) using 4cm and downgraded size i
Hazrd Granite Crusher Broken metal for foundation, floormg concrete !
3 approved quality from approved quarry including hoisting, iowering and 7057 One Cubic 148552 | 245973.00
laving concrete to the required level ramming, watering, curing etc. © meter o :
conplete including cost, conveyance, royahy of materials with alf labour
charges as direcled by Engineer-in-Charge.
. : One
4 | 25cm.Damp proof course with C.C. 23167 | square 206.04 | -47733.00
: {1:2:4)using 12mm. Size hard meter
Fly ash brick in cement mortar (1:6} in foundation and plinth having
; crushing strength not less than 75 kg/cm?2 with dimension tolerance +/- One Cubic
f 3 §% incl. splays cutting circular moulding ,chamfering and carbelling etc. 234 87 meter 3576.86
: incl. cost of ali materials labour T&P ,cess,etc. as per direction of 840097.00 -
_ Eng.in.charge. ;
Fly ash brick in cement rortar {1:6) in supér structure having crushing _ :
'. strength not less than 75 kg/em?2 with dimension tolerance +/- 8% incl. One Cubic
6 . ] splays cutting circular moulding .chamfering and corbelling etc. incl. cost 328.17 metler 3610.19 1 1 184756'005
of all materials {abour T&P _cess,ete. as per direction of Eng.in.charge. ;
16 MM {5/8") thick cement plaster in C.M.(1:6) finishing smooth to
; inside rough surface of 3" / 16" thick brick walls aiter racking out the One
joints including watering and curing with cost, conveyance, royalty and A
‘|7 | taxes of all materials and cost of all labour charges required for the work | 161853 suare | 14219 | 230139
ete., complete including cess. - -
I 12 mm (1/2") thick cement plaster in C.M(1:6) finishing smooth to
outside smooth surface of brick walls afler racking out the joints One !
8 including watering and curing with cost, conveyance, royalty and taxes of 1618.53 e 99.67 161319.00
all materials and cost of all labour charges required for the work etc. =2 Sﬁﬂ o o
complete. ’
Supplying fitting fixing of MS Grill incl. cost, convevance, taxes , T & _
P of all materials etc complete including cess as per direction of -
9 Engineer-in Charge 1060.00 One kg. 75.00 7500.00




Supplying, finishing walls with water proofing weather coat of approved One ,

10 shade outside the building quantity same as per item {11) of cement 3237.07 square 78.69 254725.00 l
plaster 1:6 on brick wall ,T&P labour cess,etc.all complete. meter i
Providing, supplying and painting of sign board and display board of I

size 1.20m x 1,20m x 0.23m(thick) above G.L. and 0.45m below G.L.

1 and shall be plastered ,painted and writing etc. as per direction of Eng. i One No. | 3600.00 3000.00 |
In.charge.. i

Total 3099759.00;

Total 11 ( Eieven )items Only  (Rapees Thiﬁy lakhs Nintynine thousand Seven hundred fiftyaine Jonly.

Approved

Asst. Exe%ﬁir, Danagadi BDO, Danagagi t})dtﬂ. Pfﬂj&mﬂh)

DRDA, Jajpur

 My/ourquoted rate is

estimated cost.

Signature of Tenderer

% {both in figures and words) excess over / less than / equal to the above




7
CHECK LIST
{To be filled up by the contractor)
. o Subamitted .
St Documents o Page No. Issuing authority
No. . Yes )
1 2 3 5 6
-1 | Cost of tender paper '
2 | Copy of valid hicense
3 | Copy of valid I.T. / Pan Card
4 | Copy of GSTIN certificate
5 | Required EMD in approved form
~ 6 | Norelation Certificate
7 | Affidavit of no fitigation
8 | Affdavit of authenticity of irue document attached
o [Valid E-Mail Address
10 |Valid mobile number
Certified that all the i.nformaﬁbn_msntion' above have been attached with the tender paper & are¢ true and correct to the best of
my Knowledge & belief. ' '

Contractor

Block Development Offi
Danagadi.




NOTES ' - - o
"'1. "The contractor should not write anything exceptmg quntmg of percentage and in any case anythmg else
regardmg, tender rate is meptioned, the tender is Hiable for rejection.

2 Percentaue quoted by the tenderer shall be accurateiy filled in words and i ﬁgures

3. Strike out which is not applieeb?e. ifthe tenderer quotes the percentage without mentioning excess or (ess, if
¢ will be considered as excess.

"+ Percentage should be quoted up 1o 2 (Two) digit after the decimal poiat.

i 5. Rate of all items are mc}uswe of ¢ cost, camage m’valty and other taxes ef i i
| materials. : ; '
f_!‘ggd&éf e — . |
| No of Corrections_________
No of Interpolations _ .
Block Development Of}

Danagadi.



