'GOVERNMENT OF ODISHA

PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Model Anganwadi Centre
Building at New Siaria-llI , G.P- Trijanga

Bid Identification/DTCN No. 1077 / 0§.03.2020 / P.S Danagadi

PANCHAYAT SAMITI, DANAGADI.



PANCHAYAT SAMITT, DANAGAD!
DETAILED TENDER CALE NOTICE

Ne. 1077 -Dt-07.03.2020
l. Sealed percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover from contractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column no.5 in tender call noticefor execution of civil works on production of definite proof from the approprlate
authority in prescribed form for followmg works as mentioned below .

SL Approx. estimated | EMD Class of | Cost of Tender Permd of
Name af the work . . .
No. cost.(in Rs.) (in Rs.) | contractor |- Paper (in Rs.) completion
1 2 : 3 4 5 6 7
Construction of Model Anganwadi Centre ' ' ' Five calendar
1 - .. . . . 12200.00 - " 6000.00
Building at Chitri-l[, G.P-Chitri 1220008.00 “Cr& DT ’ - months
Construction of Model Anganwadi Centre e & DT Five calendar
2 - . 1228234.50 . .
Building at Nayabagapatia, G.P-Devlakana 8 12300.00 6000.60 months
3 Consiraction of Model Anganwadi Centre 12 N O & DT 000 0'0 Five calendar
: l3uilding at Mathasahi, G.P-Dhuligach 12910.00 12200.00 ' - 6000, months
Construction of Model Anganwadi Cenire . ST & DT . Five calendar .
4 ' ' 125 , 00.0
i Building ai Balungatandi, G.P-Jakhapura 12044 _5 0 1200000 6000.60 months
Construction ot Model Anganwadi Cenlre ' . & DT Five calendar
5 . 362,00 . : .
Building at Kulaposi, G.P-Mangalpur 120536200 12000.00 : 6000.00 months
i
Construction of Model Anganwadi Centre | - ' BT & D : Five calendar
Dl 2174 . : E
6 Buiiding at Danfabar-1, G.P-Rachipur (121745100 ) 1220000 _ 600000 months
IR Constraciion of Model Anganwadi Centre . T & DT Five calendar
7 . . 2139301 . 6000.
_ Building at Guhirapatuli, G.P-Ranipada 1213930.00 12160.00 & (_)0 09 moenths
Construction of Maodal Angaawadi Cenire “CN & D Five calendar
. 19 R . A i
8 Building at New Siaria-t], . P-Trijanga 119925400 1200000 , 6000.L0 months
i

2. The sale of the Bid document shall start from the date of publication in http://www.jajput.nic.in during cffice hours in the office

of the Panchayat Samiti, Danagadi, Jajpur from 11.03.2020.

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi Jajpur till Dt. 21.03.2020 up to 5.00PM- through -

Registered Post/Speed Post. The authority will no: be held responsible for postal delay in the delivering of the documents or non-

receipt of the same,

4. The tender will be opened in the office of the Panchaydt Samiii, Danagadl Jajpur at 11.06AM, on 23.03.2020 in presence of the

bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the Par.chayat Samiti, Danagadi, Jajpur in persor. on application and payment

of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L

DuburiProject,Danagadi . The bid document can bg downloaded from the official web site of Jajpur District

{http://www. jajpur.nic.in). In case of downloaded bid documcnt the cost of bid document should be attached with the bid. The cost

of bid document is not refundable.The envelope containing bid document should be superscribed with “Tender Call Notice

. Number- 1877 /$7.03.2020. ' o '

6. The undersigned reserves the right to negotiate or reject any or all the tenders in he interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled vp under the Jurisdiction of Jajpur District. (Tke bids of the
defauiting contractors of this block those who have not completed the work in time are liable for rejection.)

7, The additional performance security shal! be obtained from the bicder when the bid amount is less than the estimated cost put to

tender. In such an event, only the successful bidder who has quoted loss bid price/rates than the estimated cost put io tender shall have

to furnish the exact amount of differential cost i.e estimated cost put 1o tender — minus the quoted amount as Additional Performance

Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi

from any nay Nationalized! Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue

of Letier of Acceptance (LoA) by the BDO, Danagadi {by e-mail} to the successfia-bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Szcurity shail be forfeiled. Furthef proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder afier cotnnletiof! of work in|ail respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Pos: and if does fiot reach thejconcerned office by the above date and time,

the officer will not be considered on any account even if the tender documetts were dispdtched by the tenderer before the due date.

Contracior Block Sevcl fﬁcer,
Daraga




he tender is to be submitted in one <over is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the

enderer, self attested copy of registration certificate, PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid

E-mail address and valid mobile number is mandatory in the check list column and other documents as per the retevant clauses of this

DTCN and special conditions if any. The cover is to be sealed and saperscribed as the bid of the works as mentioned in column No.2

of the tender call notice.

10.The bid must be accompanied hy EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in

column No.4 along with tender in shape of MNational Savings Certificates /KissanVikashPatra /Post Office Savings Banks

account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions lald down in OGFR and in no other
form. Tenders not accomparied with EMD as specified above shall be liable for rejection.

11. (i) The tender paper should be accompanied with the self attested rue copies of the documents specified in the checklist like proof
of valid registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be
produce within 3 (Three) days of opening of the tender before the B.D.O, Daragadi for verification and mentioning about
relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

i) The work is to be completed in all respecis within specified period inchusive of rainy season as mentioned in the column No.7?
of the tender call notice. Tenderers whose tender is accepted must subm it a work program at the time of execution of
Apreement.

12. Al tenders received will remain valid for a period of 90 (Ninety} days from the last date of receipt of tenders and validity of
tenders can also be extended it agreed to by the tenderer and the Department.

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any work
in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit at the
time of submissicn of tender paper about the anthentication of tender documents. An affidavit to this effect is to be furnished in
schedule-C. Non-furnishing of information in schedule"C and required affidavit in schedule-C, the bid document will be
summarily rejected.

14. No Relation Certificate: The centractor shall {urnish a certificate atong with the tender to the effect that he is not related to any office
in the rank of an Assistant Engincer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department
If the fact subsequently proved to be false, the contract is liable to-be rescinded. The earnest money & the total security will be forfzite
and he shal! be iable 1o make good the loss or damages resulting for such cancellations. The proforma for non-relationship certificate i
contained ir: a separate sheet vide Schedule-A,

I'S. If an Individual makes the applicaiion, the individual should sign above his full type written name and current address.

16. If the application is made by proprietary fum, it shall be signed by the proprietor above his full type written name and full name

of his firm with its curreni address. .

17. 1f the application is made by u firm in partnership, it shall be signed by all the parmers of the firm above their full type written.
names and current address, or alternatively by a parmer holding power-of attorney for the firm in which case a certified copy of
the power of altorney shall accompany the application. A certify copy of the parmership deed and current address of all partners
of the firm shail also accompany the application, '

18. If the Application. is made by a inmited company or a corporation, it shall be 51511 by duly authorized person holding power of

attorney for signing the appiication in which case a certified copy of the power of attorney shall accompany the application.
Such lmited company or \,or[ oration will be reqmred to furnish satisfactory evidence of its existence along with the technical
bid.

19. The tender. should be sti ictly df,wrdance with the provisions as mentloned in the fender schedule. Any change in the wordings

will not be accepted.

20. No tenderer will be permitec to fumnish their tender in their own manuscript papers. All information should be submitted in
Engliski. The applicant's name should appear on each page of the application along with his signature or the signature of the
authorized representative it the bottom of each page.

21. Instruction for quoting percesitage rate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code Volume-1,

Following new provisions shall be inade te quote the rate of work by the contractor, '

3.5.5{V) - Percentage Rate Contract -

Percentage coutract will be in addmon to item rate, lump sum contracts ete, In such contracts the schedule of quantities shall

mention estanated rate of such item and amount there to . The contractor has prescribed format appended to the tender documents.

The contractor participated in the render for more than one work may offer conditional rebate. Rebate offer submitted in separate

sealed enveiope shall be opened, ceclared and recorded first, The rebate so offer shall be considered after opening of all packages

called in the same tender notice. Viw contractors who wish to tender for two or more works to which they refer, written on the
envelope. :

The adopted fon*mt for pe:cemagu rate is same as date of form ddopted for itzm rate tenders but the word “item rate” shall be

replaced by “percentage rate” and contract formi may be named as p-1. In this form, time is the essence. The contractor is required

to maintain-a certain rate ot progress specified-in the contract. The contract can also be terminated with penalty when the progress
of work. Is not as per the condiiions of contract. The quantity mentioned-eamye increased or reduced to the extent of 10% per
individual itens subject to a mexmamm of 3% over the cstimated cegh. if it exXeeds the limit stated above period approval of

competent authority is rnandatory before making any paymen:, The period of conipletion is fixed and cannot be altered except il

case of exc ept lonal circumstances with due approval of nex: I‘ugher quthority,

_f: -
glopment Officer,

I
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34,

3l

a) The notice inviting bid, of the document including additional conditions}

 fn case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
wity discrepancy is found in the percentage quoted i percentage excess /less and tota} rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point oaly. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shalt only be
considered without rounding off, Where the contractor has omitted to quote the rates either in figures and words, the officer
opening tae tender shouid record the omission. . .

Biils for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill. :

The tenderer shall carefuily seudy the tenlative drawing and specification applicable 10 the contract- and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderers, carmot be entertained.

The drawing furnished with ihe tender is tentative and subject to revision or modification as tendered during the execution as
per actuai necessity and detakis test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shkall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer—in-—chargs as and when required. _ : :

Every tenderer is expecied before quoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads to quarsies end satisty himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the .vailability of materials at quarries has been
misjudged carmot be emerlained. : : : ' :

The offer of wnder shall be inclusive of cost of constructicn and maintenance of island, ferry service, fair-weather road,
service read, Foot Bridge, Pvion base, wine stand and derrick etc. as required for the work.

1+ must be definitely understoaxd that the Government does not accept any responsibility for the correctness and completeness
‘of the borings shown ir Cross Section. _ _

The tenderer may at his option quoie reasonable for each item. of work carefully so that rate for one item should not be
unworkable low and otbers oo high lor others. - : _

The tender containing extrancous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice, Any ghange in the wording will not be accepted. '

Letters etc. Tound in the tender box regarding raising or lowering the rates.or dealing with any point in connection with the
fender wilt-not be considered cxcept the case related to clzuse no.22. ‘

Schedule of quantities ave aczompanied in the DTCN (Price Bid). It shail be definitely understood that the Government does
not accepl any resporsibiiiy for the correctness or ccmpleteness of this' schedule and that this schedule is liable for
alternation or omissions, deductions set [orth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth saatl rio way invalidate the contract and no extra monatary compensation, will be entertained.

The authority reserves e right to reject any or all the tenders recetved without assigning any reasons there-of what-so-ever.
The eamest money wiil be retxined and deait with as per the terms and conditions ofthe O.P.W.D. code.

The biddes tenderer, wiose d has beer: accepied, will be notified of the award by the BDO, Danagadi prior to expiration of
the vakidity pariod by e-meil, SN$ confirmed by registeved ietter. This lester (hereinafter and in the conditions of Contract
called the “Letter of Accepance”s will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract { Herein afler and in 1o contract called the “Contract Price”).. - : .

The notificarion wf award will constitute the formation of the commact, -subject only to the furnishing of a
performance securily {initial Security Deposit) in form f Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account’ National- Savings Certificate /Postal Times Deposit account. duly pledge n favour of the BDO,
Danagadi and inas othar forn which including the amount already depositad as bids security (earnest money) shall be 2% of
the value of the tendered amount {excivdir g 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract ir. the office of the BDO,
Danagadi. . L o R . _
The security deposit topether with the eamest money & the amount withheld according 1o the provision of P1 agreement shall
be retained at scenrity tor thi sue nen-fulfillment of this contract and additional performance security in accordance with the
provision of the agreersert. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successiv! bidder. Within fifteen davs foltowing rhe notification of award along with the fetter of
Acceplance,. ine successiul didder will sign the agreement end deliver it to the Engineer-in-charge. F cllowing documents
shall forn: part o the agrecment. : '

necifications and drawings, if any, forming the bid
as issued 4t the tine of invirdion of bid and acceptance ihgfeof togethdy with any correspondence there to and required
amouni of performancs security - -

Coniractor




b) Standard PWD form P with latest amendments.
Faiture o enter in fo the required agreement and to make the security deposn as above shall entail forfeiture of the
bid security {earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded afier one year of completion of the work & payment of the final bill and will

not carry any interest. As concurred by law department and finance department in their U.O.R. Ne.848 dtd.21.05.97 J.O.R.

No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before

acceptance of tender by the competent authority.

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed fo have been entered in to
within the State of Oriasa and it is agreed that neither party to the contract wili be competent to bring a suit in regard to the
matter by this coniract at any place outside the state of Orissa

36. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VITi of 1923 on any account of the workman employed by the contractor and full-amount of compensation
1-aid will be rocovered from the contractor.

37. Tenderers are required 1o shide by the fair wages clause as introduced by the Govt. of Works department L. No. VII-R
8/5225-dtd 26.02.55 and No.TIM-56/628842(5) dt. 27.09.61 as amended from time to time.

38. In case of any complaint by ibe labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Acl, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may

- recover such amount due from the contractor and pay.such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not emp]ov child tabour. The dPClsmn of the B.D.O, Danagadi is final and binding on
the contractor.

39. The contractor shall baar cost of various 1r*c1dental sundries and -contingency necessitated by the work in full within the
following and similar category,

a) Rent, royaliies ang other charges of materials, octrol duty, all other taxes including goods and services tax, ferry
iolls conveyance charges and other cost on account of land buiiding including temporary building and temporary
clectric connection o work site as well as construction of service road and diversion road and its maintenance till
-complevion ol work site as required by the Lender for colection of materials, storage, housing of staff or other
purpose of the work No tenderer will however be liable to pay Govt. for temporary occupation of land owned by

(ol at the stie of the work.

b) Labuur camips or huss secessary to a suitable scale including conservancy and sanitary arrangements  therein - to  the

satisfaction of the iocal heaith authorities.

) Suitabie water supply inciuding pipe water oupply whether avaﬂable for the staff and labour as well as for the work.

d) Suitable equipments and wearing apparatus for tas labour engaged in risky oderations

e) Fees and duties levied by the municipal, canal supply authority. -

f) Suitable fencing barcdiers. s.znal including paraffin and electric signal where necess_ary at work and approaches in order to

protect pubiic and-empioyees Tom aumdem;

2) Compenszation includinyg tha cost of any suit for i 1113 ury to 1ersuns Or property due to neglect of any measure of precaution

also becoms payanle dus to operation of'the work men compensation act.

h) . The coniractor hias © arrsige adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalizec ad surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform eic. should be d\smarltlecl and all materials removed from the site and premises left neat and clean, this should be
inclusive of the raes.

40. No payment wili be mude for be achmarks, level plllars profiles and benching and leveling the ground wherever required. The

rates to be guoted shouid be ior tie finished items of work inclusive of carriage of all materials and incidental item of wark,

41 It should be understood vlearly that no claim what sc ever will be entertained to extra items of works quantity of any item
besides estinizied mmount unless writien crder from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any Bems of work is taken up.

42.The tenderer shai! have'to abide oy the CPWD safety code ru1==s 1ntr0duced bv the Govt of India, Mlnlstry of work housmg
and supply in their sianding order No.44150 Dated.25.11.07 and as amended from time to time..

43_Bid documnents consisiing of slans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documieniy can be scan in all offices issuing the documents during oftice hours every day except on Sunday and
pubtic holidays till lasi date o7 sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be eloarly vnderstood that the tendier must be received in order and according to instructions.

44, Tendrercrs are 'rcquircd. i ga L’hmu.gh each ciause of PWD form P1 carefully in addition to the clause mentioned here in before

tendering:

45. All reinforeed cexneat o mirere: works shonid umf irm-to dbtdl]ud standard speci-ications, IRC code and Bridge Code section [,

1L TIL, TV and VI3 & Tetes dis.gn criferia for pre«sm,sstd concrete bridge speuhcal y for road ar-d bridges issued by MORT & H, -

Govt. of Incia,

46. Steel shuttering and coniering shal te ased. which shall be lined witkrSinitatle sheeting and made leak- proof and watertight.

47. The dcpcmmmt witl have the righi 1o imspeot ine scaffolding, zepfering and shuttering made for the work and can reject partly

or futly sach struetures 1 found detective t2 thelr opinion.

Contractor heck De :Jpnsern: Ofﬁper



. Congcreie should be machine mixed, unless ctherwise ordered in writing by the executive engineer. The contractor should

arrange his own concrete mixer, Vibrator end pumps efc. for this purpose at his own cost.

- Cement shall be used by bags and weight of | bag of cement being taken as 50 Kg.

. The contractor should arrange the materials like steel, cement. paint and bitumen etc. of approved quality and specification at
his own cost for completion of ihe work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials. : :

51. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cosi of such miaterials will be recovered from the bills at stock issue rates ar
market rates, whicnever is higher.

. 52, If the contractor remaves Govt. materials supplied to him from the site of work with a view lo dispose off the same
dishonestly, it shall be in addition to any cther lability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent fo 5 times the price of the materials according tc the stock issue rate or market rate, whichever is higher. The
penalty so impesed shail be recovered at any time from any sum. that may then or at any time there after become due to the
contractor or from his securily deposit or from the proceeds of the sale there-of, :

53. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadt, subject-ta the availubility of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borie by the department. The department is not
responsibie for considering the theft of materials at site. 1t is the Contractor’s tisk. Under ary such plea, if the tenderer stops
the work, he shail liave to pay the fuli penelty as per clause of P1 agreement.

54. The department will have the right to suppy at any time in the interest-of work any departmental materials to be used in the
wark and the contractor shall use such materials without any controversy oi dispute en that account. The rate of issue of such
materials will be at toe stovk issue rawes inclusive of storage charges o rates fixed by the department or current market rate,
whichever is higher. . - o _ .

55. All the materials which arc to b2 supphied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, custing, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists eic. After the fssue from the store, the materials may be under the custody of the contractor and the contractor will
be responsibie for its sajely and storage. Cut picces of steel more than 1 mtr in fength will be returned by the contractor at the
issuing stores, without conveyance charges. _

56. Though departroenial issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by lncruselves, cement, steel bitumen & every sotts of materials from approved manufacturer and get it tested in the
departmentat iabiratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall a¢ enterrained in future. The cest of cement, bitumen and steel shall be reimbursed only after production
of relevant docunents 'n support of purchase of required grades from the authoyized and approved suppliers.

57. TOR rods plates and struciural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, tas sieel incliding plates etc. shall be measured in length of different diameter, size and specification as
actually used {inchiding books and cranics) in the work correct to an inch or cm, And their weight calculated as per sectional
weight prescribed by the indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will noube consicerec for measurement and payment).

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shitt the actuai bricige position within a reasonable range in U/Sand D'S.. . ' _

59. The contracior should i hiz own cost arrange necessary tools and plarts required for the ef<icient execution of work and the
rates quoted snould be incfasive of the running chazges of each plant and cost of conveyance.

60. After compietion ¢ the work. the contractir shail arrange at his own cost, all requisite equipment for testing one umplugged
well and specified spap free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

61. Measurement of . combwvers i road and- canal embankment will. be done by -section measurement after the earth is
consolidated inciucing roling with hand or power roller and sheep foot roller at optimytn moisture content and no extra
payment. will be made for iungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economicaily utilized ia filimg. S _ - : ' :

62. The stock of (buiiding road snc irrigation structures) metal and gravel will be measured in boxes of 1.5 mX 1.5m X 0.5 m
which will be taken as 1.5 m X 1.5 m X 0.44 mi = . Cam. The soling stone will be measured in the suitable stacks with
deduction for voids (@ 146" of the volume or more depending upon the looseness of stacking, which would be determined on
actual ohservation mnd deduction. - - C g _ :

63. the machuerias, il available wits the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the conditon (hat the coniractor will cxecute in advance an agreement with the Engineer-in-charge,

64. In the event of any deiay i the supply of the department road roller for unaveidable reasons, no extension time will be
granted io tne contracior under any-gircumstance, :

" 65. The tenderer should furnisa alang with their tenders, a list of works, which are at present in their hand in the prescribed

proforma enclosed hevewila:
66. Sinking of wells shali be s
whichever iy |2xs.

asured from ihe bottom of well cap i of cutting edge or 15 cm above low water level,

Contracror Block Bolelopr.en
. : Danagadi.

tOfficer,



. All method of sinking including pneurnatic sinking by employment of divers arid other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or carth from existing well, rectification of tilt
and shift, if any. cic. shalt also be included within the rate of sinking.

68. The depth of foundation indicated on the drawing are provisional, but these may be alterec, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

69. When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre- -decided
by the authority aceepnng the tender.

70. Construction of ¢oiferdain or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of weil sinking.

71. Tor concreiing the bottom plags of the well under the method of providing concrete should be either with tremie or any other
approved method a3 well be directed oy the En ginzer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost 10 the department

72. No claim wili be entertained in respect of difficulties during sand blowmg met with durmg sinking of wells,

73. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. -

74. Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediateiy in contact with the bearing to ensure proper distribution of heavy load.

75. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

76. Inspection by the Direcior General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examinaticn of casiing’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out at the comractor’s cosi. The same pro“edure for testing may have to be followed for ribbed bearing manufactured by
widening,

77, a)lt shewd be cleariy Lfmcr\nud that the joints of bars are to be prowde with lapping, _welds or bolts nuts as well be directed
by the Enginesr-in-charge.

b)Concrete test specimens 150w X | }Umm ¢ 150rmm in size (whether or pla.m or reinforced concrete) for the te‘stmg shall be

taken for each swruciural memier by representative of the contractor in the presence of responsible officer of the rank not lower

than that of an Assistan: Engineer. Tue Contractor shall bear the cost so involvad in testing. The test specimen in cube should be

carried out in the departmental control. Test should be carried out in accordance wita the stipulations in bridge code section- IIL

¢)Test specimen shall he formed carcfully in accordance with the standard method of taking test specimen and no plea shall be
entertained laier on the grounds ihat the casting of the test bpecnmﬂn was faulty and that the result of these specimen did not give

a correct ‘ndication of the actual qualily of concrete.

d) Flain concrste and reirforcad concrete specimens will be tested in gevt research ‘laboratory at Bhubaneswar or Zonal
laboratory at Cutiack. Cost of testing of all specimens and samples will be bome by the contractor,

) The construction of well szanding by injeciing cement or grou: in coarse aggregate placed in position shall not be permitted.

f) The thickness of cement concrete ir top plugging should be as per departmental drawing.

78. In well sinking the maximusn tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normat direction. Where it is
not possibie 1o work these ioivrance, the contractor shall carry out suitable remediai measures as may be directed by the
Engineer-in-charge 1o overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any-damages 10 the well. Any additional work, necessary consequent upon the excess ilt and shift, shalt be carried out by the
contractor, at ne 2Xira cost 1o the department.

79. Concrete of slrenzth below of e vequired strength (as dekermmed by actual tests) %ha,ll not be accepted.

80. 1f the.well is beyoid rectificanen, the weil shall bz rejecred. The well has to be abandoned and another well to be sunk at a
suitable Tocation =t the cost of whe contracior. The tilt and ghift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges :

81. No claim for carriage of wier, what-so-cvar, will be entenamed :

82. The conwacior skl employ & or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown jn the {ender exceeds Rs 2, 50, $00/-. The apprentices will be selected by the Superintending Engineer. The period of
employmert wii ¢ ammence winnn 1 month after the date of work order and would last till the date when 90% of the work is
completed, g iy wags 1o b2 paid to the apprentices shouid not be less than emolument of personnel of equivalent
qualification empioyed under gove. The no of apprentices to be employed shovld be fixed by the Superintending Engineer in
the mannier so that the oie! “fpen’.m.ue does not exceed 1% of the tender cost fthe work.

83. Special viass conurctor dhal. smploy under him. 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class caniracior s2i) smiploy under-him [ Graduate engincer or 2 diploma holders belonging to state of Orissa.
The contractor shail pay o the sngineering personnel monthly emolurnents, which shall not be less than the emoluments of

tac personnel of equivalent quahificatior. employed under the staie govt, of Orissa. The engincer- in-Chief (Civil), Orissa may
however. assist the vontractor with mames of such unemploved Graduate engineers and Diploma Holdets, if such help is
soughi for by the corracter. The names of such Engineering personnel appomted by the Contractors should be intimated to
the tender receiving sutnoriiy aioug witk the tender as to who-would be supervising the work. Each bill of the Special Class
or “A’ Ciass Cortractor shail be accompanied by an empiovment Roll of the Engineering personnel together with a
Certificate of *he Gradeate & u;zms*ek or B pk‘mld Halder 50 empio (Rer Y e coniractor to the effect that the work executed as
per the bill hag baoa sops : :
certificats is to be. Durnisi

Coniraator



4, 1t is the responsibility of the contraclor 1o procure and store explosive required for blasting operation. Department may render

necessary possible help for procuring license,

85. Orissa Brldge & Construction Corporation Ltd. will be altowed price preference up to 3% over the lowest quotation ot tender
as laid down in works and Transport Departmeni Resolution No-283 date-17.04,1974, The Orissa Construction Corporation
will be ailowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

86. Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by ac.ual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according ta the specifications attached there to and that he had taken in to
account alt conditiens and difficulties thiat may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octrol, other duties, lead, lifts, loading and unioading, freight far &1l materials and all other charges
necessary for the compietion of the work, to the entire satisfaction of the Enginger-in-Charge of the work and his authorized
subordinaies. Afier avorptance of the cont-act rate Government will not pay any extra charges for any reason in case the
contractor claims later on ta have misjudged as regard availabilizy of materials, Tabour and other factors,

87. The prevailing percentage of 1T, Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill,

88. The amoeunnt pur 1o tender is exciusive of 12% GST. The lntendmg bidder should offer their rates which shall be
exclusive of GST applicable as per norms, GST as appllcable will on works contract shail be paid over the bill
amouint at the time ef ~avment of bili.

89. The contracior is requited 1o pay royalty 1o Govt. as {ixed from time of time and produce such documents in support of their
payment o the tonverned Executive Engineer with their bills, failing which the amount towards royalties of different
materizis as wtilized b)- them in-the work will be recovered from their bills and deposited in the revenue of concerned
department. : '

90. Under ne civciomsiznges aigrest is chargeable for the dues or additionai ducs if any pdydble for the work.

91, Under section i2 of uuLa-.,tors lab:our {Regtlation and Aboiition} Act. 1970 the contractor who undertakes execution of
work throsigh jabour sheuid produce valld ficense from licensing authorities of labour Department.

92. Sample of all maieriai — The conwactor shall supply sample of all materials fully before procurement for the work for
lesting ang aceptaice as may be requiring by the conceried Fxecutive Engineer.

93. Trial Boring — The foundation level as indicated in the bocy of the departmental drawing is purely tentative and for the
general zuidance only. Tre Department has no responsibility for the suitability of actual strata at the foundation level. The
contracior has 1o condast his own boring before starting the work and get the samples tested at his own cost to ascertain the
5.B.C, anc credibility of the strata ai tounding level while quotmg his rates f01 tender the contractot shail take in to account
of the above aspecs.

94. Any defects, stirinsage or :JLher fauls which may be noticed within 36 {Thirty six) months from the completion of the work
arising cut of dedeciive o improper materials or workmanshio fiming are upon the direction of the Engineer-in-Charge to be
amended znd made good.by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided ihar they «uont o be paid for and i case of default Department may recover from ihe contractor the cost of making
goad the works. The cosctor is also rf‘q sired to ma.;ntam the road for three years from the date of successful completion of
the work, . :

95, From the corumencemern of the works to the complehon «f the same, they are to be under the contractors charge. The
congracior 1s to be held responsibie o make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or ciner causes and they iold {he Govt. of ha:rmless for any ciaims for injuries to person or structural damage to
property nappening from any neglewi, dafault, want of proper care or misconduct on the part of the contractor ot any one in
his empioyment dunng the execulion of the work. Also no claim shall e entertained for loss due to earthquake, flood,
eyclone, =pidemic, riot or any other caiamity whetaer natural or incidental damages so caused wilt have to be made good by
the contractor at his own cost.

96. (radation of ingredieniz The coarse .end fine ag grf'oa[e shall tmeet fne grade requirement as per the latest provision of
refevant 1.5, Code’ LR.CLcode/ MoR T&H. :,peufcmons

97. Tilts ard shifts .

a) Maximum penmisaible shift is 130 ma
by Maximum permissibvie i is 1:80,

98. Payment for variaiion in price — (V de v\’orl\s Depar’rment Memorandum No-12073 /W Dt. 7.4, 1986 14379 P, 22.06.1991

and Ne-222874 U, 24.10.1992)
(D). “If during the Drogiess of the work the prize of any matet ial (excludmg the cost of Steel, Cement & bltumen) incorporated in
the work (niar being whwieriais supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the averags whoalesale price index (all commodmm] and the contractor there upon necessarily and properly pays in
respect of tha materials <incarporated o the work) such increased or decreasad prie2, then he shall be entitled to reimburse or
liable to refund guarteriy as tw case may be, such an amount, as shall be equdvalent td\the plus or minus difference of 75% in
between the Average wnolesale Price index (ail commoditizs) which is o "a.t'ng for the quarter under consideration and that
operated for the guarie: in which the tender was opened, as per the formfila indicated pelow provided that the work has been
carned out within the stizuiatec time or extansion therzof as are r.ot aiwibufable to him:

1

Coairacwer
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Vim = 0.75 x Pm x R x {i-ig}

i60 10

Vm = Increase or decrease in the cost of work durlng the quarter under consideration due to change in the price of the
materials.

R =the value of work done in Rupses during 1he quarier under consideration.

io =The average Wholesale Price Index (all commeodities) for the quarter in which the tender was opened (as pubhshed in
R.B.I. buleiin frorm time io {ime.)

l'ormula to calculale the ingrease of decrease in the price of materials.

i = The Average Wholesale Price Index (all commodities) for the quarter under con51derat10n
Pm = Percentage of matcr:als component as per sub-clausz of this clause.
. (ii)-Where originai contract period is ane year ot above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is

more than Ks. 50,000/- and with prior approval of the E.[.C. /Chief Engineer-(as the case may be) when the claim is up to Rs.
. 50,000/~ Recovery in case of decrease shall be made by cancclm,d B.D.O. ﬁ*om the contractor, immediately.

The cost shall be determined as follows: -

1. Steel ... . Rate as lixed by steel authority of India Limited (SAIL)

2. Cement ... ... Average factory prics of three manufacture of cement inside the state.

3.Bitumen... . Rate as {ixed by Indian Ofl Corporation Limited (IOCL)

a (iii)-Where original perind of contract is six months and below one vear, Increase/ decrease of cost of steel, cement and

bitumen are t¢ be raid / recovered. Payments in case of increase are to be made with prior, approval of Government when the

total claint is more thaa Rs. 50,000/~ and with prior approval of the E.I.C. /Chiaf Engineer (as the case may be) when the claim

is up ro Rs. 56,000:- sebject to fulfiilment of the conditions mentioned below.

(1) The cost shall b2 deterimined as {foilows: -

Steel... Ratg as fised by steel authorty of ndia leltt.dr%A (L)

Cement. ., A_ver_agc lactory prive of three-manufaciure of cement inside the state.
Bitumen. .. Rare as fixed by Indian Oil Corporation Limited (10C)
(2) Cost ob iy praise., shewld be more than 50,00 lakhs, However the differential cost of such material may be paid to the

contraclor afier dezdaucting the hike percentage emount in the Lender for those materials from the calculated amount of
differentisl cost,

(3} Contractor nas 0 subrmiy the vouchers showing procurement rom an authorized dealer for the said work within 28 days before
utilization of zieel, cement & bitumen,
(4) Differential cost wiil be allowed only for the original agreement period, but not for the extended period even through
it might have been validly extended {vi) Differsntial cost will be allowed only after successful completion of the work as
per the approved ik programme. Stipuiation contained in the existing clause 31(f)Recovery in case of decrease shall be
made by concerned Binck Developruent Officer frem the contractor, immediafely.
(b} Simiizely, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and. the contractor thereupon necessarily and properfy pays in
respect of labour engaged oo execution of the work such increased or decreased wages then he shall be entitled to reimburse
ot liable w refund «aarteriy, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between e 1ninfrum wages for lsbour which is operating, for the quarler under consideration and that operated for the
quaricr it whick dwe tender was opened as per the formula indicated below:

Formula o ca {&,E?le &he ingrease or decrease in the price of Labour,

VI= 075 PLx R = (5.

00 in _ B o
VI=  Jnergass o desvease in the eosiof work during the quarter under consideration due to changes in the minimum
wages rat of labour, _ : o
R= ihewvame: & done in Rupcees during the quarter under consideration.

o= e ;_:n'Trmn - waes for labour as prevailed during the quarter undzr consideration in which the tender was opened.
1= the miniowmi weges for :abour prevailed during the quarter under consideration,
Pl- Percentige of | abawr ¢ cmponent {as per sub-clause).

c) Similarly. it during hz vrosress of work, the price of Petrol, 0!l and Lubncams (Diesel oil being the representative item for
the price adjustmizaty increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon ecessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on executin of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amound, &s sha'l be 2quivalent to she 75% plus or minus difference in between the price of P.O.L. which is operating for

the auarter under cornideration and that operated jor the quarter in which the tender was opened as per the formuta indicated

-

below -
0.75x K2 Rua{2-.05
. 1 [
HY A e 13 / .
KI = Inerease o deeriase fnthe cust of work during the quarter under consideratiop due to chaylges in the price of P, O. L.
R= . the value of » o1k cone in Rngecs during the quarier -mder consideration.

Contractor ' ' Bt e]op pént Officer,



1= Average Price per Hter of diesel oil “thh was fixed by the Government of India during the quarter in which the tender
was opened.
D2= Average Pricc por liter of diesel oil which is fixed during the quarter under consideration.
K2=Percentage of P. (1. [.. comporent s per sub-clause.
d) The fellowin g shall be the percenizge of materials, labour and P. O. L. commonent for reimbursement/ refund on variation
in price of materia’, labour and P. O. L. as per sub- classes (a), (b) and (¢} of this Clause.

Category 0[' wotks Contractor' Supply Departmental supply of materials

% OFf M erials | % Of Labour | % Of P.OL,

Irrigation work - :
a) Structural works _ 20% L 30% % 45%
b)Earthwork, Canal work, 20% T 0% 5%
Embankment work etc. :
R&B Works

15%

a) Bridge work 20% - 30% 5% 43%
b) Road work - ' 45% 1 - 40% 5% | 10%
<) Bmld :ﬂworkc, L R30% ! 309% 5% 35%

(* Where brick is E;uppllc ib» the Department, it shouid be 20% instead of 30%)
f)  Vide Works Department letter No-21369 dated-22.09.91, the reimburseraent i refund on variation in price of materials,
. © (except steel, cement and bitumen which will be govemed as per clause no 3 Ha-ii) -&(a-iii), labour and P.O. L, as pet sub-
clauses (’ 12 (b and {c) of this clause 31 shall be applicable in the {ollowing manner.

"Ly ferm i aforesaid escalation clause, where the period for completion of thie work as stiprlated in the agreement is
less than om2 year. ng gscalation is admigsible at all. Tn case of work where the stipulated period of completion is one year
and mare escalation an acoeunt of price variations would be admissible only for the remainmg period after excluding the first
one-year period theizof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the siiuation. where the period of completion initially stipulated in the agreement is less than one year and
subsequantiy the completion period has been validly extended on the ground tnat the delay in completion of the work is not
attributable (o the contractor and in the result the total period including the extended peiiod stands at one year or more,
escalation is admissible only Tor the remaining period after exciuding the first one year period there from."

g) The contracior shall for :he purpose of sub-clauses (a), (b) & (¢} of this clause keep such books of Account and other
cocuments as ave Geccssary o show that the amount of increase claimed or reduction available and shafl allow inspection of
the same by a duly aidiorized representatives of Govt. and further, hall at rhe request of the Engineer-in- Charge furnish,
verified in such s mancer as the Fngineer-in- Charge may requite any document kept and such other information as the
Englrcur In-Charge may require The contractor shall within a reasonable time of kis becoming aware of any alteration in the
price of such material. wages of labour and/ or price of P.O.L. give notice thereof to the Enginger-in- Charge stating that the
same is given pursiant to this condition together with an informartion relating thereto which he may be in a position to supply.

99, For diversion road te oo viractor wiil have e make his own artangement to make the same in private land if necessary for
which’ agresment of such tznd by the side of C.1, works and the renta} chiarges for such private land shall be borne by the
contracior inciudin ¢ e proper mainienance with Jighting arrangements during the night time and signaling during day time
and barricading e G the C.D. works are openej 1o the traffic, No extra rate will be paid to the contractor for the above
rental charges ete. His rawes in the tender fer otler items shall include this arrangement, rental charges for the land and
maintenance, lighiing and *Lmoxal of such la-mporary road crust from. ihe private land o bring the land to its original

. condition eic. comzies, : :

100.The contactor has 1o @wvange the land re quired for bormwinﬂ earth if nscessary for the road work at his cost. No extra
paymeni by ihe Depariment will be made on this accoint anc: no cigim what-so-ever Wl]] be entertained on this ground. The
rates quoted by thz cortracter shouid be inclusive of ali such ¢harges.

101. Where it will be thund necessary by the Départiment, the Cfiicer-in-Charge of the work shall issue an order book to the
contractor 1o bé kepr at the site of f1c work with pages scrially numbered. Orders regarding the work whenever necessary are
to be entered in tris book by the Officer-in-Charge/ Enginear-in-charge with their dated signatores and duly noted by the
contractar o his a.uthorized sgents with their dated, signarure. Orders entered ii: this book and noted by the coniractor's agent
shall be covsidered theve boen «duly given tom contractor {cj, owing the instructions of e Department. The order Book
shall be the properry of, the Uffice-iv-charge and shallot be removed from the site of work without written permission of the
]:ngmc;r m-charge and 1o-be submittes w0 ) Engineer-in-chareze every month, .

102.The tenderer should conduct three bores at'each pier and $.B.C. ol soit at frundation level a‘nd abutments location and furnish
the test resilts fv contori ity with FR.C. code at his own cost before execurion of the work and rates quoted by the contractor
shouid bu melusive of siich bores and .80, fests ete. without amy extra cost to thg Department, :

103.The detais ot foundaiion :l.\.b-strut,ta-.re and floor pratection fx;.-r-e'i:ecutic,k_n sHill be dpne in accordence with the test results
thus ebmamicd. ' ' ' '

104, The coatranr ghal |
chance:, il paym:

Th

v no olaiin waat so ever on the exiza ‘quantity
is to he ‘Tld..j(:' as per clause 11 of the P Contract

Fwork to be executed in view of above possible
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$.0ver and above faese conditions, the 1evms and conditions and rules and regulations and specifications as faid down in

Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment

are also binding on the part of the contractor.

106.No part of the contract-shall be sublet vrithout wrilten permission of the concerned B. D O. or transfer be made by power of
Attorney authotizing others 1o receive payiment on the contractor's behalf.

107.The contractor should atiach the certificate in token of pdymF‘Tlt deposn ‘with the registration authority as percent eircular of
the Government relating o his registration.

108.Any damages caused by naiural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towarcs the repair done by the contractor.

109.The rates guoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of boirow areas; land, approach road to. the bridge site etc. are the responsibility of the contractor.

110.The rate ror each work ol concrete items whercver dewatering is imperatively necessary the term dewatering shail mean the
execution or operalios of the items due to %tfmdmu water as well as due to percolatlon of water. The quoted rates will be
inclusive of this. - -

111.The matesicts, borrs« avess and hutinens at we should be arr angcd by the contractor at his own cost. No future complaint on
this account shall s cnicrained., :

112, The conmractor shatl maake vequisition of claim book from the date of comimencement of the work from the Department and
shall mairtain i gropor £.W.D. form with-pages serially nimbered inorder fo record items of works are not covered by his
contract and elaimeiie &3 extra. Claims shail be entered regularly in this book under the dated signature of the contractor or
his duly suthorised sgents @ the end of each month: A certificate should be furnished along with the claim to the effect that
he has no odier clair beyond this clalm up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnisaed By e contractor in the claim book. Each ciaim must be defined and shouid be given as for &s possible
regarding the quantities as weil as the tots] amount claimed. The claim book must be submitted by the contractor regularly by
10th and b deys of each momn for orders of the Engineer-in-Charge or corpetent authority. Claims not made in this
manner oF the clavn neok aot mamtaired from the sommencement of the work, are liable to be summarily rejected. The
claim book Is the property of the Brock and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the worlk o1 belore vecession of the coniract by the Department whichever is eariier for record,

113.Numbzr of tests s speeifed in LR.C/ MORT&H / 151 specification required for the construction of roads/ bridges /
buildings or aty ather structoral works. will be conducted inany Govt. Test House / Departmental laboratories/reputed
material testing {abovacry 25 io b? decided by the Engineer-in-charge. Testing chatges including expenditure for collection /
transporiation of semades epecinrens ete. will be borne by tire -contractor. The collection of samples and testing are to be
conducted Tor bath prior to oxecution and during execution as may be divected hy the Engineer-in charge and on both the
accounts the co: b bemie by the contracior,

114 Besides, the firm 7 sauractsr shali install full-fledged field laboratoi‘y a[-work site for conducting required tests as per IRC /
MoRT& H )/ il | nents at his own cost for providing sufficient opportunity for checking from time to time. An

Enginecving persocus! f (he executing agency should be present at worlk site at ‘the time of visit of high level inspecting
officert In the raik of Supuriatending Engineer and above. Afier completion of the-road in all respects the road furniture's
shouid be affixed by rie srecuting aganey indicatirg locations like schosl, hospitai, No-hom etc.

113, Even quaiified criteris are wet, the Bidders can be :quuauﬁ i for 1hc iollo wihy reasons, if anmred by the Department
(a) Makiny 2 false staiemont or deciaration. & . : :
(b) Past record of paor pevinamance. : S
(c} Past record of o :lvr,.’w the work kalt-way/ rec@ssion of contract. -
{dy Past. record - of - im-ordi izt u.i.,ld" Cin LompLeuon of' the  work
{e) Past higiory of Ldgation, : : : o
116.The information furnishad must be sw fh ient 1o shnw that the ’!ppilcant 18 Lapa:)le n ali respects to successfully complete the
envisaged work. . :
117.In ease tue Ist lowest lenderer or even . the next Iowesf tenderers: withdvaw in séries one by one, thereby facilitating a
particuiar tender tor o ' .ul they shall be penelized with adequate disiacentives with forfeiture of EMD unless adequate
Justification for such hae s Jremished, Approprlafe action 1or black llstmg the tenderers shall also be taken apart from
disincentivising fa icnderer :
TR ADDEND N 70 THE GO ‘.”)[ CION OF P1 fO]\TRAC‘"I
Clausce-2¢a) of P1 Contract-1 IME CONTROL: -
2.1+ Progress of work and Re-soheduiing programme. _ : :
2.1.7 The flack Detveinomens Officer shall issue the letter of acceprance to the sutcessful contractor. The issue of the letter
of acceptarize ghall & Fas closure of the Bid process and coramencement of the contract.
2.1.2. Wirkig 15 & issue of the ledter of acceptance, the contractor shali submit to the Engineer-in-Charge/ BDO for
approval & Prograny Pensyrats to Clatse no2.1.3 Qhomng theé gencral methods arrangements and tinting for all the
activities In ihe Work g #ith morhly cash How furecast.
2,13, T ensare good prograss durmu thh sxecution o[‘lhe wnrk the' coniraetesy shall be bound in all cases in which the time
aliowed for any W rhooxneeinls ONng k_: of the\work before 1/4® of the whole time allowed
under tq;, Lot 401 v i) .-"zi ' yre 172 of thy whole time allowed under the contract has
elapsed, 3:« i

Cenyraclor - Bod



o4 If at any tioe it shiculd appear to the Engineer-in-Charge that the aciual progress of the work does not conform to the
programme lo which conseni has becn given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showiig the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this pericd, the Engineer-in-Charge may
withhold the amoury of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next paymcnt afer the date on which the overdue Programme has been submitted. '

2.1.5. An vpdale of the Progranune shail be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the ngmmme shall not alter the Coniractor's obligations. The Contractor may
revise the Programune and submit it to the Enginger-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Corapensation Events :

2.2 Extension of the: Compleilon Date.

2.2.1 The time allowed for execution of the works as speeiticd in the Lonrract data shall be the esserice of the Contract. The
executior: oi'tne works shajl commenes from the Sth day or such time penod as mentioned in letter of Award after the date on
which the BDQ issiies written orders to commience the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in comimencing the exccution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law be at hberly ts forfeit the earnest money & performance guaraniee / Security
deposit absolusely,

2,22 As soon as possible aiter the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone

and get it approved by the Department. The Chart shall be prepared in direct relation ¢ the time stated in the Contract

documents for completivn of items of the works. 17 shall indicate the forecast of the dates of commencement and completion

of various wades ot sections of the work anc may be amended as necessary by agreement between the B.D.O. and the

Contractor within i1e lmitations of tate imposed in the contract documents, and further to ensure good progress during the

executior-of the wiirk, the contractor saall in all cases in which the tme allowed for any work, exceeds one month (save for

special jobs for W Tich & sepsrate pl:)ﬂrdmme has been dgrecd upon) complete the work as per milestone given in contract

data.

22.3. [n case of doiay vecurred due to any of the reasons mentioned below, the Contractor shall immediately give notice

thereof in writing v/ the 75343 but shali nevertheless use constantly his best endeavors to prevent or make good the delay and

shali do afl that miry b reavonably required to the satisfaction of the BDO to proceed with the works.

i} Force ma]rl e, _

i) A\bmmmllv i ad m-cruh v, or

G by tire, er

: romrastion of workmen, strike cr lockout affecting any of the trades employed on the work, or.

. Delm O he pm' OF <5 fier contrasts I8 of trclda,smen engaged by Engineer-infCharge in executing ‘work not forming part of
the Corilrag]. S '

iii) In case a Variabion 's ssued whi ich makes it impessible for Completion to be achieved by the Intended Completion Date
withott the Coni auu., tuking Stepb 1o accelerate the remaining \mrk and which would canse the Contractor to incur

. additiona: cost, o ' '
iv)  Any other cause, w ch,; in the abschie dlscretmn of the authorlt}, mentwncd in Contract data is beyond the
Confracicts confroi,
224, Request for isse
Writing withif: foures

iz and cxlension of time, 1o be ..uglb e for consideration, shall be made by the Contractor in
ol the havpening of the event cauging dﬁ,lav lhe ,ontran.tor may also if pracncable indicate in
such a redquest the perds iov which extension is desired. '

2.2.5, I mzy such case 2 izir and reasonable extension of time-for compietion of work may be g'iven.. Such extension shall be
communicated  the Csatactor by the E.D.O in writing, within 3 months of the date of receipt of such request, Non-
epplication by the pouructor for ex casion of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be bind| Tt : ' " ' '

2.3. Campensalic
2.3.1. If the covfracto s fo maintain the reguived progress in terms of clause 2 or o complete the work and clear the site
on of befere the sonfract o+ extuirded date of completion, he shall, without prejudice to any other right or remedy avaitable
under the iaw to the Governmient on al count of such breach, pay as agreed compensation the amount calculated at the rates
stipulated balow ag the Cperintending ‘Encn’*n,c,r (whose decision in writing shall be final and binding) may decide on the
amount of tendered alnz of the work fir every completed day / month (da applicable) that the progress remains below that
specified in Clause 2 ar *hat the work r_ﬂ;.nams incomplete.

This will also ap-lto “ens or geoup of iems fi which a separate period of corpletion has been specified. Compensation
@ 1.5% per month o7 for deay-of work. delay to be completed on per Day basis, Provided always that the total amount of
compansation tor delay 1o b paid under this condition shzll not g % of the Tendered Value of work or to the
Tendered Value of tho itein or group ot items of work for whizh a géparate perigd of completion is originally given.

The amovot ol compensaticn may ke adjusted or set-oft ageinst-pny sum paygole to the Contractor under this or any other
contract. wiih "he (‘0\*’1‘“?11' I 'ln RS, th coniractor does Wy a hieve a r-arli ukar milﬂstone mﬂntioned in contract data, or

ConEracor Block znyficer,



ed against the compensation levied at the final grant of axtemum of time. Withholding of this amount on failure to achieve a
milestone shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shail be released. Tn case the contractor fails to make up for the
delay in subsequert mibzslone(s), amounl mentioned against each milestone missed subsequently also shall be withheld,
However no interest whatsoever shall be payab‘e on such witt-held amount.

2.4. Management Meeting, - : :

2.4.1. Gither the Tngineer o the Coniras tor may require the other to attend a management meeting. The business of
management meetings shell be, to review rhe piani for remalrmg work and to deal with matters raised in accordance with the
early warming proceduré. . :

2.4.2. The Engineer shali record the business of mavagement meetings and is to provide copies of his record to those
attencing the meet.ng and to the Employer. The zesponsibility of the parties for actions to be taken to be decided by the
Engincer e11:her at the mana“emem meeting or after the management meeting and stated in writing to all who attended the
meeting, s

Clause-2 (b) of Pereemiage hate Pl Aglecmen* - Rescission of Contract {Amendment as per letter No.10639 dt, 27 05.2005
of Works Departricent, Grissaj.- :

To rescind ihe contract (ol which rescission notice in writing to the- contractor under the hand of the B.D.O shall be
conchusive evidsues), 20% of the velue of feft over work will be redlized from the contractor as penalty.

119.Cess @ % of the agreement cosl snali be deducted from contractor bill as pe,r circular of Govt. of Orissa Labour and

Emplovment Dopar“r‘arf vide ietter No 3? V7 DE25.04.2009,

120.ELIGIBILITY CRITERIA: To be cligible for quaiification, applicants shall furnish the followings as well as mentioned in
check list: : ' S : :

1s¢ Mo, AU .
tificats, Valid GSTIN certificate, copy of valid license, affidavit as per clause No 11. PAN
S documents and farnisk the Original Registration certificate, GSTIN certificate and Pan card, for
. verification within 3/tiree) days of cpening of the tendér before tendermg authority as per Clause No.10,
¢) DTCN duly signed by tas contractor on cach and every page.
d) Bank Drvafl towards cost 01 Tender Paper if dnvmloadnd or Money Receipt as per Clause No 5,

: : ~ Total: - 120 (One hundred twenty ) clauses only,

a) Reguired 0.0 as piv ihe ok
b}y Copy of valid R
card along with th

Conrractor w1 Officer,



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)
1/We hereby certify that I/We* am/are® related/not related (*) 1o any officer of PR Deptt. of the rank of
Assistant Engineer & above and any officer of the vank of Assistant / Under Secretary and above of the P.R
Deptt, Govt. Of Odisha. 1/We* am/are* aware that, il the facts subsequently proved to be fulse, my/ou’
contract will be rescinded with forfeiture of E.M.D and security deposit and ¥/We* shall be liable to make
good the loss or damage resulting from such cancellation. I/'We also note that, non-submission of this
certificate will render my / our tender liable for rejection.

{(*)Strike out wiich is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUAT E FNGYNEER!DIH OMA
HOLDERS (For special class / “A” class contractors only)

I/ We hereby cetify rhat at present the foltowing Engineering personnel are working with me / in our
firm / company and their bio-data are furnistied below.

$i. No. Name of the | Quatification | Date of | Monthly Whether full { If  they are
Engineering Appointment. | emaolument time superannuated /|

persomel engagement | refired / disinissed

appointed for and or removed

supervising comtinuous personnet  from

confractor’s state  Govt.  /

work  with : , | Central Govl. /

address : Public Sector

: undertaking !

Private

" Companies and or
any one neligible
for Government

service.
] 2 g 3 4 5 6 7
SCHEDULE- C FORMAT OF AFFIDAVIT
. The undersigned do hereby certify that all the stalcments made in the required attachments are truc and
COITeCE.
. The undersigned also hereby cortifies that neither our firm M/s

nor any ol ifs constituent partoers have abandoned any road/
bridueﬂmﬂamm fBu:ideS or other project work in India nor any contract awarded to us for such works
have been rescinded durmg the fast five years prior to the date of this bid. 3.The undersigned hereby
authorized and request (s) any bank, person, firm or Corporation to furnish periinent information as deemed
necessary and as requested by the Department to verify this statement or regarding my (our} competency
and general reputation.

»  The undersigned understands and agrees that further qualifying information may be requested and agree to

ish any such information at the request of the Department.

{Signed by an Authorized Otficer of the firm)

Title of Officer

Name of Firm

Date:;

APPROVED FOR 18 (Eighteen) pages only

AssttE«” Engineer
Danagadi Block.

Block™ an payment of Rs. 6000/~ { Rupees six Thousand } only vide
............... against BC / Bank Drafi No............0 It
Project, Danagadi.




BILL OF QUANTITIES

Name of the Work: Constructian of Model Anganwadi Centre Building at New Siaria-Ill . G.P- Trijanga

] . . . . Rate Amount
o Description of item of work Quantity Unit in Rs. Tn Rs
| 2 3 14 3 6 ]
Earth work in excavation of foundation in trenches in hard soil or gravelly r
soil except sheet rock Tequiring blasting to proper profiic with all leads, lifts |
and delifts 10 proper section and profiie including dressing & leveling the One Cubic '
4 bed upto required depth and making # fit for laying concrete and depositing 56.78 met’ef 176.83 10040.00
the excavated materials away from the work site with all leads and lifts
including dewatering, if necessary from foundation complete as directed by
Engincer-m-chatroe =
Filimg n Foundation and Plinth and floor with sand, watered and rammed One Cubic
2 including all cost of sand, conveyance, royalty with labour and T & P 47.14 423,68 19972.00
i . . \ . meter
required for the work.as per direction of Engineer-in-charge.
Cement Concrete of proportion (1:3:6) using 4em and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring conicrete
: ' approved quality from approved quarnry including hoisting. lowering and 16.15 One Cubic 459,63 68793.00
laying concrete to the required level ramming, watering, curing etc. ’ meter o '
complete including cost. convevance, rovally of materials with all lahour
charges as direcied by Enginees-in-Charge.
Cement Concrete of proportion (1:2:4 ) using 12mm and downgraded size
chips for foundation, flooring concrete approved quality from approved
4 | quarry inch_;ding hois?ing, lmfvering and faying cancrete to the requ?red 045 One Cabic 552979 2488.00
level ramming, watering, curing ¢t¢. compleée including cost, copveyance, meter
royalty of materials with all labour charges as directed by Engineer-in-
- Charge.
R.C.C. work of M-20 grade with 20mm and down grade black hard granite *
{crusherbroken) stone chips inciuding beisting and laying, rigid and
smouth ceniering & shuttering st all beights of all types of work using One Cubic
5 required scafolding , T & P ,contering shuttering including all taxes of 33.09 ' 4448.19 147191.00
materials cost of scafolding conveyance and dismentalling and disposing
debrise clear of work site complete as per the direction of the Engineer- in-
charge. '
6 Rigid smeoth |, centering& shuttering for RCCworks including false works
and dismantling then after casting.
One
1) For column base & pliuth band 3598 sguare 9941 3577.00
- meter
One
b} For columns, wall heam and cross beam 78.7% square 706.54 55668.00
meter
One
<) For Lintel band 25.13 SAUME | 95640 | 6443.00
mefer |
One
&) For roof slab, toilet. verandah, door.an'c‘l window chagja, septic tank and 10157 square 415.94 4324700
sock pit meter
Supplying fitting placing uncoated HY SD bar reinforecement for RCC work _
including cost, convevance and taxes of MS rods or HYSD steel and - : . ”
7 binding wires of 18-20 gauge and labour charges requires for the work etc. 53.09 One gnil. | 6007.66 198793.00
complete in all floors.
One 20617.00
8 20 MM thick cement plaster in C.M{1:4) over roof slab for grading plaster. 99.90 sguare | 20638 o
meter




tly ash brick in cement mortar (1:6) in foundation and plinth having

Wall painting two coats with plastic imulsion paints 1wo coats.

crushing strength not less than 75 kg/em2 with dimension tolerance +/- 8% One Cuble | | 7847100,
) . L . . L . meter 408279
incl. splays cutting circular moulding .chamfering and corbelling etc. incl. 19.72
cost of all matenials labour T&P ;cess,efc. as per direction of Eng.in.charge. )
Fly ash brick in cement mortar {1:6) in super structure having crushing
strength not less than 75 kgfem?2 with dimension tolerance +/- 8% incl, < Ong Cubic
10 splays cutting circular moulding .chamfering and corbelling ete. incl. cost 35.63 meder | 411612 | 138307.00
of all materials tabour T&P .cess.etc. as per direction of Eng.in charge.
16 MM thick cement plaster in C.M.{1:6) finishing smooth to ingide rongh
surface of 57 / 10" thick brick walls after racking out the joints including One
0 watering and curing with cost, conveyance, royalty and taxes of ail 26626 square 187.08 1981200
materials and cost of all labour charges required for the work etc.,complete meter
including cess, '
12 mm thick cement plaster in C.M.{1:6} finishing smooth to outside
smooth surface of brick walls after racking out the joints including watering One
12 and curing with cost, convevance, royalty and taxes of ail materials and 141.34 square 13119 18542.00
cost of all tabour charges required for the work etc. complete.. meter
. . , . , One
") . . o
11 12 mm ;hl.ck ceme'ut plast_er in C‘M’_( b:4) fmlghmg smooth to outside 13.86 square 139.93 1939 00
smooth surface of brick walls including cement punning . meter
Supplving fitting fixing of MS door s & windows incl. cost. conveyarice,
tg | wxes, T & P of all matenalsﬂetclcnmp.iet? including cess as per direction of 1339.26 One ke, 80 07141 00
Engineer-in Charge
15 Supplying,fixing, G.I door with angle choukatha including locking 118.68 ke o5 11275760
arrangement
Supplying Fixing of verified ifles in(600mmx604mm) m floor and on ’ One
16 25mn thick bed of cement motar (1:1)jointed with neat cement slurry 7180 square 102776 73793.60
mixed with pigments fo match the shade. meter
Supplying Fixing of verified tiles in{600mmx6(0mm) in walls , dados T Ome .
17 LSskirting on 12min thick cenrent plaster (1:3) neat cement sharry niixed’ 10.58 square 969.92 i0262.00
with pigments to match the shade. ] mcier
18 Supplying and fixing RCC jaily { 45mX . 30M) in skylights 14 10s 100.00 1400.00
Supplyving Fixing of ceramic floor tiles (3 00mmx300mm) in floors, treads One
19 of steps landings on 25mm thick bed of cement mortar, dados ,skirting on 11.50 sguare 932.25 10721.00
§2mm thick cement plaster (1:1) neat cement slurry . meter
Supplying Fixing of ceramic wall tiles m{30cmx20/20x20cm) in walls, One
26 1 dados, skirtings, risers of steps landings oi 12 mm thick bed of cement 3039 squarg T26.035 22083.00
plaster {1:3} neat coment sharry, meter
- Supplying and painting 2 coats with enamel paint over one coat of primer One
2} on MS doors & windows, including cost of 72.50 squate 181.89 13187.00
. paint,labour, T&P.etc.complete.including eess. 1 meter
One
22 Supplying and cement priming one coat to watl of approved quality SE0.25 square 79.89 40764.00
meter
il ot . _ e o . One _ '
27 Supplying all materials, Iab{)?u', t&p for weather coating two coats to walls 161.29 square 2723 1406900
_ with approved shade
meter
One
24 340.03 square 6l.64 2095980
meler




upply of all materials, joining, materials, lab our and T&P and laying
UPYC SWR PIPES of standard make with 151 mark duly approved by the
Engineer-in-charge including jointing, earthwork in excavation of irenches noes 300000 | 6000.00

in all kind of soil to the required depth etc.

[ ]

26 Supplving & painting of black board 1 1o £500.00 | 1500.00

- Providing, supplying and painting of sign board and display board of size _
£.20m £ 1.20m x §.25m{thick) above G.L. and 0.45m below G L. and shall I One No. 3000.00 3000.00

27 be plastered ,pamted and writing etc. as per direction of Eng. In.charge..
Total 1199254 .60
Total 27 ( Twenty seven } items Only  ( Rupees Eleven_ Lakh Nintynine Thousand Twao Hundred Fifty Four Jonly.
"r ‘,
Asst. Execufive £ ngincer, Danagadi BBO, et Ayl Addl Project Director {Tech.),
DRDA, Jajpur
My Jow quoted rate fs 7T e S " 5% (both in figuics AT Words) Grcess

over f less than / equal to the above estimated cost. :

Signature of Tenderer



CHECK LIST

{To be filled up by the contractor)

SL . : Submitted ] )
No. Documents Ves ot . Page No, Issuing authority
i 2 3 4 b 6
1 | Cost of tendet paper '
2 | Copy of valid license
3 | Copy of valid L.T./ Pan Card
4 | Copy of GSTIN certificate )
5 | Required EMT) in approved form :
6 | No relation Certificate
7 | Affidavit of no litigation
8 | Affidavit of autheniicity of true document attached
‘10 Valid E-Mail Address
11 [Valid mobile rumber

Certified that all the information mention above have been attached with the tev.der paper & are frue and correct to the best of
my Knowledge & belief. -

Bidck Developmenpt Officer
Danagadi.

‘Contractor



|
| NOTES

| 1. The contractor should not write anything eﬁceptiiig quoting of percénfage and in any case Eythmg else i | '
regarding tender rate is mentioned, the tender is liable for rejection.

i 2. Percentage quoted by the tenderer shall be accurately filled in words and in figures.

!—3. Strike out which is not applicable. I the tenderer quotes the percentage without mentioning excess or less, it

. | will be considered as excess. _ ‘
.| 4 Percentage should be quoted up to 2 (Two) digit after the decimal point. ' . |
! .

'["5'. Rate of all ftems are inclusive of cost, carriage, royalty and other taxes of | ' ! - T —I

" materials. : ' | .

Toderer ) o . . . |

[ No of Corrections o - = :‘
o of Grarwritings L . — ______ _i : :l

. o } L o | ) __l__ .

[ No of interpolations _____ ) : o i . —l

Deé)pment Officer

Bio



