GOVERNMENT OF ODISHA

PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Model Anganwadi Centre
Building at Nayabagapatia, G.P- Deulkan.

Bid Identification/DTCN No. {77  /6f .03.2020 /P.S Danagadi

PANCHAYAT SAMITI, DANAGADL



_PANCHAYAT SAMITT, DANAGAD]
DETAILED TENDER CALL NOTICH
No. 1077 -DI-07.03.2020
1. Sealed percentage rate bids are invited by Panchayat Samit;, Danegadi, ir. single cover from coniractors regisiered withthe state
government and contractors of equivalent Grade / class registersd w it other state Ciovernment /Central Government /MES /Raiiways
mentioned in column no.5 in tender call noticefor execution of civil works on production of definite prcof from the appropriate
authority in prescribed form for foltowing works as mentioned Lclow

Sl ‘ Approx estimated ~ EMU | Classof | Costof Tender Period of —‘
Name of the work . . . : . .
No. enst{in RBs.) | (in Rs.}) | contractor | Paper {in Rs.) completion
1 2 _ _ -3 -4 - 6 - 7
: Construction of Modsl Anganwadi Centre e i Five calendar
1 - as i 220008.140 220000 | 5000.0
Building at Chitri-I, G.P-Chitri ] _O__JUS | 12200 & TD? 0000, months
| Consfruction of Model Anganwadi Centre N i _ O & T Five calendar
2 . . . 228234, £ 123060 £
Building m Nayabagapatia, G.P-Deulakana I 1228234100 1230600 | _ 6000.C0 months
| B | | 2
3 Consiruction of Model Anganwadi Centre |i 1212916, 196 Pecm&TD” | 400,61 Five calendar
Building at Mathasahi, (. P-1huligarh | - 124291600 | 12206.00 ‘ 6000.69 mouths
i J )
Construction of Model Anganwadi Centre ! ' . i CECT & D Five calendar
4 - \ ) 14425 3 | 3 I
Building at Bajungabandi, G.P-lakhapura \ 120442530 ' 1200€.00 6000.00 months
Construction of Model Anganwadi Centre | : 1 , SO0 &I Tive calendar
3 . . ! 536200 E12060.00 £
Building at Kulapesi, G.P-Mangalpur | 1205362 120024 | 600060 months
| o I ]
Construction of Modzl Anganwadi Cenlre | N : P & D _ Five calendar
6 . . ) A5L.A0 - 122000 i
Building at Damsabar-, G.P-Rachipur !, 121745LX I 1220¢.00 _ 6000.00 months
| i i
| : |
Construction of Model Anganwadi Centre. ! . i S & D Tive calendar
7 o , . . 21393010 | 12100.00 0.6
' Building at Guhirapatuli, G.P-Ranipadi ‘ ! 3 i 12109 j 6006.69 months
| ' ! -
Construction of Model Angenwadi Centre !_ | e g7 _ Five calendar
. . . Dy e 1199234, E12006.00 | (00.¢
8 Building at New Siaria-1li, G.P-1rijanga | 199234.0 | 12006.00 . 6000.00 months
. i _ :

2. The sale of the Bid docurnent shall start from the dawe of puslication m http:/www.jajpu r.nic.in during cffice hours in the office

of the Parchayat Samiti, Danagadi, Jajpur from 1 1.03.2020. : :

3. Bids shall be received in the office of the Panchayal Ssmiti, DanagadiJajpur till Bt. 21,03.2020 up to 5.00PM- through

Registered Post/Speed Post. The authorily will not be held responsisle for postal delay in the delivering of the documents or non-

receipt of the same. : T ' '

4. The tender will be opened in the office of the Panchayat Samifi, Danagadi, Jajpur at 11.00AM, on 22.03.2020 in presence of the

bidders or their authorized representatives. in case of holidays, sext working day will be considered,

5 The bid documents can be obtained from the Office of the Parchaya: Samiti, Danagadi, Jajpur in person on application and payment

of cost of bid documents in demand draf/Bankers cheque drawn in favour of B.D.O, Danagadi, Jsjpur payable at S.B.I.

DuburiProject,Danagadi . The bid document can be dowsloaded from the official web sie of Jajpur  District

(http://ww.jajpur.nic.in). In case of downiloaded bid docunwnt the cost of bid document should be attached with the bid. The cost

of bid decument is not refundable. The envelope containing bid dociment should be superscribed with “Tender _Call Notice

Number- 1077 /07.03.2620, '

6. The undersigned reserves the right 10 negotiate or reject any cr all the tenders itk imerest of the Govi. with or without assigning
any reason thereof. Any dispute in this matter will be settled up ander the jurisdiction of Jajpur District. {Thke bids of the
defauliting contractors of this biock those who aave not conpleted the work in time are liable for rejection.)

7. The additional performance secuyity shall be ebiained from the bicder when the bid amount is less than the estimated cost put to

tender. In suca ax averd, only the successful bidder who has quoted jess bid price/rates than the estimated cosl. put to tender shall have

to furnish the exact amount of ditterential cost 1. estimated. cost put to fender -- minus the quoted amourt as Additional Performance

Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in fzvour of BDOQ, Danagadi

from any nay Nationalized/ Jcheduted Bank in India counter guiranteed by its iocal branch at Bhubaneswar within seven days of issue

of Letter of Acceptance {LoA} by the BDO, Danagadi (by :-mailj to the successfui bidder otherwise the bid of the successful bidder
chall be cancelled and the Earnest Money/ 31d Security shail be ftTeitedeATTTesproceeding for blacklisting shall be initiated against
the bidder. The converzned APS will be retarned to the pidder ater copfpletion of work in all respect ig. Final bill paid.

& The tender documents sent through registered /Speed Post and # Goes act reach the concerned oftice by the above date and time,

the officer will not be considered va any account even if the temler ddcuments were dispatched by the tenderer before the due date,

Contraztor



ender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the

rer, self attested copy of registration certificatr, PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid

mail address and valid mobile number is mandatory in the check list column and other documents as per the relevant clauses of this

DTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2

of the tender call notice.

10.The bid must be accompanied by EMD of the amount @ 1%(Oue percent) of the estimated cost to tender as mentioned in

column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks

account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other

form. Tenders not accempanied with EMD as specified above shall be liable for rejection. .

11. (i) The tender paper should be accompanied with the self attested true copies of the documents specified it the checklist like proof
of valid registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be
produce within 3. (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

ii} The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column No.7
of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution of
Agreement. ' . ' _

12. All tenders received will remain valid for a period of 90 (Ninety) days from the lasi date of receipt of tenders and validity of
tenders can also be exterided if agreed to by the tenderer and the Department,

13. An applicant or any of its constituent pariners of whose contract for any work has been rescinded or who has abandoned any work
in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit at the
time of submission of tender paper about the authentication of tender documenis. An affidavit to this effect is to be fumnished m
schedule-C. Non-furnishing of information in schedule-C and required affida: it in schedule-C, the bid document will be
summarily rejected. '

14. No Relation Certificate: The contractor shall furnish a certificate along with the tender to the effect that he is not related to any office
in the rank of an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department

If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeite

- and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-relationship certificate i

contained in a separate sheet vide Schedule-A.

15. If an Individual makes the application, the individual should sign above his full type written name and current address.

16. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and full name
of his firm with its current address. . ' *

17. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type written
names and current address, or alternatively by a partner holding power of attorney for the firm in which case a certified copy of
the power of attomey shall accompany the application. A certify copy of the partnership deed and current address of all partners
of the firm shall also accompany the application.

18. Tf the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of

attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application,
. Such limited company ot corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid. '

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the wordings
will not be accepted.

20. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant's name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page. :

21. Instruction for quoting percentage rate below fabove the estimated cost amendment to para -3.5.5 of O.P.W.D. Code Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.

3.5.5 (V) - Percentage Rate Contract — _

Percentage contract will be in addition to item: rate, lump sum contracts etc. In such contracts the schedule of quantities shalt
mention estimated rate of such iterm and amount there to . The contractor has prescribed format appended to the tender documents.
The contractor participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in separate
sealed envelope shiall be opened, declared and recorded first. The rebate so offer shall be considered after opening of all packages
calied in the same tonder notice. The contractors who wish to tender for two or more works to which they refer, written on the
envelope. o o
The adepted format for percentage rate is same as date of form adopted for item rate tenders but the word “item rate” shall be
replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The contractor is required
to maintain a certain rate of progress specified in the contract. The cypswagt can also be terminated with penalty when the progress
of work is not as per the conditions of contract. The quantity meyftioned caq be increased or reduced fo the extent of 10% per
individual fters subjec: to a maximum of 3% over the estirnateql cost. If it dxccceds the limit stated above period approval of
competent authorily is mandatory befors making ary payment. Th period of cgmpletion is fixed and cannot be altered except in
case of exceptional circumstances with due approval of next higher guthority. )

Y,
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31.

32.
33.

34.

Tn case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, taen the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoted i percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two ot more decimal points, the first decimal point shall only be
considered without rounding of. Where the contraclor has omitted to quote the rates either in figures and words, the officer
opening the tender should record the omission.

Bills for percentage rate leaders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

The tenderer shall cavefully study the tentative drawing and specification applicable to the contract-and all the documents

which will form a part of the agreemen: to be entered in to by the accepted tendorer and details gpecifications for and other

relevant specifications and drawings which arc for sale. Complaint at a future date that, plans and specifications have not

Leen seen by the tenderers, cannot be entertainced. : :

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the ¢xecution as

per aciual necessity and deiails test conducted. But the tendered rates quoted by the tenderer will hold good in case of such

modification of drawings during the time exccution and shall in no way invalidate the contract and no extra monetary

compensation will be entertained. The work shall, however be execuied as per final approved drawing to be issue by the

Engineer—in- charge as end when required. ’

Every tenderer is expecied belore quoting bis rates to inspect the proposed work. He should also inspect the quarries and

anproach roads to quarries and satisly himself about the quality and availability of materials. In every case the materials must

comply with the relevant specifications. Complaints at future date (hat the availability of materials at quarries has been

misjudged cannot be entertained. :

The offer of render shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,

service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

It must be definilely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for each item of work carefully so that rate for one item should not be

unworkable low and others foo high for others.

The tender conlaining extraneous conditions not covered by the tender notice are liable for rejection and quotations should be

strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the

tender will not be considered except the case related to clause no.22. :

Scheduie of quantities are accompanied in the DTCN (Price Bid). Tt shall be de finitely understood that the Government does

not accept any responsitility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissiors, deductions set foith in the conditions of the contract and such omissions, deductions, additions or

¢lternations etc. forth shall no way mvalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject auy or all the tenders received without assigning any reasons there-of what-so-ever.

The earnest money. will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The biddetitenderer, whose bid has been accented, will be notified of the award by the BDO, Danagadi prior io expiration of

the validity period by e-mail. $MS confirmed by regisiered letter. This letter (hereinafter and in the conditions of Contract

calied the “Letter of Acceptance”) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the

contract {Herein after and in the contract called the “Contract Price”). '

The notificatiom of award will constitute the formation ol the contract, subject only to the furnishing of a
performance sécurity (initiai Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account’ Naticpal Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in 5o other form which inciuding the amount already deposited as bids security (earnest money) shali be 2% of
the value of the tendered amaunt (exciuding 1% deposited toward hiring of equipment /machinery from cutside the state if
any ) and sign the agreement in she prescrived of PWD form for the futfillment of the contract in the office of the BDO,
Danagadi.

The security deposit together with Lhe earnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due nor-fulfiilment of this contract and additional performance security in accordance with the
provision of the agreeraznt. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge anl the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful oidder will sign the agreement and delive it to the Engineer-in-charge. Following documents
shall form part of the agreement. ' :
The notice inviting bid, of the document including additional co
as issued at the time of invitation of bid and accepiance there
amount of performance security .

ditions, spe ifications and Jrawings, if any, forming the bid
of together with any correspondence there to and required

Contractor Block Developmeny Officer,
Danagadi.



Standard PWD form P1 with latest amendi ents,

Failure to enter in to the required agreement and 1o make the security deposit as above shall entail forfeiture of the
bid security (earnest money). Na contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry amy interest. As concurred by law department and finance department in their U.O.R, No.848 did.21.05.97 J.O.R.
No.202 W.F.D, dtd.06.03.98 respectively the E.M.D. will be {orfeited-in case, where tenderers back out from the offer before
acceptance of tender by the competent authority, .

35. That Tor the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

36. The coniractar should be liable to -fully indemnify the department for payment of compensation under workman
compensation Act. VIII of 1923 on any account uf‘ihe workman employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

. 37. Tenderers are Tequired  abide by the fair wages clause as introduced by the Govt. of Works department L. “No. VITI-R
8/3225-dtd.26.02.535 and No.IIM-36/628842(5) dt. 27.09.61 as amended from time to time.

38. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi wili have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contracior and pay such amount to the labour directly under intimation to the local labour
office of the Giovt, The contractor shali not employ child labour. The decision of the B.D.Q. Danagadi is final and binding on
the contractor.

39. The contractor shall beur cost of various incidental, sundries and contingency necessitated by the work in full within the

~ following and similar category, '

a) Rent, royalties and other charges of matendls octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and oinr cost on account of land building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance till
completion of work site as tequired by the tender for collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will however be liable to pay Govt. for terporary occupation of land owned by
Govt. at te site of the work.

b) La_bm.l camps or hurs necessary to a sud Lable scale mcludm;: conservancy and sanitary arrangements therein ~to the

satisfaction of the local health authorities. _ '

¢) Suitable water supply inciuding pipe waler supply whether available for the staff and labour as well as for the work.

d) Suitable 2gaipments and wearlng apparatus (or the iabeur engaged in risky operations

e) Fees and duties levied by the municipzi, canal supply authority.

fy Suitable fencing barriers, signai including parafTin and electric signal wheré necessary at work and approaches in order to

protect public and empioyees from accidents.

gy  Compensation ncluding the cost of any suit for injury to PeTsons or property due to neglect of any measure of precaution
also become nayable dus to operation of the work men compensation act.
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.
39. After the work is fiaalized all surpius materiais should be removed from the work site. Preliminary work such as vats, mixing
platform etc. shouid be dismantled and all materiais removed from the site and premises lett neat and clean, this should be
inclusive of the ratcs. '
40. No payment wili be made “or benchmarks, level pillars profiles and bmcbmﬂ and leveling the ground wherever required. The
rates to be quoted shouid be for ihe finished items of work inclusive of carriage of all materials and incidental item of work.

41.Tt should be understood ciearly that no claim what so ever will be entertained to exra items of works quantity of any item
besides estimated amaunt unless wrier: order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any tiems of work is taken up.

42.The tenderer shall aave to abide by the CPV/1 safety code rules introduced by the Govt. of India, Ministry of work houqmg

and supply in their standing order No. 44150 [rated.25.11.07 and as amended from time to time.

43.ksid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and

other necessary docvments can br= seen in all offices issuing the documents during office hours every day except on Sunday and

public holidays il last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must e clearly understood thar the tender must be received in order and according to mstructions.
- 44. Tendrerers are voquired 1o go through cack ciavse of PWD form P1 carefully in addition to the clause mentioned here in before
tendering. '
45, Ali runlorced cement concrete \sor]s 3 shuu'd um!lrm 1o detalleu btandard specn" L&llOHS IRC C{)du and Bndg,e Code section 1,

Govt th]d'ld

46. Steel shuttering and comering shali be used which shall be lmed wit suitabls sheeting and made icak-proof and watertight.

47. The department wifi have the right 7o inspect the scalfoiding, cengering and shyctering made for the work and can reject partly
or fully such siructires if found detecrive ia their opinion.

oreracior : Blocl
Danagadl.
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60.
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65.

66.

+ Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should

arrange his awn concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

- Cement shall be used by bags and weight of | bag of cement being taken as 50 Kg.
. The contractor should arrange the materials like steei, cement, paint and bitumen etc. of approved quality and specification at

his own cost for completion of the work within the time schedule. No extension of time wil' be granted on the application of
the contractor due 1o delay in procurement of materials. = .

The contractor will be responsible for the 1ass or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher. .

If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same -
dishonestly, it shall be in addition to-any other liability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate” whichever is higher. The
penalty so imposed shall be recovered at any ‘time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proteeds of the sale there-of. _

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make ail arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department s not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement,

The department will have the right to supply at ary time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account, The rate of issue of such
materials will be at the stock issue rates inciusive of storage charges or rates fixed by the department or current market rate,
whichever is higher. :

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding ete. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than i mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges. '
Though departmental issué of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sotts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or ¢scalation of price on
sich account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers,

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates efc. shalt be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to.an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specificasion or ag directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment). o

The tentative alignment of the proposed bridge has been shown in the enclosed drawing, However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and DS,

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance. _
After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test, _

Measurement of earthwork in road and canal. embankment will be done by section measurement after the earth is
consolidated inctuding rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
cconomically utilized in filling. '

. The stock of {building road and irrigation structures) metal and gravel Will be measured in boxes of 1.5m X 1.5mX 0.5 m

which will be taken as 1.5 m X 1.5 m X 0.44.m =.1 Cuym, The soling stone will be measured in the suitable stacks with
deduction for voids-@ 1/6™ of the volume or more depending upon the looseness of stacking, which would be determined ont
actual observation and deduction. . :

The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor v/ill execute in advance an agreement with the En gineer-in-charge.

- Ia the event of any delay in the supply of the department road roller for unavoidable reasons, ne extension time will be

granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith. . '

Sinking of wells shall be measured from the bottom of well cap upAo bottom gf cutting edge or 15 cm abave low water level,
whichever is less. : :

Contractor Block-E# o
Danagadi.
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" All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existin g well, rectification of tilt
and shift, if any, etc. shall alse be included within the rate of sinking. : _

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender. -

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking. L S ' .

For concretiag the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved methed as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department,

No claim will be entertained in respect of difficulties during sand blowing et with durin g sinking of wetls.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers,

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. '

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment,

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out al the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening, .

a)lt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolis nuts as well be directed
by the Engineer-in-charge.

b)Concrete test specimens 156mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall be
taken for each structural member by representative of the contractor in the presence of responsitle officer of the rank not lower
than that of an Assistant Engineer, The Contractor shall bear the cost so involved in testing. The test specimen in cube should be
carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge code section- 111.
¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall be
entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did not give

a correct indication of the actual quality of concrete. -

d)

€)
f)

78.

79.
80.

81.
82.

83.

Plain concrete and reinforced concrete specimens will be tested in govt, research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor. -
The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be permitted.
The thickness of cement concrete in top plugging should be as per departmengal drawing,
In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to wark these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts withoi:t any extra cost to the department and without
any darages (o the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no exira cost to the department. '
Concrete of strength below of the required : trength (as determined by actual tests) shall not be accepted.
It the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.
No claim for carriage of water, what-so-ever, will be entertained. . _
The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 month after the Jate of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the matiner so that the total expenditure does not exceed 1% of the tender cost of the work. _
Special ¢lass contractor shall employ under him 1 graduate engineer and 2 digloma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of eqaivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
howevet assist the contractor with names of such unemploved Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work, Each bill of the Special Class
or. ‘A™ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer ot Diploma Holder so employed by the contractor te the effect that the work executed as
per the bill has been supervised by him, (Vide Works Department Np~Godes M-22/91-15384 dated 9.7.91). The required
g Schedule - B:
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. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render

necessary possible help for procuring license.

. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Qrissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness 1o execute the work after reduction of rates by negotiation,

86, Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to-above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there 1o and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifis, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason i case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

87. The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill. . .

88. The smount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill

~amount at the time of payment of bill.

89, The contractor is required to pay royalty to Govt. as fixed from time of tin:e and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards rovalties of different
materials as utilized by them in the work will be recoveted from their bills and deposited in the revenue of concerned
department. .

90. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. _

91, Under section 12 of contractors labour (Regulation and Abolition} Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing anthorities of labour Department.

92. Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer. .

93. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no respoasibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account

“of the above aspects. S : ’

94. Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six} months from the completion of the work

arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be

. amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recovet from the contractor the cost of making
good the works. The contractor is also required to maintain the road for thrze years from the date of successful completion of
the work, :

95. From the commencement of the works to the completion of the same, they are to-be under the contractors charge. The
contractor is o be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt, of harmless for any claims for injuries to person or structaral damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shail be ¢ntertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the coniractor at his own cost. o . _

96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
rzlevant LS. Code/ T.R.C. code/ MoRT&H specifications. :

97. Tilts and shifts '

a)  Maximum permissible shift is 150 mm,
b) Maximum permissible titt is 1:30.

98. Payment for variation in price — (Vide Works Department Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991

and No-222874 Dt. 24.10.1992) . L
(). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated in
the work {(not being materiais supplied from the Engineer-in-charges stor¢) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he ghall be entitled to reimburse or
liable to refund quarterly as tie case may be, such an amount, as shall be equpvalent to ‘the plus or minus difference of 75% in
between the Average wholesale Price Tndex {all commodities) which is opefating for the quarter under consideration and that

b indicated bdlow provided that the work has been
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tormuyla 1o calculate the increage of decrease in the price of materials.
Vm-—O?SXmeRx[m]
160 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R =the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.L bulletin from time to time.)

i = The Average Wholesale Price Index (all commeodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract perioc is orie year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered, Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/- and with prior approval of the E.1.C. /Chief Engineer (as the case may beYwhen the claim is up to Rs.
50,000/~ Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.

The cost shall be determined as follows: -

1. Steel .. Rate as fixed by steel authority of India Lim ited (SAIL)
2. Ccment werenne Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Tndian Oil’Corporation Limited (IOCL)

a (iii)}-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are 1o be paid / racovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/- subject to fulfillment of the conditions mentioned below

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by sieel authority of India Limited (SAIL)

Cement. .. Average factory price of three manufacture of cement inside the state.

Bitumen.. Rate as {ixed by Indian Oii Corporation Limited (IOC)

Cost of the project shouid be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost.

Contractor has to submit the vouchers showmg, procurement from an authorized dealer for the said work within 28 days before
utilization of steel, cement & bitumen.

(4) Differential cost will be allowed only for the original agreement pe nou but not for the extended period even through

it might have been validly extended.(vi) Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3 1(f)Recovery in case of decrease shall be

made by concerned Block Development Officer from the contractor, immediately.

(o) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contrzctor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to re Iund'quarter;v, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated below.

Formula to caiculate the increase or decrease in the price of Labour,
VI=0.75x PI x R x (i- i) '

106 io
VI=  [ncrease or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R= the value of work done in Rupees during the quarter : under consideration.
io= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened

i= the minimum wages for fabour prevailed during the quarter under consideration.

Pl= Percentags of labour component (as per sub-clause). :

blmllarly if during the proz,ress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon: necessarily and properly pays, sich increased or decreased price towards Petrol, Oil and Lubricants
used on exécution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the gquarter under cons 1de*at10n and that operated for the guarter in which the tender was opened as per the formula indicated
below: -

J.75xK2. Rx{D2- D.L}

KI= =X

100 Iy
K1 = Increase or decrease in the cost of work during the quarter under consideratio?
R = the value of work done in Rupees during the quarter under consideration.
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D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2= Average Price per liter of diesel oil which is ﬁxed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
in price of materia}, labour and P. O. L. as per sub- classes (a), {(b) and (c) of this Clause.

Category of works : Contractor’ Supply _ Departmenta! supply of materials
% Of Materials | % Of Labour | % Of P.O.L.

Trrigation work !

a) Structural works 20% 30% 5% 45%

b)Earthwork, Canal work, 20% 60% 5% .
15%

-Embankment work eic,

R&B Works

a} Bridge work 20% 30% 5% 45%

b) Road work ' 45%- _: 40% 5% : 10%

¢) Building works ' *30% ] 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

fy Vide Works Department letier No-21369 dated-22.09.91, the reimbursement i refund on variation in price of materials,
(except steel, cement and bitumen which will be governed as per clause no 31{a-ii} &(a-iii), labour and P.O. L. as per sub-
clauses (a-i}, (b) and (¢) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for gompletion of the work as stipulated in the agreement is
less than one year. no escalation is admissible at all. [n case of work where the stlpu]'lted period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreentents. in the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion pericid has been validly extended on the ground that the delay in completion of the work is not
altributable to the contractor and in the result the total period including the extended period stands af one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from.”

. g} The contractor shall for -he purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
‘the same by « duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of Tabour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursvant to this condition iogether with an information relatirg thereto which he may be in a position to supply.
99, For diversion road the contracter will have to make his own arrangement to riake the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works arc opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
mraintenance, Jighting and removal of such temporary road crust from the private land to bring the land to its original
condition ete. complete.
100.The contractor has to arrange- the land required for borrowmg earth if necessary for the road work at his cost. No extra
payment by the Department witl be made on this account and no ¢laim what-so-ever will be entertained on this ground. The
rates quoted by the contractor shoild be inclusive of ali such charges.

"~ 101.Where it will be found necessary by the Department the Officer-in-Charge of the work shall issue an order book to the
contractor o be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered ir. this book by the Officer-in-Charge/ Engineer-in-charge -with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent -
shall be congidered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the. Office-in-charge and shallot be removed from the site of work without written permission of the

\ Enginecr-in-charge and to be submitted o the Engineer-in- -charge every month.

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at feundation leve! and abutments location and furnish
the test Tesults in conlormity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of sucn bores and S.B.C. tests etc. without any extra cosj40 thé\Department.

103.The delails of foundation. sub structure and floor protection for executiq d done in accordance with the test results
thus obtained.

104.The contractor sha’l have no claim what so ever for the extra quantity
changes and payments is ts be made as per clause 11 of the P1 Contract.

p be executed in view of above possible
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"Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor.
106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.
107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
tae Government relating to his registration.
168. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way respousitle for the same and will not pay any cost towards the repair done by the contractor.
109.The rates quoted by the conwactor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.
110.The rate for each work of concrete iteims wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the ivems due to standmg water as well as due to percolatlon of water. The quoted rates will be
in¢clusive of this,
111.The maierials, borrow areas and hutments at site should bc arranged by the ‘contractor at his own cost. No future complaint on
this account shall be entertained.
112.The comntractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serfalty numbered in order to record items of works are not covered by his
contract and claimabie as extra. Claims shall be ertered regularly in this book under the dated signature of the contractor or
hiz duly authorised agents at the end of each month. A certificate should be furnisked along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
shouid be furnished by the centractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the guantities as well as the total amount ¢laimed. The claim-book must be submitted by the contractor regularly by
10th and i6th days of cach -month for orders of the Engineer-in-Chargé or competent authority. Claims not made in this
manner o1 the claim book not maiatained from the commencement of thé work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
- of the work or before recession of the contract by the Department whichever is earlier for record.
113.Number of tests as specified in LR.C./ MORT&H / 1.8.1 specification required for the construction of roads/ bridges /
buildings or any ather structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
- transportation of semples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shiall be borne by the contractor. .
114.Besides, the firm / contractor shall nstall full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& I / ISI requirements at his own cost for droviding sufficient opportunity for checking from time to time. An
Engineering persornel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Sliperintending Engineer and above. After completion of the road in all respects the road furniture's
should be aifixed by the executing agency indicating locations like schoel, hospital, No-horn etc.
115. Even qualified criteria are mét, the bidders can be disqualified for the foliowm;, reasons, if énquired by the Department
. (a) Making a false stalement or declaration. :
{b) Past record of poacr performance. ' :
(<) Pasi record of abandoning the work half way/ recession of comtract.
{d) Past - record - of -in-ordinate dela\ " in completlon of the work
(&) Past history of litigation.”
116.The information. furnmished mu st be sufh..u. nL to show that the applicant is capable in all respects to successfully complete the
envisaged work. ' :
117.In case the st Iowest tenderer or even the next lowest tenderers withéraw in series one by one, thereby facilitating a
particutar tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
Jjustification for such back out is fumished Approprlate action for black listing thc tenderers shall also be taken apart from
disincentivising ths tenderer.
118.ADDENDUWM TO THE CONDITION OF P] (JOI‘N TRACT
Clause-2(a) ol P1 Coptract:-VIME CONTROL.:; -
2.1, Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letter of acceptance 1o the successful contractor. The issue of the letter
of acceptance shai! be trezzed as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engmeer—m-Cha:rgef BDO for
approval a Programme commensurate to Clause n0,2.1.3 showing the general methods arrangemems and tlm]ng for all the
activities in the Works along with montkly cash flow forecast.
2.1.3. To ensuré good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month o complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
under the contract nas elepsed, 1/4™ of the whole of thie work befafe 1/2 af the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4" of the whole tife allowefl under the contract has elapsed.
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.4, If at any time it should appear to the Engineer-in-Charge that the actual progress of the work doees not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does nof submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount or’ 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Progranume and submit it to the Encmeer -in-Charge again at any tlme A revised Programme is to show the effect
of Varjations and Compensation Events '

2.2 Extension of the Completion Date. K

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence fro.n the Sth day or such time period as mentioned i in letter of Award after the date on
v/hich the BDO issues writtén orders to commence the wark ar from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aioresald (mvernment shall without prejudics to
any other right or remedy avaliable in law be at hberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2 As soon as possible after the Aureement is executed the Contractor shall submit the Time & Progress Chart for each milestone

and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract

docurments for completion of items of the works, it shall indicate the forecast of the dates of commencement and completion

of various wades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the

Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the

execution of the work, 1he contractor shall in all cases in which the time allowed for any work, exceeds one month (save for

special jobs for whlch a separate prooramme has been agreed upcm) complete the work as per milestone given in contract
data. :

2.2.3. In case of de lay oceurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in wriiing to the BDO but sha]] nevertheless use constantly his best endeavors to prevent or make g good the delay and
shall da all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or _

. Serios loss or damage by five, or :

. Civil cognition, local cemmotion of workmen, strike or lockout affectmy any of the trades employed on the work, or.

« Delay on the pal'l of othier contractors or tradesmen enuag,ed by Engineer-in-Charge in executing work not forming part of
the Comtract.

iiiy In case a Variation is issued which make& it impossible for Lompletlcm to be achieved bv the Intended Completlon Date
without the Contractor ta.l.\l.ilg s’eps to acce lerate the remammg work and which would cause the Contractor to incur
additional cost; or-

iv) Any other cause, wmch in the absolute dISCletlon of the “authority mennoned in Contract data is beyond the
Contractors conltroi. '

2.2.4. Request Tor reschedide and extension of time, to be ehglble for consideration, shall be made by the Contractor in
writirg within fourteen deys of the happening of the event: causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desiresd. . _ _

2.2.5. In any such case a fair and reasonable exiension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of tlme shall not be bar for g giving a fair and reasonable extension by the B.D.Q.
and this shall } he b ndmg uit the contractor.

23. Comoensatior: for Delay.

2.3.1. If the contractor fails to maintain the requlred progress in terms of clause 2 or to complete the work and clear the site
on or before the cantract of extended date of completion, he shail, without prejudice to any other right or remedy available
under the law to the Government -on account of such breach, pay as agreed compensation the amount calculated at the rates

- stipulated below as the Sl]permtendmg Engireer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (a: applu,able} that the progress remains below that
specified in Clause 2 or that the work remains incomplete. -

This wili aJso apoly to items or group of items for which a separate period. ot completion has been specified. Compensation
@ 1.5% per month of for delav of work. delay to be completed on per Day basis. Provided always that the total amount of
compersatior: for delay 12 be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the itam or group ol items of work for which a separgte-peripd of completion is originally given.

The amount of compensazicn may be adjusted of set-off against any/um paydble to the Contractor under this or any other
contract with the Covernment. In case, the contractor does not achiéve a partichlar milestone mentioned in contract data, or
the rescheduied milesiore(s) in terms of Clause 2.5, the amount shdwn against yhat milestone shall be withheld, to be

-Contracior Bloc ent.Officer,



against the compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a

milessone shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of

work on the subsequent milestone(s), the withheéld amount shall be released. In case the contractor faiis to make up for the

delay in subssquent milestone(s), amouni mentioned against each milestone missed subsequently also shall be withheld.

However no intérest whatsoever shall be payable on smch withheld amount. :

2.4. Management Meeting

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of

management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the

early warning procedure. ' - '

2.4.2. 'The Engineer shall récord the business of management meetings and- is to provide copies of his tecord to those

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the

Engineer either at the management meeting or.after the management meeting and stated in writing to all who attended the

meeting. ' : : . . :

Clause-2 (b} of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005

of Works Department, Orissa):- : S ' :

To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be

conclusive evidence), 20% of the value of left over work will be realized from the contractor as penaity.

119.Cess @ 1% of the agreemen: cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and
Employment Departmert vide letter No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERiA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in
check list: S ' E c

a) Required 15.M.D as per the ¢lause No. 10. :

b) Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, affidavit as per clause No 11, PAN
card alorg with the ternder Jocoments and furnish the Original Registration certificate, GSTIN certificate and Pan card, for
verification within 3(three) days of opening of the tender before tendering authority as per Clause No.10.

¢) DTCN duly signed by ihe contractor on each and every page. :

d) Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 3.

: : ' ‘Fotal: - 120 (One hundred twenty ) clauses only.

Contractor
' Danagadi.



MCHEDULE-A ( CERTIFICATE OF NO RELATIONSHIP)
/We hereby certify that 1/We* am/are* related/not refated (¥) to any officer of PR Depit. of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the P.R
Deptt, Govt. Of Odisha. I/We* am/are® aware that, if the facts subsequently proved to be faise, my/our’
contract will be rescinded with forfeiture of E.M.D and security deposit and 1/We* shall be lable to make
good the loss or damage resulting from such cancellation. I/We also note that, non-submission of this
certificate witi render my / our tender lable for rejection.

{*)Strike out which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA
HOLDERS (For speciat class / “A” class contractors only)

I/ We hereby cetify that at present the following Engincering personne] are working with me / in our
firm / company and their big-data are furnished below.

S1. Ne. Name of the | Qualification | Date of | Monthly Whether full { If  they  are
Engincering Appointment | emohmment thme superapnuated  /
personnel . engagement | retired / dismissed
appointed for 1 and or removed
supervising continous personnel  from
contractor’s ' ' state  Govt. /|
work  with | Central Govt. /
address Public Sector

: wndertaking {
Private

Companies and or
any one ineligible
for Government

. servige. ]
1 2 3 4 5 6 | 7
SCHEDULE- € FORMAT OF AFFIDAVIT ’
. The undersigned do hereby certify that all the statements made in the requited attachments are true and
correct. '
. The undersigned also hereby certifies that neither our finm Mis

o i nor any of its constituent partaers have abandoned -any road/
bridge/Trrigation /Buildings or other project work in India nor any contract awarded to us for such works
have been rescinded during the last five years prior to the date of this bid. 3. The undersigned bereby
authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed
necessary and as requested by the Department to verify this statement or regarding my {(our} competency
and general repatation.

+  The undersigned understands and agrees that further qualifying information may be requested and agrec to

furnish any such information at the request of the Department.

’ : (Signed by an Authorized Officer of the firmy}

Title of Officer

Name of Firm

Date:

48@ - M
Block DeveldpmPaNOftiter, AsstEx: iheer 9)\

APPROVED FOR 18 (Eigﬁteen)- pagesonly |
BDaragadi Danagadi Block, ' Addl Project Directorﬂec-h.), DRDA. Jajpur i

Sold for the work  Constraction of Model Angapwadi Centre Buiig at  Nayabagapatia, G.P-
" Deulkan,Danagadi Block™ on payment of Rs. 6000/- (Rupces six Thousand ) ¢# Money Receipt No ...
,,,,,, Dlooooroo.n.... against BC / Bank Draft Noo...oooooonnnnino. DA ' o ooo..... payable at SBI
Bubuori Project, Danagadi.




G.P- DPEULAKANA

BILL OF QUANTITIES
Name of the .W.ark: Constructu:n of ModelAnganwadlCentre Bulldagat .Nay;lba-gapa;ia.”

Ly

No. Description of item of work Quantity Unit igs;::. A;:: ‘;::t
i 2 3 4 bl 6
Earth werk in excavation of foundation in trenches in hard soil or gravelly
soil exeept sheet rock requiring blasting to proper profile with all leads, lifis .
and delifts to proper section and profile including dressing & leveling the One Cubic '
1 bed upto required depth and making it tit for laying concrete and depositing 56.78 me fer 176.83 10040.00
the excavated materials away from the work site with ail leads and lifts '
including dewatering, if necessary from foundation complete as directed by
Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered and rammed One Cubic.
2 including ail cost of sand, conveyance, royalty with labour and T & P 47.14 i 53823 25419.00
) ) L " . meter
required for the work.as per direction of Engineer-in-charge.
Cement Concrete of proportion (1:3:6) using 4em and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring concrete
3 appro‘ved quahty from apprq\fed quarry inc iu@ing hoist::ng, lo“tering and 16.15 One Cubic 442897 71528 00
laying concrete to the reguired level ramming, watering, curing etc. meter :
complete including cost, conveyance, royalty of materials with aft labour
charges as directed by Engineer-in-Charge.
- Cement Concrete of proportion (1:2:4) using } 2mm and downgraded size
chips for foundation, flooring concrete approved quality from approved
quarry including hoisting, lowering and laying concrete to the required One Cubic
4 Co . N . X 0.22 570205 1254.00
tevel ramming, watering, curing cte. complete including cost, conveyance, meter
royalty of materiats with ail labour charges as directed by Engineer-in-
Charge. ) ]
R.C.C. work of M-20 grade with 20mm and down grade black hard granite
{crusherbroken) stone chips including hoisting and laying, rigid and ’
smooth centering & sharttering at all heights of all types of work using One Cubic
5 required scafolding , T & P centering shuttering including all taxes of 33.09 C | 462348 1 152991.00
materials cost of scafolding conveyance and dismentailing and disposing meter
debrise clear of work site complete as per the direction of the Engineer- in-
charge. ' ) ]
6 Rigid smooth , centering& shuttering for RCCworks including false works -
B and dismantling then after casting.
: One '
(a) For RCC column base & plinth band 35.98 square 99,41 3377.00
meter
: . One
{b) ForRCC columns, wall beam and cross beamn 78.79 square T06.54 5566800
meter
One
(c) For RCC Lintel band 25.13 U | 25640 | 6443.00
meter
(d) For roof slab, tailet, verandah, door an_d window chajja, septic tank and 101.57 ' On;e‘:;lfw 415.94 42947 00
sock pit _
Supplying,fitting placing uncoated FYSI bar reinforcement for RCC work
meiuding cost, conveyance and taxes of MS rods or HYSD steel and
7 bmding wirges of 18-20 gauge and fabour charges requires for the work cte. 33.09 One gnil. | 602075 199227.00
complete ia all floors. .
Omne
2 20 MM thick cement plaster in C.M.(1:4) over roof skab for grading plaster. |  99.90 square 26973 20952.00

meter




"l"j;—ash brick in cement mortar (1:6) in foundation and pl_intfr?zgi}:_g [ O N T —f )
rushing strength not fess than 75 ke/em2 with dimension tolerance +/- 8%; One Cubic
incl. splays catting circular moulding ,hamfering and corbelling etc. inc}. meter | 417954 80331.00
cost of all materials labour T&P -Ces5,.€1C. as per direction of 19.22 | ’
—_ Engimcharge ] B 4
Fly ash brick in cement mortar (1:6) in super structure having crushing
streagth not less than 75 kg/om? with dimension tolerance +/- 8% incl, One Cubic . }
N . . . . 35.65 421287
splays eutting circnlar maulding ~chamfering and corbefling et incl. cost meter 150189.00 | -
of all materials Iabour T& P +€C85,€lC. as per direction of Eng.in.charge. ) ;

B “_'_-_'%‘,_“—-—_'_'_“—‘—‘_"_'_‘__“_“_‘——_“__“T‘_“—_“‘ I R '—"_:‘:"_"_'_“A‘_'—_‘“—‘_'“
- 16 MM thick cement plaster in C.M.(} :6) finishing smooth to mside rongh '
| surface of 5™/ 10" thick brick walls after racking out the Jonts including One

T watering and curing with €ost, conveyamce, royalty and taxes of all 266.26 square 189,60
materials and cost of alf labbur charges required for the work et complete ) . Ige er | ' 30507.00
incliding cess. '

'_"—’—'_m'_"_"‘_":—“———"_“—‘_““—,”_'_“'_‘_"—“.—““._‘“_ e T Tl T e

12 pom thick cemont plaster in C.M.(1:6) finishin £ smooth to ontside
smooth surface of brick walls after racking out the joints including watering One |
12 and caring with cost, conveyance, royalty and taxes of alt materials and 141.34 S{juare 13338 | 18852.00
cost of all labour charges required for the work etc. complete. meter
B B "—'“—'—m—»—-—.__‘—.'—“—'—w—u—._»—w—n—-—_-—-'—u—-—f-—-—-——‘—— 0 —"——‘“——-—“—"———-_—"-———‘.
. . . - ne
2 : . _ . ; .
3 12 mm thick cerent plasfcr in cement mm.tar.( 4} om brick works TP square 132 71 1808.00 |
mcluding cement punning . i
. : meter _
] Supplying ﬁtting?]xing of MS door s & windows ncl. cost, convevance, T
taxes , T & P of all materials etc complete including cess as per direction of .
4 Engineer-in Charge 1339.26 | One kg. _ 80.00 197141 00
I D 'H—“—%‘f——_ﬁ—h" T
3 Supplying, fixing, G.I door with angle choukatha inc tuding locking 118.68 ke 95.00 13275.00
arrangement :
_"‘_"———-___-_'__“—. ‘_-'_"_‘—-—-___‘_"__‘——-—\_\___—-_-—n_—-—\—u_"_._\__-_—_ ———————— — —— . .'
Supplying Fixing of verified tiles in(ﬁOﬂmmxﬁOf}mm) in floor and on One
: 25mm thick bed of cement mwortar (1:1)jointed with neat cement slurry 71.80 square 1036.67 74433.00
mixed with pigments to match the shade.  meter |
[ Supplying Fixing of verified tiles M{660mmx600mm) in walls . dados One
Skirting on 12mm thick cement plaster (1:3) neat cement sturry mixed - 10.58 Sqnare 97738 10341060
with pigments to match the shade, : meter L
“'_"_"-_'_-—'—'“.'—““'—‘_‘" _'—"_'_“_"——.,_"_"—'—“—_"_"_"—__'—"_'_—_“_“—'—'—"_ T
Supplying and fixing RCC Jafly (45mX 3 OM) in skylights 14 . ' 1o0.00 1400.06
1S upplying, fixing of ceramic floor tifes in(300mm300n‘$1) in tloors, treads | One T
of steps landings on 25mm thick bed of cemeny montar. dados Skirting on H1.56 Suare 94].16 10823.00
a 12mmn thick cement plaster (1:1) neat cement sharry | g meter
Supplying Fixing of ceramic wall tiles _in{30cmx20f20x20cm) i walls, One
dados, skirtings, risers of steps landings on 12 mym thick bed of cement 3039 squdare
plaster (1:3) neat cement shury, meter
B AT ————— _— —_— —]
Supplying and painting 2 coats with enamel paint over one coat of primer One
on MS doors & windows, including cost of paint, fabour, T&P, ete, 72.50 square [81.89 13187.08
complete. including cess. meter
t——— . Comp Hdng B — B e N S
. One
Supplying and cement priming one coat to wall of approved quality 310.25 squarc 79.89 4076400
neter
—— —_ — ] meter —
. . . One
Supplying all materials, Iabo"ulr, téep for wgather coaung two coats to walls 16529 | square 87.23 14069.00
with approved shade
L —— ___ineter T S
One '
- 340.03 square | 61.64 20959.00
L\__ Wall painting two coats with plastic emulsion paints two coats. | | meter i o
| f
_ Sup_pl_y of all materials jointing, materi:ais, labour fm‘_j T&P for _ 2 hos ' 3000.06 6000.00
futing, fixing of water closet rap, 180mm dia SW pvC Pipe of required i
lengih, tonnecting to septic tank etc.al] complete as per direction of EIC. ]




Supplying & painting of black board t o b 150000 | 150000

Providing, supplying and painting -of sign board and display board of size
1.20m x 1.20m x 0.25m{thick} above G.L. and 0.45m below G.L. and shail

be plastercd painted and writing cc. as per direction of Eng, In.charge.. ! OneNo. | 300000 | 3000.00

Total _ 1 1228234.00

-

A
Addl. Proj 2 or (Tech.),
DRDA, Jajpur

My / our quoted rate is - % (both in figures and words). excess
over / less than / equal to the above estimated cost.

Signature of Tzender:ér




CHECK LIST

(Yo be filled up by the coniractor)

Sl Submitted
Document Page No. Issuing authori
No. © > Yes No. £¢ g v
1 2 3 4 5 6
1 | Cost of tender paper
2 | Copy of valid license
3 | Copy of valid I.T. / Pan Card
4 | Copy of GSTIN certificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no litigation
[ B
8 | Affidavit of authenticity of true document attached
g | Valid E-Mail Address
11 |valid mobile number
Certified that all the information mention above have been attached with the tender papér & are true and correct to the best of
my Knowledge & belief, '
Contractor Block Déve}o ent Officer

Dandgads.




LNOTES

2. Percentage quoted by the tenderer shall be accurately filled in words and in figures.

1. The contractor shouid not write anything excepting quoting of percentage and in any case anything else ;
- regarding tender rate is mentioned, the tender is liable for rejection. : J

will be considered as excess.

3. Strike out which is not applicable. 1f the tenderer quotes the percentage witout mentioning excess or less, it

4 Percentage should be quoted up to 2 (Two) digit after the decimal point.

5. Rate of all items are inclusive of cost, carriage, royalty and other taxes of

| materials. ‘ ‘
o S |
Tenderer '

. No of Corrections

. ._

If o0 of Over writings

“Noof Interpolations

i




