GOVERNMENT OF ODISHA

PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Model Anganwadi Centre
‘Building at Daniabar-1, G.P- Rachhipur

Bid Identification/DTCN No. 1077 1/ Gf.OSF.ZOZOIP.S Danagadi

PANCHAYAT SAMITI, DANAGADI.



PANCHAYAY SAMITT. DANAGADI

DETAILED TENDER CALL NOTICH

. No. 1077 -Dt-07.93.2020

. Sealed percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover from contractors registered withthe state
governmont and contractors of equivalent Grade ! class registered with: other state Government /Central Government /MES /Railways
mentioned in column no.5 in tender call noticefor execution of civil works on production of deﬁmte proof from the appropriate
authori‘ry in prescribed form for following works as mentioned telow

S Name of the work Approx estimated | EMD Class of Cost of Tender Period of
No. cost.(in Rs.) (in Rs.) | contractor | Paper (ir Rs.) completion
1 2 ' 3 4 5 ] -7
Constroction of Model Anganwadi Centre | . : Five calendar
1] 1220008.1) 12200. ; La -
Building at Chitri-I , (G.P-Chitri 0008.00 40.00 “" & D7 6000.60, months
5 Cobnstbructlon of Model z}nga:nwadl Centre 122873400 12306.00 | C" & “D7 6000.60 | Five calendar
Building at Nayabagapatia, (:.P-Deulakana _ : months
3 Construction of Model Anganwadi Centre | N 00.( O & <D 6000.00 Five calendar
| Building 2t Mathesahi, G P-Dhuligarh | 121221600 12206.00 : months
t_ﬁonstruction of Model Anganwadi Centre . “Cr & DT Five calendar
4 o . : 204425, ; 0 6000.0
Building al Ba] ungabandi, G P-Jakhapura 1204 ;2_ 0o | .l 2000.00 0 months
Construction of Modeal Anganwadi Centre o : 3 O & PT . Five calcndar
. e i ' :
3 Building at Kulaposi, G.P-Mangaipur 1303362.90 12080.00 : 600060 : months
| Construction of Medet Angﬁnwadi Centre o - “C & D . Five calendar .
i1 . . 217451 206.00, RE :
6 Building at Daniabar-1, G.P-Rachipur - [217451.00 12200.00 6000.60 ~ months
Construction of Model Anganwadi Centre ; . & DT Five calendar
2 i 3
7 ‘Building ar Gahirapatuli, G.P-Ranipada 1H13_930' 0 IZIO{J.()O 6000.00 months
Construction of Model Anganwadi Centre ) “CN & “D7 Five calendar
. \ . 1992540 Al W0.G
8 Building at New Siaria-I1l, G.P-Trijanga l_ P934 I)q 12000.00 . . $000.0 months

2. The sale of the Bid document shall start from the date of publication in http://www.jajpur.ni¢.in during cffice hours in the office

ofthe Panchayal Samiti, Danagadl Jajpur from 11.03.2020.

3. Bids shall be received in the office of the Panchaya: Samiti, Danagadi.Jajpur till Dt. 21.03.2020 up to 5.00PM- through

Registered Post/Speed Post. The authority will not be held rcsponsu::le for postal delay in the delivering of the documents or non-

receipt of the sarne.

4. The tender will be opened in the office of the Panchayar Samid, Danagadi, Jajpur at 11.06AM, on 23.03.2020 in presence of the

bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the Parchayat Samiti, Danagadi, Jajpur in person on application and payment

of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.I.

DuburiProject, Danagadi . The bid document can be dowrloaded from the official web site of Jajpur District

(bttp:/fwww.iajpur.nic.in). In casc of downloaded bid document the cost of bid document should be attached with the bid. The cost

of bid document is not refundable.The envelope containing bid document should be superscribed with ITender Call Notice

Number- 1077 /07.03.2020.

6. The undcr31gned reserves the right to negotiate or reject any ¢r all the tenders in the intorest of the Govt. with or without assigning
any reason thereof. Any dispute in this maiter will be settled 11p under the Jurisdicion of Jajpur District. (The bids of the
defaulting contractors of this biock those wito have no! conpleted the work in time are liable for rejection.)

7. The additional performance security shall be obiained from the bidder when the bid amount is less than the estimated cost put to

tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cos: put to tender shall have

to furnish the exact atount of differential cost i.c estimatec. cost put to tender - minus the quoted amount as Additional Performance

Security {(APS) in shape of Term Deposit receipt pledged in favour of B.D.0O. Danagadi/ Bank guarantee in favour of BDO, Danagadi

from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its loca: branch at Bhubaneswar within seven days of issue

of Letter of f—'st,ceptance (L(JA) by the BDO Danagadl (b\, 3-mai I\ to the successfui bldder 0therw1se the bld of the buccessful bldder
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tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the

erer, self attested copy of registration certificate, PAN cid, vahid GSTIN certificate, certificates duly filled-in mentioning valid

mail address and valid mobile number is mandatory in the check list cotumn and other documents as per the relevant clauses of this

TCN and special conditions if any. The cover is to be sealed and superscrlbed as the bid of the works as mentioned in column No.2

of the tender call notice.

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in

column No.4 - along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank

g India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other ¢

form. Tenders not accompanied with EMD as specified above shall be liable for rejection. i

11, (i) The tender paper should be accompanied with the self attested true copies of the documents specified in the checklist like proof

~ of valid registra*ion certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be
" produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
velaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. _
ii) The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column No.7
of the tender call notice. Tenderers whose tender is accepted must submit & work program at the time of execution of
Agreoment. :

2. Al] tenders received will remain valid for a period of 90 (Ninety) days from the last date of recetpt of tenders and vahdrty of
tenders can also be extended if agreed to by the ‘enderer and the Department.

13: An apvlicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any work _
in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit at the
time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be furnished in
schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C the bid document will be
summarily rejected.

14. No Relation Certificate: The contractor shall furnish a certificate along with the tender to the effect that he is not related to any office
in the rank of an Assistant Engineer & above in the state PPR. Department or Assistant/Under Secretary & above in the P.R. Departmen
If the fact subsequently proved 1o be false, the contract is liable to be tescinded. The earnest money & the total security will be- forfeite:
and he shall be liable to make good the loss or damages resulting for such eancellatrons The proforma for non- relaUOnshrp certificate i
contained in a separate sheet vide Schedule-A. :

15. If an individual makes the application, the individual should sign above his full type written name and current address

16. 1f the application is made by proprietary firm, it shall be su,ned by the proprietor above his full type written name and full name
-of his firm with its current address.

17. If the application is made by a firm in partnersaip, it shall be srgned by all the partners of the firm above their full type written
names and current address, or alternatively by a partner holding power of attorney for the firm in which case a certified copy of
the power of attorney shall accompany the application. A certify copy of the parmershrp deed and current address of all partners

- of the firm shall also accompany the application. '

18. If the Application is made by a limited company or a corporation, it shall be sign by duly authorized person hoiding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application,
Such limited company or corporation will be required to furnish satlsfactory ev dence of its exrstence along with the technical
bid.

19. The tender should be strictly in accordance wrth the prowsmns as mentroned in the tender schedule -Any change in the wordings
will not be accepted.

20. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his srgnature or the signature of the
authorized representative at the bottom of each page.

21, Instruction for quoting percentage rate below /above the estimated cost amendment to para —3 5.50f O.P. WD, Code Volime-1.

Following new provisions shall be made to quote the rate of work by the contractor.

3.5.5 (V) Percentage Rate Contract —
Percentage contract will be in addition to item rate, Ium!; sum contracts etc. In such contracts the schedule of quantities shall
mention estimated rate of such item and amount there to .The contractor has prescribed format appended to the tender documents.
The contractor participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in separate
. sealed envelope shall be opened; declared and recorded first. The rebate so offer shall be considered after opening of ali packages
called in the same tender notice, The contractors who wish to tender for two or more works to which they refer, writien on the
envelope.
The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “ftem rate” shall be
replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The contractor is required
to maintain a certain rate of progress specified in the contract. The contraetean also be terminated with penalty when the progress
of work is not as per the conditions of contract. The quantity mentjned can by increased or reduced to the extent of 10% per
individual items subject 10 a maximum of 5% over the estimated fcost. If it exdeeds the limit stated above period approval of
competent authority is mandatory before making any payment, Th-perrod of comfipletion is fixed and cannot be altered except in
case of exceptional circumstances with due approval of next higher 2
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22.

23,

24,

25,

26.

28.
29.

- 30.

3L
32,

33.

34,

1) The notice inviting bid, of the document including adMitional conditions

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage guoted by the contractor
shall be accurately filled in figures and words so that there is no discrepaacy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If

any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then -

percentage will be taken as correct. The peicentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. if he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer
opening the tender should record the omission. _ _

Bills for percentage rate tenders shall be prepared at the estimated rates for individuat items only and the percentage

 excess or less shall be added or subtracted from the grpss amount of the bill. )
“ The tenderer shall carefully study the tentative drawing and specification applicable to the contratt and all the documents

which will form a-part of the agreement to be entered in to by the accepted tenderer and details specifications for and other

-relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not

been scen by the tenderers, cannot be entertained. : :

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as

per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such

modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary

compensation will be entertained. The work shall, however be exccuted as per final approved drawing to be issue by the

Engineer—in—charge as and when required. - ,

Every tendecer is expected before quoting his rates to inspect the proposed work. He should alse inspect the quarties and

approach roads to quarries and satisfy himself about the quality and availability of materials, Tn every case the materials must

comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been

misjudged cannot be entertained. o

The offer of tender shall be inclusive of cost of construction and maintenanze of island, ferry service, fair-weather road,

service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work,

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section. . : '

The tenderer may at his option quote reasonable for each item of wark carefully so that rate for one item should not be

unworkable low and others too high for others.

- The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be

strictly in accordance with the tender call notice. Any change in the wording will not be accepted.
Letters etc. found in the tender box regarding raising or lowering the rates oy dealing with any point in connection with the

* tender will pot be considered except the case related tg clause no.22.

Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely. understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning amy reasons there-of what-so-ever.

The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of
the validity period by e-mail, SMS confirmed. by registered letter. This Jetter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Herein after and in the contract called the “Contract Price™). .

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security. (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ Ki ssanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposited 25 bids security (carnest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /mzchinery from outside the state if

any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO, '

Danagadi. '

The security deposit together with the earnest money & the amount withbeld according to the provision of P1 agreement shall
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer invitin g the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement. ' :

specifications and drawings, if any, forming the bid
o¢ with any correspondence there to and required

as issued at the time of invitation of bid and acceptance therepf
amount of performance security . -

Contractor _ BlockHé ment Dfficer,
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Standard PWD form P1 with latest amendments,
Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 J.O.R.
No.202 W.F.D, did.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority. :
35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be'deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa. : . _ .
36. The contractor should be liable to fully indemmify the department for payment of compensation under workman
compensation Act. V1 of 1923 on any account of the workman employed by the contractor and full'amount of compensation
paid will be recovered from the contractor. : _ : o
37. Tenderers are required to abide by the fai; wages clause as introduced by the Govt. of Works department L. No. VIII-R
£/5225~td.26.02.55 and No.[IM-56/628842(5) dt. 27.09.61 as amended from time to time. _
38. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per Jatest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor. - ' : '
39. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category. ' o
a} Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance till
completion of work site as required by the tender for collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will however be liable to pay Govt. for temporary occupation of land owned by
Govt. at the site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements  therein 10 the

satisfaction of the local health authorities. ' '

¢} Suitable water supply including pipe water supply whether available for the staff and labour as well as for the work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations :

e) Fees and duties levied by the municipal, canal supply authority. .

1) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in order to

protect public and employees from accidents. _ . '

) Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution

also become payable due to operation ¢ f the work men compensation act. .

b) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates. - _ a

40. No payment will be made for benchmarks, level piilars profiles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished items of wrirk inclusive of carriage of all materials and incidental item of work.
41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item
besides estimated amount unless written order from the engineer-in-charge and rate settled before the exira item of work or
extra quantity of any items of work is taken up. : : _ :
42 The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
. other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in order and according to instructions,
44. Tendrerers are vequired to go through each clause of PWD form P1 carefully in addition to the clause mentioned here in before
tendering.- ' : .

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section I,

1L, 111, 1V.and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,

Govt. of India. B _

46, Steel shuttering and centering shall be used which shatl be lined with suitakle sheeting and m ade leak-proof and watertight.

47. The depariment wil} have the right to inspect the scatfolding, cepfiering and huttering made for the work and can reject partly
ar fully such structures if found defective ir. their opinion. '

Contractor A
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, Concrete shonld be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should

arrange his own concrete mixer, Vibrator and pumps et¢, for this purpose at his own cost.

. Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

‘The contractor should arrange the matertals like steel, cement, paint and bitumen eic. of approved quality and specification at

his own cost for completion of the work within the time schedule. No extension of time will be grantecl on the application of

the contractor due to delay in procurement of materialk,

1. The contractor wilt be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

52. If the contractor Temoves Govt. materiais supplied to kim from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, ‘whichever is higher. The
penaity so imposed shall be recovered at any time from any sum that may then or at any tlme there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of

53. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials, The tenderer shall make all arrangement for proper storage of materials;
‘but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
tesponsible for considering the theft of materials at site. Tt is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agresment. ' '

54. The department will have the right to supply at any time in the interest of wori any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates mﬂluswe of storage charges or rates fixed by the department or current market rate,
whichever is higher,

535. all the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc, After the issue from the store, the materials may be under the custody of the contractor and the contractor witl
be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges,

56. Though departmental issue of Cement & steel has ijdicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steet shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

57. TOR rods plates and structural members will be supplied in quantity, fength and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as

. actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional

weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of .bars and
unnecessary lapping will not be considered for measurement and payment).

38. The tentative alignment of the proposed bndgc has been shown in the enclosed drawing, However, the department has got the
rights to shift the actuatl bridge position within a reasonable range in U/S and D/S.

59. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

60. After completion of the work, the contractor shall arrange at his own cost, all equisite equipment for testing one unplugged
well and specified span free of cost as dirécted by the Engineer-in-charge and bear the entire cost of the test.

61. Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated inciuding rolting with hand cr power roller and sheep foot roller at optimum moisture content and no extra
rayment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling.

62. The stock of (building road and irrigation stru(.tures) metal and gravel will be measured in boxes of 1.5 m X 15mX05m
which will be taken as 1. 5 m X 1.5 m X 0.44 m = ]} Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/67 of the volume or more dependlng upen the looseness of stacking, which would be determined on
actual observation and deduction.

63. The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

64. In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor under any circumstance.

65. The tenderer should furnish along with their tenders, a list of works, which are at present in the1r hand in the prescribed
proforma enclosed herewith,

. 66. Sinking of wells shall be measured from the bottom of well cap tym of cutting edge or 15 cm above low water level,

whichever is less. - :

Contractor
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72,
73.
74.

75.
76,

77.

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking,

. The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the

nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

. When tesort has to be made for sinking the wells by air lock and vacuum chamoer method rates there of shall be pre- dec1ded

by the authority accepting the tender.

. Canstruction of cofferdam or island ot the work of open excavation or dressing or labour for laying well curbs shall be

included in the rate of well sinking.

. For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other

approved method as well be directed by the Engmeer in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be aliowed to rest on the noses of the piers. '

Tor steel mesh reinforcement shall be provided iry the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure pr(;ﬁer distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting cut of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

a)lt should be clearly understood that the joints of bars are to be prowde with lapping, welds or bolis nuts as well be directed
by the Engincer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall be
taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not lower
than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube should be
cartied out in the departmental control. Test should be carried out in accordance with the stipulations in bridge code section- 111

¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall be
entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did not give
a correct indication of the actual quality of concrete.

d)

¢)
3

73.

79.
80.

81,
82.

83

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor,

The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be permitted.
‘The thickness of cement concrete in top plugging should be as per departmenta] drawing.

‘Tn well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is

not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shlﬂ, shall be carried out by the
contractor, at no extra cost to the department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges. :

No claim for carriage of water, what-so-ever, will be entertained.

The contractor shall emp]oy ] or more engineering Graduate or diploma holders as-apprentice at hlS cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-, The apprentices will be selected by the Superintending Engineer. The period of
employment witl commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Supermtendmg Engineer in
the manner so that the total expenditure does not exceed 1% of the tender cost of the work.

Speciat class contractor shall employ under him ! graduate engineer and 2 diploma holders belonging to the state of Orlssa

Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.

The contractor shall pay to the engineering personnel monthly emojuments, which shall niot be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
tae tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certiticate of the Graduate Engineer or Diploma Holder so employed+hy the contractor to the effect that the work executed as
per the bill has been supervised by him. {Vide Works Depa (
certificate is to be furnished in the proforma contained in a sefarate sheet vide Schedule — B.

Contractor



. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
nccessary possible help for procuring license.
. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tendér amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.
. Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates in¢luding labour
and materials with taxes, octroi, other duties, lcad, lifts, loading and unloading, freight for all matefials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and owber factors.

87. The prevailing percentage of LT, Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill. '

88. The amount put to tender is exclusive of 12% GST. The mtendmg bidder should offer their rates which shail be
exclusive of GST applicable as per norms. GST as applicable w1]l on works contraet shall be paid over the hill
amount at the time of payment of bill.

89. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engincer with their bills, failing which the amount towards rovalties of different
materials as utilized by them in the work will be rfcovered from their bills and deposited in the revenue of concerned

~ department, . '

90. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

91. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

92. Sample of all material — The contractor shall supply sample of all materials fully before procurement tor the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

93. Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
confractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

94. Any defects, shrinkage or other faults which may be noticed within 36 (Thirty 51x) months from the compietion of the work
arising out-of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost uniess the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of defanlt Departrient may recover from *he contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work.

95. From the commencement of the works to the completion of the same, they are to be under I:he contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost. l

96. Gradation of ingredients: The coarse and fine ag:,regate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code/ L.R.C, code/ MoRT&H specifications.

97. Tilts and shifis

a) Maximum permissible shift is 15 (} mm,
b) Maximum penmss1ble tilt is 1:80.

98. Payment for variation in price — (Vide Works Department Memorandum No-12073 /W D, 7.4.1986, 14379 Dt. 22. 06,1991

and No-222874 Dt. 24.10.1992) :
(1). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bltumen) incorporated in
~ the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreasedgrice, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall bg‘equivaledt to the plus or minas difference of 75% in
between the Average wholesale Price Index (all commodities) which j8 operatiny fdr the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the fgrmula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as are not attriputable to hig;-
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.C)

Formula to calculate the increase of decrease in the price of materials.
Vm =0.75 x Pm x R x (i-io)
100 io
Vm = Increase or decrease in the cost of work during the quarter under conSJderatlon due to change in the pnce of the
raaterials. :
R = the value of work done in Rupees during the guarter under consideration.
1o =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.L bulletin from time to time,)

i = The Average Wholesale Price Index (all commodities) for the quarter under con51derat1on
Pm = Percentage of materials component as per sub-cjause of this clause.
. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total ¢laim is
more than Rs, 50,000/- and with prior approval of the E.L.C. /Chief Engineer (as the case may be)'when the ¢laim is up to Rs.
30,000/-, Recovery in'case of decrease shall be made by concerned B.D.O. from the contractor, immediately,

The cost shall be determined as follows: -

1. Steel oo Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen .. Rate as fixed b) Indian Oil Corporation Limited (IOCL)

a (iii)- Where original period of contract i¢ six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approva! of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/- subject to fulfillment of the conditions mentioned below. :

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL) _

Cement... Average factory price of three manufacture of cement inside the state,

Bitumen... Rate as fixed by Indian Oil Corporation Limited (TIOC)

Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost,

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of steel, cement & bitumen,

{4) Differential cost wiil be allowed only for the original agreement period, but not for the exrended period even through

it might have been validly extended.(vi) leferentlal cost will be atlowed only after successful completion of the work as
per the approved work programme. Stipulation contamed in the existing clause 31(fRecovery in case of decrease shall be
‘made by concerned Block Development Officer from the contractor, 1mmed1ately

{b) Simila:ly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under c0n31derat10n and that operated for the
quarter in which the tender was opcned as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour,
VI=0.75x Pl x R x {i- i0)

100 io
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour,
R= the value of work done in Rupees during the quarter under con51derat10n
0= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i the minimum wages for labour prevailec during the quarter under consideration.

P1= Percentage of labour compenent (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quartetly as the case may be, such
an amount, as shall be equivalent to the 75% plus or,minus difference in between the price of P.O.L. which is operating for
the quarter under conmderatlon and that operatcd for*he quarter in which the tender was opened as per the formula indicated
below: -
0.75x K2 R:-:(DZ D1}

Ki= : X

. 100 Dy _ / .

KI = Increase or decrease in the cost of work duting the quarter under considerfition due to chg

R= the value of work done in Rupees during the quarter under consideration,

ges in the price of P. O, L.
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D1= Average Price per titer of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2~ Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P, O. L. component as per sub-clause.

d} The following shall be the percentage of materials, labour and P. O. L. component for re;mbursementl refund on variation
in price of material, labour and P. O. L. as per sub- classes (), (b) and (¢) of this Clause.

Category of works Caontractor' Supply Departmental supply of materials
' % Of Materiats | % Of Labour | % OfP.QL.
hrigation work ' o
a) Structural works : 209 - 30% 5% : 45%
b}Earthwork, Canal work, . _ 20% 60% 5% ;1 50,
Embankment work etc.
R&B Works .
a) Bridge work _ 20% 30% 5% _ 45%
b} Road work : _ 45% " 40% 5% 10%
¢) Building works *30% T 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

f) Vide Works Department letter No-21369 dated-22.09.91, the veimbursement i refund on vanatlon in price of materials,
(except steel, cement and bitumen which will be governed as per clause no 3)(a-ii) &(a-iii), labour and P.Q. L. as per sob-
clauses (a-1), (b) and (c) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on aceount of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion mitially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from.”

g) The coniractor shall for the purpose of sub-clauses (a), (b) & (¢) of this clause keep svch books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representat ves of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of sich material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information relating thereto which he may be in a position to supply.

99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shzll be borne by the
contrdctor including the proper maintenance with ligllting arrangements during the night time and signaling during day time
and barricading ete. till the C.D. works are opened to the traffic, No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete. '

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entcrtamed on this ground. The
rates quoted by the contractor should be inclugive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered. in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his anthorized agerits with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shail be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with L.R.C. cce at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and 8.B.C. tests etc, without any extra cost to

103.The details of foundation, sub-structure and floor protection for executiop-Shalt be\done in accordance w1th the test resutts
th us obtained. : :

changes and payments igto be made as per clause 11 of the P1 Contrac
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Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor,

106.No part of the contract shall be sublet without writte§ permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf,

107.The contractor should attach the certificate in token of payment deposit with the reystratlon authority as percent circular of
the Government relating to his registration.

108.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site ete. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the 1tems due to standmg water as well as due to percolation of water. The quoted rates will be
inchisive of this.

111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained. : _

112.The contractor shall make requisition of claim book from the date of commen-ement of the work from the - Department and
shall maintain in proper P.W.D. form with pages serially numbered in order t¢ record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as wel! as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after comp]etion
of the work or before recession of the contract by the Uepartment whichever is earlier for record.

113.Number of tests as specified in LR.C./ MORT&H / 1.S.I specification required for the construction of roads/ bridges f’
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples fspecimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor. _

114, Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / ISt requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all respects the road furniture's
shouid be affixed by the executing agency indicating locations like school, hospital, No-horn etc.

115. Even qualified criteria are met, the bidders can be dlsquahf' ied for the following reasons, if enquired by the Department
(a) Making a false siatemeént or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract,

(d) Past record of in-ordinate delay in completion of the work
(2) Past history of litigation.

116.vhe information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work.

117.In case the Ist jowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
Justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118.ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL.:-

2.1, Progress of work and Re-scheduling programme.

2.1.1 The Block Development Officer shali issue the letter of acceptance to the successful contractor. The i issue of the letter

of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Chargez‘ BDO for

approvil a Programme commensurate io Clause no.2.1.3 showing the general methods, arrangements and timing for all the

activities in'the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the cantractors shall be bound in all cases in which thc time

allowed for any work exceeds one month to complete, 1/4th of thgA%hole 0f the work before 1/4" of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work béfore 1/2 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4" of the whole ftime allowed under the contract has elapsed.
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" |.4. 1f at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to-which consent has been given the Contractor shall produce, at the request of the Engineer-im-Charge, a revised
programme showing the modifications to such programme necessaty 0 ensurs completion of the works within the time for
completion. Tf the contractor does not submit an updated Programme with in this pericd, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the fext payment certificate and continue to withhold this amount until
the next payment after the date on which th= overdue Programme has been submitied. _
2.1.5. An update of the Programme shall ve a programme showing the actual progress achieved on each activity and the.
« fect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events
2.2 Extension of the Completion Date. _ _
2.2.1 The time allowed for execution of the works askpecified in the Contract data shall be the essénce of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in Jaw, be at liberty to forfeit the earnest money & performance guarantee / Secutity
deposit absolutely. ' : '
2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
’ and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works, It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time atlowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data. - ' :
2.2.3. Tn case of delay occurred due to any of the reasons mentioned beiow, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shalt do alt that may be reasonably require to the satisfaction of the BDO to proceed with the works. '

B Force majeure, or

il) Abnormally bad weather, o1

. Serious loss or damage by fire, or _

. Civil cognition, local commotion of workmen, strike or tockout affecting any of the trades employed on the wotk, or.

'+ Delay on the part of other contractors or tradesinen engaged by Engineer-fn-Charge in executing work not forming part of
the Contract. ' : :

iii) In case a Vartation is issued which makes it impossi‘ole for Completibn to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or : : :
iv) Any other cause, which, in the absolute discretion of the authority mentioned, in Coniract data is beyond the
Contractors control. : - :
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.
2.2.5, Tn any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicatzd to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the contractor.
2.3, Compensation for Delay. -
2.3.1. If the contractor fails to maintain the required progress in lerms of clause 2 or to complete the work and clear the site
on ot before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Govem_ment'en account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete. o
This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall noy, 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of workHor which iod of compiletion is originally given.
The amount of compensation may be adjusted or set-off agaigst any sum payable to the Coutractor under this or any other
contract with the Government, In case, the contractor does n
the rescheduled milestone(s) in terms of Clause 2.5, the amouny shown againgt that milestone shalt be withheld, to be
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ugainst the compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a

milestone shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of

work on the subsequent milestone(s), the withheld amount shall be released. [n case the contractor fails to make up for the

delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.

However no interest whatsoever shall he payabie on such withheld amount.

2.4, Management Meeting

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of

management meetings shall be, to review the plans for remaining work and to deal with mattérs raised in accordance with the

early warning procedure. o . _

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the

Engineer either at the management meeting or after the management meeting and stated in writing to all who atfended the

meeting. _ :

Clause-2 (b) of Percentage Raté Pi Agreevlent: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005

of Works Department, Orissa):- ' ' _ _

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be

conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the -agreement cost shall be deducted from contractor bill as per circular of Govt, of Orissa Labour and
Employment Department vide letter No 3757/ Dt 25.04.2009. '

120.ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in
check list: ' .

a) Required E.M.D as per the clause No. 10. :

b) Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, affidavit as per clause No 11, PAN
card along with the tender documents and furnish the O ginal Registration certificate, GSTIN certificate and Pan card, for
verification within 3(three) days of opening of the tender before tendering authority as per Clause No. 1 0.

¢) DTCN duly signed by the contractor on each and every page. '

d) Bank Draft towatds cost of Tender Paper if downloaded or Money Receipt as per Clause No 5.

S Total: - 120 (One hundred twenty ) clauses only.

¥

Contractor




CHEDULE-A (CERTIFICATE OF NO RELATIONSHIP) .
We hereby certify that 'We* am/are* related/not related (*) to any officer of PR Depit. of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the PR
Deptt, Govt. Of Odisha, I'We* am/are* aware that, if the facts subsequently proved to be false, my/our’
contract will be rescinded with forfeitore of EM.D and security deposit and ['We* shall be fiable to make
good the loss or damage resulting from such cancellation. 'We also aote that, non-submission of (his
certificate will render my / our tender Liable for Tejection. '

{*)Strike out which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA
HOLDERS (For special class / “A” class contractors onlv)

I/ We hereby cetify that at present the following Engineering personnel are working with me / in our
firm / company and their bio-data are furnished below.

$1. No. Name of the | Qualification | Date of | Monthly Whether full | If — they  are |
Engineering Appointiient | emolument time superannuated  /

personnel engagement | retired / dismissed

appoinied for and or removed

supervising continuous persommel  from
contractor’s ' state  Gowi, /

work  with | Central  Govt. /

address Public Sector

: undertaking £

Private

Companies and or |
any one ineligible
for  Government

service,
1 2 3 4 5 6 7 B
SCHEDULE- C FORMAT OF AFFIDAVIT .
. The undersigned do hereby certify that all the statements made in the required attachmenls are true and
correct.
. The undersigned also hereby certifies that neither our firm My

e —— — . _Rorany of ity constituent partners have abandoned any road/
bridge/lrigation /Buitdings or other project work in India nor any contract awarded to us for such works
have been rescinded during the last five years prior to the date of this bid. 3.The. undersigned hereby

*  The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Departinent.
(Signed by an Authorized Officer of the firm)
Title of Officer '
Name of Firm

: . Date: :
i : l APPROVED FOR 18 (Eighteen) pages only }
§ <
ro " " )
| | ‘A}ﬁ |
| Block Devefophenf W} et, Asst ExrEngifeer 'q\')'o |
{ Danagadi Danagadi Block: Addl, Project Dire€ioP(Tech.), DRDA. Jajpir _’

Sold for the work  Construction of Model Anganwadi Centre Buildin
Danagadi Block” on payment of Rs. 6000;- (Rupees six Thousand Jonly yid |
............... against BC / Bank Draft No..............._ . Drt..... ---... pavable at S8BT Duburi
Project, Danagadi.

Dasiabar-f, G.P- Rachh ipur




¢ of the Work: Construction of Model Anganwadl Centre Building at Daniabar-1. G.P- Rachhlpur

meter

L . . . . . Rate | Amount
Description of item of work Quanfity Unit i1 R In Rs
2 3 4 5 b
Earth wark in excavation of foundation in trenches in hard soil or gravelly
soil except sheet rock requiring blasting to proper profile with all leads, bifts
and delifts to-proper section and profile including dressing & levelng the “One Cubic '
1 | bed upto required depth and making it fit for laying concrete and depostting 56.78 meter | 176.83 | 10040.00
the excavated materials away from the work site with all leads and fifts
including dewatering, if necessary from foundation complete as direcied by
Engineer-in-chasge
Filling in Foundation and Plinth and floor with sand, watered and rammed One Cubic
2 including all cost of sand, conveyance, royalty with tabour and T & P 47.14 meter 477.01 22486.00
required for the work.as per direction of Engineer-in-charge.
Cement Congrete of proportion (1:3:6) using 4em and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring concrete
3 approved quality from approved quarry including heisting, lo“ermg and 16.35 Ouie Cubic 4345.94 2018700
laying concrete to the required level ramming, watering, curing etc. o meter h ’
complete including cost, conveyance, royalty of materials with all labour
charges as directed by Engineer-in-Charge.
Cement Concrete of proportion (1:2:4) using ] 2mm and downgraded size
- chips for foundation, {looring concrete approved quality from approved
4 quarry including hoisting, lowering ard laying concrete to the required 045 One Cabic | 561521 2527.00
Jevel ramming, watering, curing etc. complete including cost, conveyance, o meter o e
royalty of materials with all labour charges as directed by Engineer-in-
) Charge.
-R.C C work of M-20 grade with 20mm and down grade black hard granite
(crusherbroken) stone chips including hoisting and Jaying, rigid and
smooth centering & shuttering at all heights of all types of work using . One Cubic
5 required scafolding , 7 & P centering shutiering including all taxes of 33.09 metér 4534.62 150051.00
materials cost of scafolding conveyance and dismentalting and disposing
debrise clear of wotk site complete as per the direction of the Engineer- in-
charge.
6 Rigid smooth , centering& shuttering for RCCworks meluding false works
and dismantling then afier casting, '
One
{a} For coiumn base & plinth band 3598 square 9941 3577.00
meter
One
6} For columns, wall beam and eross beam " 78.79 square 706.54 55668.00
meter
One
() For Lintel.band 25.13 SQUATE | 95640 | 6443.00
meter
One
() For roof sfab, teilet, verandah, dscz)(:; alr;i(: window chajja; septic tank and 101.57 %;l;i:: 415.94 4224700
Supplying fitting placing uncoated HYSD bar reinforcement for RCC work -
ncluding cost, conveyance and taxes of MS rods or HYSD steel and
7 binding wires of 18-20 gauge and labour charges requires for the work ctc. 33.00 Ove gotl, _ 6012.93 198938.00
complete in ail floors.
' One 20759.00
3 20 MM thick cement plaster in C.M.(1:4) over roof slab for grading plaster. 99.90 square 207.80 .




';ly ash brick in cement mortar (1:6) in foundation and plinth having

shing strength not less than 75 kg/em2 with dimension tolerance -+- 8% One Cubic g 79216.00.
S - ) . . meter 4121.52
incl. splays cutting circular moulding ,chamfering and cerbelling etc. inci. 1920
vost of all materials labour T&P ,cess,ete. as per direction of Eng.in.charge. -
Fly ash brick in cement mortar (1:6) in super structure having crushing
] Sy Lo > 20y .
0 strength not legs thaq 75 kg/_cm?. with difnensmn lo.leraz?ce +i 8./6 incl. 35.65 One Cub:c 415485 | 14812000
splays cutting circalar moulding .chamfering and corbelling etc. incl. cost meter
of ali materials labour T&P cess etc. us per direction of Eng.in.charge,
16 MM thick cement plaster in C.M.{1:6) finishing smooth to mside rough
surface of 5" / 10" thick brick walls after racking out the joints mclading
watering and curing with cost, conveyance rovalty and taxes of all One
1 L Sy A ' 266.26 square 188.22 50115..00
materials and cost of all labour charges required for the work elc..complete meter
meluding cess. '
12 mm thick cement plaster in C.M.(1:6) finishing smooth to outside
smoaoth surface of brick walls after racking out the Joints including watering Ome
2 and curing with cost, conveyance, rovalty and taxes of all materials and 141.34 square 132.14 18677.00
' cost of all labour charges required for the work etc. complete. meter
12 mm thick ni plaster in C.M.{1:4) finishing smooth to outside One
3 _ coment prast VL) Tinishing smooth (o outside 13.86 | square ML00 | 1954.00
smooth surface of brick walls including cement punning . meter
Supplying fitting fixing of MS door s & windows incl. cost, conveyance,
A tuxes , T & P of ali mamnajsﬂetc'comp_lete mcluding cess as per direction of 133926 One ke, 80 107141.00
Engineer-in Charge
5 Supplying,fixing, G.Y door with angle choukatha including !ockipg : 118.68 kg 95 11275.00
arrangement
Supplying Fixing of verified tiles in(600mmx600mm) in foor and on One -
i 25mm thick bed of cement motar (): jointed with neat cement slurry 71.80 square 1030.26 73973.00
mixed with pigments to mateh the shade. meter
Supplying Fixing of verified tiles in(600mmx600mm) in walls , dades One
! SKirting on 12mm thick cement plaster (1:3) neat cemeut sturry mixed 12.58 square 971.96 10283.00
~ with pigments to maich the shade. meter
; Supplying and fixing RCC jally (45mX.30M) in skylights 14 “nos 160.00 1400.00
Supplying Fixing of ceramic floor tiles n{300mmx300mm) in floors, tready One
) of steps landings on 25rum thick bed of cement mortar, dados ,skirting on 11.50 square 934,74 10750.00
12mm thick cement plaster (1:1) neat cement slurry . meter
Supplying Fixing of ceramic wall tiles n(30emx20/20x20e¢m) in walls, One
| dados, skirtings, risers of steps landings on 12 mm thick bed of cement 3039 square 728.68 22145.00
‘plaster (1:3) neat cement sturry. meter
Suppiying and painting 2 coats with enamel paint over one coat of primer One
-on MS doors & windows, including cost of 72.50 square 181.89 13187.00
B paint,]abour,’lﬁ‘&P,etc.complete..inc[uding Cess. meter
One
Supplying and cement priming one coat to wall of approved quality 310.25 square 79.89 40764.00)
meter
Supplying 4l materials, !aboyr, t&p for Wt?athcr coating two coats fo walls 16179 square 2773 14069.00
with approved shade :
meter ]
One :
340.03 square 61.64 - 20959.00
meter '

Wall painting two coats with plastic imulsion paints two coats,




y of all materials, joining, materials, lab onr and T&P and jaying
(" SWR PIPES of standard make with ISI mark duly approved by the

27

hgincer-in-charge including jointing, earthwork in excavation of trenches nos | 3000.60 6000.00
in all kind of soil to the required depth et
!
20 Supplying & painting of black board no 1506.00 1500.00
: Providing, supplying andﬂﬁzﬂﬁ;lting of sign board and display board of size _
1.20m x £.20m x 0.25m{thick) above G.L. and 0.45m below G.L.. and shail n
be plastered ;painted and writing etc. as per direction of Eng, In charge.. One No. | 3608.00 3000.00
Total 1217451.00

Total 27 { Twenty seven ) items Only (Rupees,

\Y

Asst, Executive

ly/our quoted rate is

Signature of Tenderer

Mam Add. Project

over / less than / equat to the above estimated cost.

h7d

tor {Tech.),

‘'welve Lakh Seventeen Thousand Four Hundred Fifty One jonly.

__ % ¢{both in figures and words) excess -



CHECK LIST

{To be filled up by the contractor)

Sl : Submitted L )
Documents © Page No. {ssuing authority
No. ~ Yes No.

2 -3 4 5 : 6

Cost of tender paper

1

l

2 | Copy of valid license

3 | Copy of valid L.T./ Pan Card
4 | Copy of GSTIN certificate
5

6

7

Required EMD in approved form

No relation Certificate
Affidavit of no ltigation

-8 | Affidavit of authenticity of tri¢ document attached

10 Valid H-Mail Address

11 [Valid mobile number i

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
my Knowledge & belief.

Contractor ment Officer



- _ i _
3. Strike out which is not applicable. If the tenderer quotes the percentage without mentioning excess or less, it
will be considered as excess.

4+ Percentage showld be quoted up to 2 (Two) digit after the decimal point.

5. Rate of all iterus are inclusive of cost, carriage, royalty and other taxes of |
: materials.

. Tenderer
~ No of Corrections

. No of Interpolations




