GOVERNMENT OF ORISSA

PANCHAYAT! RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Addl.Class Room at Ostapal
High School, G.P- Ostapal

Bid Identification/DTCN No. % 6/ /200 J.apa! 1 P.S Danagadi

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITL PANAGADI

DETAILED TENDER CALL NOTICE

Nk

-Di- 20 181/2821

1. Scaled percentage rate bids are invited by Punchuyal Swinili. Danagadi. in single cover {rom contractors registered with e
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Construction of Addl. Class “C & “D°
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Block Development Officer,
Contractor . Danagadi

2. The sale of the Bid document shall start from the date of publication in http:/www.jajpur.nic.induring office hours in the
office of the Panchayat Samiti, Danagadi, Jajpur

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi, Jajpur till Dt._ O 4 .02.2021 up to 5.00PM-
through Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the
documents or non-receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on___/{.02.2021 in presence
of the bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the Panchayat Sumiti, Danagadi, Jajpur in person on application and
pavment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at
S.B.L. Duburi Project, Danagadi . The bid document can be downleaded from the official web site of Jajpur District
(http://www.jajpur.nic.in). In case of downloaded bid document the cost of bid document should be attached with the bid. The
cost of bid document is not refundable. The envelope containing bid document should be super scribed with “Tender Call
Notice Number- <54/ (20 01,2021,

6. The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govl. with or without
assigning any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of
the defaulting contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimaled cost put
to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the cstimated cost put to tender
shall have to fumnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as
Additional Performance Security (APS) in shape of Terin Deposit receipt pledged in favour -D.07 Ranagadi/ Bank guarantee
in favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank in India coyfiter guaraniedd by its local branch at
Bhubancswar within seven days of issue of Letter of Acceptance (LoA) by the BDO,fDanagadi (by ¢-mail} io the successful
bidder otherwise the bid of the successful bidder shall be cancelled and the Eamest Money/ Bid Sgeurity shall be forfeited.

completion of work in all respect i.e. Final bill paid.
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8.The tender documents sent through registered /Speed Post and if docs not reach the concerned office by the above date and
time. the officer will not be considered on any account even i the tender documents were dispatched by the tenderer before the
duc date.
9. The tender is to be submitted in one cover is 1o contaip EMD, signed DTCN on evcry page. price bid duly filled in and signed
by the tenderer, attested copy of ) _ —_— PAN card,
valid GSTIN certilicate, certificales duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the
check list column and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is 1o be
sealed and superscribed as the bid of the works as mentioned in column No.2 of the tender call notice.
10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned
in column No.4 along with tender in shape of National Savings Certificatcs KissanVikash Patra /Post Office Savings Banks
account/Post Office Time Deposit Account/Bank Guarantee in favour of BDO, Danagadi from any nay Nationalized/ Scheduled
Bank in India counter guaraniced by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in
1o ather form. Tenders not accompanied with FMD as specified above shall be liable for rejection.
(D1 The tender paper should be accompanied with the attested true copics of the documents specified in the checklist like
. valid registration certificate, valid GSTIN certificate and PAN card which are mandatory

and the original certificate are to be produce within 3 {Three) days of opening of the tender before the B.N.O, Danagadi for
verification and mentioning about relaxation (it any) in the license otherwise his/er bid shall be declared as non-responsive and
thus liable for rejection.
(i The work is to be completed in all respects within specified period inclusive of rainy scason as mentioned in the column No.7
of the tender call notice. Tenderers whosg tender is accepted must submit a work program at the time of execution of Agreement.

11. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity

of tenders can also he extended if agreed to by the tenderer and the Department.

12. An applicant or any of its constituent pariners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior 1o the date of bid shall be debarred from qualification. The tenderer is
1o furnish and affidavil at the time of submission of tender paper about the authentication of tender documents. An
affidavit to this effect is to be furnished ‘0 schedule-C. Non-furnishing of information in schedule-C and required
affidavit in schedule-C, the bid document will be summarily rejected,

13. No Relation Certificate.

The contracior shall furnish a certificate along with the 1ender to the effeet that he is not related to any officer in the
rank of an Assistant Engineer & above in the state P R. Departmeni or Assistant/Under Secretary & above in the P.R.
Department. If the fact subsequently proved te be false, {he coniract is liable to be rescinded. The earnest money & the
total security will be forfeiled and he shall be liable to make good the loss or damages resulting for such cancellations.
The proforma for non-relationship certificate is contained in a separate sheet vide Schedule-A.

14. If an Individual mukes the application, the individual should sign above his full type writlen name and current address.

15, If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and
full name of his firm with its current address. )

16. If the application is made by a firm in partnership, it shail be signed by all the partners of the firm abovc their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
cerlified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and
current address of all pariners of the firm shall alsc accompany the application.

17. If the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany
the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence
along with the technical bid.

18. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

19. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be
submitted in English. The applicant’s name should appear on each page of the application along with his signature or
the signature of the authorized representative at the bottom of each page.

21. Instruction for quoting percentage rate below /above the estimated cost amendment to para -3,5.5 of O.P.W.D. Code
Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.
3.5.5 (V) — Percentage Rale Contract —

Percentage contract will be in addition to item rate, lump sum contracls ete. In such contracts the schedule of
quantities shall memtion estimated raie of such item and amount there to .The contractor has prescribed format
appended to the tender documents. The coniractor participated in the tender fiore. than one work may offer
conditional rebate. Rebate offer submitted in separate sealed cnvelope shall be gffened, declared and recorded first. The
rebate so offer shall be considered after opening of all packages called in the fame tender notice. The contractors whe
wish 1o tender for two or more works to which they refer, written o the enveloge. !

The adopted format for perceniage rate is same as dute of form adopged for item rite tenders but the word
~item rate” shall be rcplaced by “'percentage ratc” and contract form may be naged as p-1,/In this form, time is the
essence. The contractor is required to maintain a cerlain rate of progress specified in : coniract can also
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22.

23.

24

23,

26.

be 1erminated with penalty when the progress of work is not as per the conditions of contract. The guantity mentioned
can be increased or reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated
cost. 1f it cxceeds the limit stated above period approval of competent authority is mandatory before making any
paymeni. The period of completion is fixed and cannot be altercd except in case of exceptional circumstances with due
approval of next higher authorily.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the
contractor shall be accurately filled in figurcs and words so that therc is no discrepancy. But il any discrepancy is found
in the percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as
correct, If any discrepancy is found in the percentage quoted in percentage excess fless and total Tate quoted by the
contractot, then perceniage will be taken as correct. The percentage quoted in the tender without mentioning cxcess or
less and not supported with corresponding amount will be treated as excess. The contractor will write percentage eXcess
or less up lo two decimal point only. If he writes the percentage cxcess of fess up to two ar more decimal points, the
first decimal point shall only be considered without rounding off. Where the contractor has omitted to quote the rates
either in figures and words. the officer opening the tender should record the omission.

Bills for percentage rate tenders shal) be prepared at the estimated rates for individual jtems only and the
percentage £xcess or less <hall be added or subtracted from the gross amount of the bill.

The tenderer shall carefully study the tontative drawing and specification applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and details
specifications for and other relevant specifications and drawings which are for sale. Complaint at a future date that,
plans and specifications have not been seen by the tenderers, cannot be entertained. .
The drawing furnished with the tender is tentative and subject to revision or modification as tendercd during the
execution as per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold
pood in case of such madificution of drawings during the time cxecution and shall in no way invalidate the contract and
no oxtra monctary compensation will be entertained. The work shall, however be executed as per final approved
drawing to be issue by the Engincer—in—charge as and when required.
Every tenderer is ¢xpected before quoting his rates  to inspect the propused work. He should also inspect the quartics
and approach roads to quarries and salisfy himself about the quality and availability of materials, In every case the
maicrials must comply with the relevant specifications. Complainis at future date that the availability of materials at
quarrics has been misjudged cannot be entertained.
The offer of tender shal! be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

Tt must be definitcly understood that the Government docs not accept any responsibility for the correctness and

completencss

27

28.

29.

lak
—

33.

Contractor Block Devel

of the borings shown in Cross Section.

The tendcrer may at his option quote reasonable for each item of work carefully so that rate for one jtem shouid not be
unworkable low and others too high for others. _

The tender coptaining cxtrancous conditions not covered by the tender notice are liable for rcjection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters cic. found in the lender box regarding raising or lowering the rates or dealing with any peint in connection with
the tender will not be considered except the case related to clause no.22,

Schedule of quantities are accompanied in the DTCN (Price Bid). [i shall be definitely understood that the Government
does not aceept any responsibility for the correctness or completeness of this schedule and thai this schedule is liable
for alternation or omissions, deductions sel forth in the conditions of the contract and such omissions, deductions,
additions or alternations etc. forth shall no way invalidate the contract and no exira monetary compensation, will be
entertaincd.

The authority reserves the right to reject any or all the tenders reccived without assigning any reasons there-of what-s0-
ever,

The carnest money will be retained and dealt with as per the terms and conditions of the O.P.W.1 code.

‘The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO. Danagadi prior o
expiration of the validity period by e-mail, SMS confirmed by registered letter. Thijs letter {hercinafter and in the
conditions of Contract called the “Letter of Acceptance™ will state the sum that the Engineer-in-Charge will pay the
contractor as prescribed by the contract {Herein after and in the contract called the “Contract Pricc™).

‘The notification of award will constitute the formation of the contract, subjest only to the furnishing of a
performance security (initial Security Deposit) in form of Depasit receipt of Schedule Bank! KissanVikashPatra/Post
Office Saving Bank Account’ National Savings Certificate /Postal Times Deposit account duly pledge in favout of the
BDO, Danagadi and in no other form which including the amount alrsady deposite ids security (carncsl money)
shall be 2% of the value of the tendered amount (excluding 1% deposited toward fing of cquipment /machinery from
outside the state if any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the
office of the BDO, Danagadi. |
The security deposit together with the earnest money & the amount withreld accordingfio the provision of P!
agreement shall be retained at security for the due non-fuifillmem of this contrakt and additigna!l performance security
in accordance with the provision of the agreement. The agreement will incorporal all agregments between the officer

ent/Officer
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inviting the bid/ Engineering Staff in-charge and the successful bidder. Within fifteen days following the notification of
award along with the letter of Acceptance. the successtul bidder will sigm the agreement and deliver it to the Engineer-
in-charge. Following documents shall form part of the agreement.

@) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming

the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and

required amount of performance securily

Standard PWD form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture
of the bid sceurity (earncst meney). No coniract (tender) shall be finally accepted until the required amount of initials
sceurity is deposited. The security will be refunded after one year of completion of the work & payment of the
final bill and will not carry any interest. As concurred by law department and finance department in their U.O.R.
No.848 dtd.21.05.97 L.O.R. No.202 W.FD. dul06.03.98 respectively the EM.T. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be decemed to have been entered
in to within the State of Orissa and il is agrced that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place oulside the state of Orissa.

36. The contractor should be liable to fully indemmify the department for payment of compensation under workman
compensation Act. V111 of 1923 on any account of the workman employed by the contractor und full amount of
compensation paid will be recovered from the condractor. )

37. Tendercrs are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No.[IM-56/628842(5) dt. 27.09.61 as amended from time to time.

38. In case of any complaint by the labour working aboutl the nonpayment or less paymenl of his wages as per latest
minimum Wages Act, the BDO, Danagadi will have the right (o investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the lgbour directly under
intimation to the local labour office of the Govi. The contractor shall not employ child labour. The decision of the
B.D.0. Danagadi is final and binding on the contractor.

39. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within
the following and similar category.

a) Rent, royalties and other charges of’ malerials, octroi duty, all olher taxes including goods and services tax,
ferry tolls convevance charges and other cost op account of land building including temporary building and
temporary electric connection to work site as well as construciion of service road and diversion road and its
maintenance till completion of work site as required by the tender for collection of mulerials, storage, housing
of staff or other purpose of the work. No tenderer wili however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work,

b) Iabour camps or huts necessary to a suitable scaje including conservancy and sanitary arrangements therein to the

satisfaction of the local health authorities.

¢) Suitable water supply inciuding pipe water supply whether available for the siaff and labouras  well as for the

work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

¢} Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paratfin and electric signal where necessary at work and approaches in

arder to protect public and employces from accidents.

g)  Compensation including the ¢ost of any suil for njury 1o persons or property due to neglect of any mcasure of

precaution alse becorne payable due to operation of the work men compensation act.

h) The contractor has to arrange adequate lighting agreemcent for the work wherever necessary at his own cost.

39, After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vals,
mixing ptatform etc. should be dismantled and all materials removed from the site and premiscs left neat and clean, this
should be inclusive of the rates.

40. No payment will be made or benchmarks, level pillars profiles and benching and leveling the ground wherever required.

The

rates to bo quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of
work.

41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work

b

—

or

cxtra quanlity of any items of work is laken up, F\\
42 The tenderer shall have 1o abide by the CPWD safety code rules introduced by the Govt, of Incllia, Ministry of work
housing ;

and supply in their standing order No.44150 Dated 25.11,07 and as amended from flime to time.
43,Bid documents consisting of plans specification the schedule of quantities and s¢t of terms and/ conditions of contract
and other necessary documents can be seen in all offices issuing the documents durlgg office hg v day except on
Sunday and public holidays il last date of salc and receipt of tender papers. In ers mgy obtain further
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before
tendering.

55.

information at the same address. But it must be clearly understood that the tender must be received in order and according
to instructions.
44, Tendrercrs are required to go through each clause of PWD form P carefully in addition to the clause mentioned here in

45. All reinforced cement concrete works should confinn to detailed standard specifications, IRC code and Bridge Code
section I, {1, I, IV and VIT & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued
by MORT & H. Govt. of India.

46.

47,

48.

49,
50.

51,

52.

54.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and
watertight.

The department wiil have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the executive cngineer. The contractor
should arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of I bag of ccment being taken as 50 Kg.

The contractor should arrange the materials like steel, coment, paint and bitumen ete. of approved quality and
specification at his own cost for completion of the work within the time schedule. No extension of time will be granted
on the applicaiion of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execulion of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates, whichever is higher.

[f the contractor removes Govi, materials supplied to him [rom the site of work with a view 1o dispose off the same
dishanestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable 10 pay a
penalty equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is
higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time there after
become due to the contracior or from his security deposit or from the procceds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the
B.D.0O. Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper
storage of materials; but no cosl lor raising sheds for storage, pay of watchman cte. will be borne by the department.
The department is not responsible for considering the theft of marerials at site. It is the Contractor’s risk. Under any
such plea, if the tenderer stops the work, he shall have to pay the full penalty as per clause of P1 agreement,

The departmemn will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate ol
issuc of such materials will be at the stock issue rales inclusive of siorage charges or rates fixed by (he department or
current market rate, whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting. jointing. welding etc. to required size in case of MS rods or Tor Steel/ MS angles. Ts
and Joists ete. After the issuc from the store, the materials may be under the custody of the contractor and the contractor
will be responsible for its safety and storage. Cut picces of steel more than 1 mtr in length will be returned by the
contraclor at the issuing stores, without conveyance charges.

56.

38.

59.

60,

6l.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves, cement, stecl bitumen & every sorts of materfals from approved manufacturer and get it
tested in the departmental laboratory and get it approved by the Department before use. No extension of time or
escalation ol price on such account shall be entertained in future. The cost of cement, bitumen and steel shall be
reimbursed only after production of relevant documents in support of purchase of required grades from the authorized
and approved suppliers.

TOR rods plates and structural members will be supplicd in quantity, length and size in the stock. For pavment of
Reinforcement, the steel including plates cte. shall be measured in length of different diameter, size and specification as
actually used {including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per
sectional weighi prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of’
bars and unnecessary lapping will not be considered for measurement and payment).

The tenlative alignment of the proposed bridge has been shown i the enclosed drawing. 1lowever, the department has
gol the rights to shift the actual bridge position within a reasonable range m U/S and D/S.

‘The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work
and the rates quoted should be inclusive of the running charges of cach plant and cost of conveyance.

After compiction of the work, the contractor shall arrange at his own cost, all requisj uipment for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-charge bear theentire cost of the test.
Measurement of earthwork in road and canal embankment will be done by sectjdn measurcrent after the earth is
consolidaled including rolling with hand or power roller and sheep (oot roller at opfimum moisturk content and no extra
payment will be made for jungle clearance for taking earth from the borrow afea. Earthwork from cutting will be
economically utilized in filling.
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62.

63.

64,
65,
66.

67.

68,
69,
70
71.
72.
. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

74.

73,
76.

77.

d)

78.

79.
80.

81.
82.

Contractor Block Developrfient O,

The stock of (building road and irrigation structures) metal and gravel will be measured inboxes of 1.5 m X 1.5 m X
0.5 m which will be taken as 1.5 m X 1.5 m X 0.44 m = | Cum. The soling stonc will be measured in the suitable
stacks with deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would
be detcrmincd on actual observation and deduction.

The machineries, if available with the department, may be supplied on hire as per charges noted in the cnclosed
statement, subjcct to the condition that the contractor will execute in advance an agreement with the Engineer-in-
charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no exiension time will be
grartled to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith.

Sinking of wclis shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low waler
level, whichever is less.

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in
the rate. Removal of trees, logs of trees, or isolated boulders and desiliing of sand or earth from cxisting well,
rectification of tilt and shift, if any. cte. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional. but these may be aliered, il necessary, in the light of
the naturc of strata indicated by boring. which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuumn chamber method, rates there of shall be pre-
decided by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour ﬁ)r laying well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremic or any
other approved method as well be directed by the Engineer-in-charge. with 10% extra cemenl lo be used for under
water cencreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them [rom skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-
Ray examination of casting’s thickness more than 87 and load testing ol bearing, if considered necessary, shall have to
be carried out 4t the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing
manufactured by widening.

a1 should be clearly understood that the joints of bars are to be provide with lapping, welds or bolls nuts as wcll be
directed by the Engineer-in-charge.

b)Concrete lest specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing
shall be 1aken for each structural member by representative of the contractor in the presence of responsible officer of
the rank not lower than that of an Assistant Engincer. The Contractor shall bear the cost so involved in testing. The test
specimen in cube should be carricd out in the departmental control. Test should be carried out in accordance with the
stipulations in bridge code section- [I1.

¢ Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be entertained latcr on the grounds that the casting of the test specimen was faulty and that the result of (hese
specimen did not give a correct indication of the actual quality of concrete.

Plain concrele and reinforced concrete specimens will be tested in govt, research laboratory at Bhubancswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement or groul in coarse aggTegate placed in position shall
not be permitted.

) The thickness of cement concrete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction.
Where it is not possible to work these tolerance, the contractor shall carry out suitable remedial meusures as may be
directed by the Engineer-in-charge to overcome the adverse effects of the 1ilts and shifts without any extra cost 1o the
department and without any damages to the well. Any additional work, necessary consequent upon the excess tilt and
shift, shall he carried oul by the contractor, at no extra cost to the depariment.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

I the well is bevond rectification, the well shall be rejected. The well has 1o be abandon another well to be sunk
at a suitable location at the cost of the contractor. The tilt and shift of the well includifig compensution is to be abided
as per the clauses of MORT & H for roads & Bridges. :
No claim for carriage of water, what-so-ever, will be entertained.
The contractor shall employ 1 or more enginegring Graduaie or diploma holders as|apprentice a hlS cost. it the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected b imiending Engineer. The
peried of cmplovment will commence within 1 month after the datc of work order till the date when

icer
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90% of the work is completed. The fair wuge 10 be paid to the apprentices should not be less than emolument of
personnel of equivalent qualification employed under govi. The no of apprentices to be employed should be lixed by
the Superintending Engineer in the manner so that the total expenditure does not exceed 1% of the tender cost of the
work.

Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of
Orissa. Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to
state of Orissa. The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than
the emoluments of the personnel of equivalent qualification employed under the state govt. of Orissa. The engincer-in-
Chief (Civil), Orissa may however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders, if such help is sought for by the contractor. The names of such Engineering personnel appointed by
the Contractors should be intimated o the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Special Class or ‘A’ Class Contractor shall be accompanied by an employment
Roll of the Engincering personnel together with a Certificate of the Graduate Engincer or Diploma Holder so emploved
by the contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma
contained in a separate sheet vide Schedule — B.

Tt is the responsibility of the contractor to procurc and store explosive required for blasting operation. Department may
render necessary possible help for procuring licensc.

Orissa Bridge & Construction Cerporation Ltd. will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction
Corporation will be allowed a price preference to the extent of up 10 3% over the lowest tender amount (Where their
tender is not the lowest) provided they express willingness to execule the work afier reduction of rates by negotiation.
Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be desmed 1o have satisfied
himself by actual inspection of the site and locality of the waork, about the quality and availability of the required
quantity of malerial including the wheal/ rice referred to above, medical aid. labour and food stuft eic., and that rates
quoted by him in the tender will be adequate to complete the work according io the specifications attached there to and
that he had taken in to account all conditions and difficulties that may be encountered during its progress and to have
quoted rates including labour and matetials with taxcs, octroi, other dutics. lead, lifts, loading and unloading, freight for
all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-
in-Charge of the work and his authorized subordinates. Alter acceptance of the comiract rate Government will not pay
any exira charges for any reason in casc the contracior claims later on to have misjudged as regard availability of
materials, labour and other factors.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from
the contractor’s bill.

The amount put to tender is exelusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of bill.

‘The comiractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of
their payment to the concerned Executive Engincer with their bills, failing which the amount towards rovaliies of
different materials as utilized by them in the work will be tecovered from their bills and deposiled in the revenue of
concerned depariment.

Under ne circumstances interest is chargeable for the ducs or additional dues if any payable for the wotk.

Under section 12 of contractors labour {Regulation and Abelition) Act. 1970 the contractor who undertakes execution
of work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material — The contractor shail supply sample of all matcrials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial RBoring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level.
The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to
ascertain the S.B.C. and credibility of the sirata at founding leve! while quoting his rates for tender the contractor shall
take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the
work arising oul of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
Charge to be amended and made good by the contractor at his own cost uniess the Engincer for reasons to be recorded
in writing shall be decided that they ought to be paid for and in case of default Department may recover from the
contractor the cost of making good the works, The contractor is also required (o maintain the road for three years from
the date of successful completion of the work.

. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is 10 be held responsible to make good all injurics, damages and repairs occ r rendered necessary to
the same by fire or other causes and they hold the Govt. of harmless for any claims/for injuries'o persen or structural
damage to property happening from any neglect, default, wani of proper carefor miscond £t on the part of the
contractor or any one in his employment during the exccution of the work. Also ro claim shall/be entertained for loss
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due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether naturat or incidental damages so caused
will have to be made good by the contractor at his own cost.
96. (Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant LS. Code/ IR.C. code! MoRT&H specifications.
97. Tilts and shifts
a) Maximum permissible shift is 130 mm.
by Maximum permissible tilt is 1:80.
58. Payment for variaiion in price — (Vide Works Department Memorandum No-12073 /W Dt 7.4.1986, 14379 Dt.
22.06.1991 and No-222874 Dt. 24.10.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen)
incorporated in the work (not being materials supplied irom the Engineer-in-charges store) increases or decreases as a
result of increase or decrease in the average wholesale price index (all commodities), and the coniractor there upon
necessarily and properly pays in respect of that materials (incorporated in the work) such increased or decreased price, then
he shall be entitled to reimburse or liable to refund quarterly as the case may be, such an amount, as shall be equivalent to
the plus or minus difference of 75% in between the Average wholesale Price Index (all commodities) which is operating
for the quarter under consideration and that operated for the quarter in which the tender was opened. as per the formola
indicated below provided that the work has been carried out within the stipulated time or extension thercof as are not

aliributable to him:-

Contractor Block Dev

Formula 1o calculate the increase of decrease in the price of materials,
Vm =075 x Pm x R x (i-ia)

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
to =The average Whelcsale Price Index (all commaditics) for the quarter in which the tender was opened (as published
in R.B.IL bulletin from time to time,)
i = The Average Wholesale Pricc Index (all commodities) for the quarter under consideration.
Pm = Percentage of matcrials component as per sub-clause of this clause.
. ()-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and hitumen
are to be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total
claim is more than Rs. 50,000/~ and with prior approval of the E.L.C, /Chicf Engineer (as the casc may be} when the claim
is up to Rs. 50,000/~ Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.
The cost shall be determined as follows: -

1. Steel ... Rate as lixed by steel authority of India Limited (SAIL)
2. Cement .........  Average factory price of threc mamifaciure of coment inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (IQCL.)

a {iii}-Wherc original period of contract is six months and below onc year, Increase/ decreasc of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when
the total claim is more than Rs, 50,000/~ and with prior approval of the E.I.C. /Chief Engincer (as the case may be) when
the claim is up to Rs. 50,000/ subject to fulfiliment of the conditions mentioned below,

(1} The cost shall be determined as follows: -

Stcel...  Rale as fixed by steel authority of India Limited (SAIL})

Cement. .. Average lactory price of three manufacture of cement inside the state.

Bitumen. .. Rate as fixed by Indian Ol Corporation Limited (IOC)

Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike pereentage amount in the tender for those materials from the calculated amount of
differentiai cost.

Contractor has to submit the vouchers showing procuremeni from an anthorized dealer for the said work within 28 days
before utilization of steel, cement & bitumen,

4} Differcntial cost will be allowed only for the original agreement period, but not for the extended period even
through il might have been validly extended.(vi) Differential cost will be allowed only afier successful completion of
the work as per the approved work programme. Stipulation contained in the cxisting clause 31(f}Recovery in case of
decrease shall be made by concerned Block Development Officer from the contractor, immediately.

{by Similarly, if during the progress of work, the wages of labour increase or decreasc as a result of increase or
decreuse in minimum wages for labour prescribed by Government and the contragtor thereupon necessarily and
properly pays in respect of labour engaged on exceution of the work such increasetor deE}Qased wages then he shall be
entitled 1o reimburse or liable to refund quarterly, as the case may be such an

ount as shall be cquivalent to the 75%
plus or minus difference in between the minimum wuges for labour which is operating for thc quarter under
consideration and that operated for the quarter in which the tender was opencfi as per the fiymula indicated below,

%e%fﬁcer
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Formula to calculate the increase or decrease in the price of Labour.

VI=0.73x PIx R x {i- o)
100 i0

Vi= [ncrease or decrease in the cost of work during the quarter under consideration due to changes in the

minimum wages rate of labour.

R= the value of work done in Rupees during the quarter under consideration.

= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was

opered.

i = the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component (as per sub-clause),

Similarly. it during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the represcntative
item for the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India
and the Contractor there upon necessarily and properly pays, such increased or decreused price towards Petrol, 041 and
Lubricants used on exceution of the werk, then he shall be entitled to reimburse or liable to refund. Quarterly as the
case may be, such an amount, as shall be equivalent to the 75% plus or minus difference in between the price of
P.O L. which is operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below: -

075xK2 Rx{D2-D1)

KI= X

100 Dy

KT = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O.

L.

R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of dicsel oil which was fixed by the Government of India during the quarter in which the

tender was opened.

D2= Average Price per liter of diescl oil which is fixed during the quarter under consideration.

K2= Percentage of P, 0. L. component as per sub-clause,

d} The following shall be the percentage of materials, labour and P. 0. L. component for reimbursement/ refund on

variation in price of material, labour and P. O, L. as per sub- classes (&), {b) and (¢) of this Clause.

Cartegory of works Coniractor' Supply Departmental supply of materials
% Of Materials | % Ol Labour | % OfP.O.L.

Irrigation work

a) Structural works 20% 30% 5% 45%

b)Earthwork, Canal work, 209 60% 5% .
; 15%

Embankment work etc.

R&B Works

a) Bridge work 20% 30% 5% 43%

b Road work 45% 40% 5% 10%

¢) Building works *30% 30% 3% 35%

(* Where brick is supplied by the Depariment, it should be 20% insteud of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per clause no 3 1(a-ii} &(a-iii), labour and P.(),
L. as per sub-clauses (a-1), {b) and (c) of this ¢lausc 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation is admissible at all. In case of work where the stipulated period of
completion is one year and more escalation on account of price variations would be admissible only for the remaining
period after excluding the first one-year period thereof, provided that the work has been carried cut by the contractor in
term of the relevant provision of the Agreemenis, In the situation, where the period of completion initially stipulated in
the agreement is less than one year and subscquently the completion period has been validly extended on the ground
that the delay in completion of the work is not attributable to the contractor and in the result the total period including
the extended period stands at one year or more, escalation is admissible only tort aining period after excluding
the first one year period there from." N
¢} The contractor shall for the purpose of sub-clauses (a), {(b) & (c) of this ¢lausc keep such books of Account
and other documents as arc necessary 1o show that the amount of increase flaimed or reduction available and shall
allow inspeetion of the same by a duly authorized representatives of Govt\ and further/ hall at the request of the
Engineer-in- Charge furnish, verified in such a manner as the Engineer-in- Chakge may redyi v document kept and
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such other information as the Engineer-in-Charge may require The contractor shall within a reasonable time of his
becoming awarc of any alteration in the price of such matetial, wages of labour and/ or price of P.OL. give notice
thercof to the Engineer-in- Charge stating that the same is given pursuant to this condition together with an information
relating thereto which he may be in a position to supply.

For diversion road the contractor will have to make his own arrangement to makce the same in private land if necessary
for which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading erc. tili the C.D. works are opened to the traffic. No extra rate will be paid to the
contractor for the above rental charges ete. [is rates in the tender for other items shall include this arrangement, rental
charges for the land and maintenance, lighting and removal of such temporary road crust from the private land to bring
the land to its original condition ete. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground.
The rates quoled by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages scrially numbered. Orders regarding the work whenever
neeessary are to be cntered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and
duly noted by the contractor or his authorized agents with their dated, signature. Orders entercd in this book and noted
by the contractor's ugent shall be considered to have been duly given tom contractor (cj, owing the instructions of the
Department. The order Book shali be the property of, the Office-in-charge and shaliot be removed from the site of work
without written permission of the Engineer-in-charge and to be submilied to the Engineer-in-chiarge every month.

The tenderer should conduct threc bores at each pier and $.B.C. of soil at foundation level and abutments location and
furnish the test results in conformity with .R.C. code a1 his own cost before cxceution of the work and rates quoted by
the contractor should be inclusive of such bores and S.B.C. tests ete. without any cxtra cost to the Department,

The details of foundation, sub-structure and tloor profection for execution shall be done in accordance with the test
results thus obtained.

The contractor shall have no claim what so ever for the exira quantity of work to be executed in view of above possible
changes and payments s to be muade as per clause 11 of the P1 Contract.

Over and above these conditions, the terms and conditions and rules and regutations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision /
amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned B.D.O. or (ransfer be made by
power of Atterney authorizing others to receive payment on the contractor's behalf,

The contractor should attach the certificate in token of payment deposit with the registration aothority as percent
circular of the Government relating to his registration.

Any damages causcd by natural calamities should be done by the contractor at his own cost, The Depariment will not
be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, maierials, P.O.L. and Rowaltics.
Arrangement of borrow arcas: land, approach road to the bridge site elc. are the responsibility of the contractor,

The rate for cach work of concrete items wherever dewatcring is imperativcly necessary the term dewatering shall
mean the execution or operation of the items duc to standing water as well as due to percolation of water. The quoted
rates will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contracior at his own cost. No future
compilaint on this account shail be cntertained,

The contractor shall make requisition of claim book from the datc of commencement of the work from the Department
and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not
covered by his contract and claimable as extra. Claims shatl be entered regularly in this book under the dated signature
of the contractor or his duly authorised agents at the end of cach month, A certificate should be furnished along with
the claim 1o the effect thut he has no other claim beyond this claim up-to-date. If in any month there are no claims 1o
record, a certificate ta that effeet should be furnished by the contractor in the claim book. Each claim must be defined
and should be given as for as possible regarding the quantities as well as the total amount claimed, The claim book
must be submitted by the contracior regularly by 10th and l6th days of each month for orders of the Engineer-in-
Charge or compctent authority. Claims not made in this manner or the claim book not maintained from the
commencement of the work, are liable to be summarily rejected. The claim book is the property of the Block and shall
be surrendered by the contractor to the Engineer-in-charge after completion of the work or before recession of the
contract by the Department whichever is earlier for record, j

Number of tests as specified in LR.C./ MORT&H / LS.] specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House jfDepartmental Jaboratories/reputed
matcrial testing laboralory as to be decided by the Engineer-in-charge. Testing fharges including expenditure for
collection / transportation of samples /specimens ete. will be borne by the contraclor. The collettion of samples and
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testing are to be conducted for both prior to execution and during execution as may be dirscted by the Enginecr-in
charge and on both the accounts the cost shall be borne by the contractor.

114. Besidcs, the firm / contractor shall install full-Medged ficid laboratory at work site for conducting required tests as per
IRC / MoR'T'& 11/ IS] requirernents at his own cost for providing sufficient opportunity for checking from time to time.
An Engingering personnel of the executing ageney should be present at work site at the time of visit of high leve!
inspecting officers in the rank of Superintending Engineer and above. After completion of the road in all respecis the
road furniture’s should be affixed by the executing agency indicating locations Jike school, hospital, No-horn ete.

115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
{a) Making a falsc statcment or declaration.

{b} Past record of poor performance. :

(c} Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work
{c) Past history of litigation,

116. The information furnished must be sufficient (o show that the applicant is capablc in all respects to successfully
complete the cnvisaged work.

117. In casc the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.

118. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Ciausc-2{a) of P1 Contract:- [TME CONTROI.:-

21, Progress of work and Re-scheduling programme.

3 1.1 The Block Development Officer shall issue the letter ol acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceprance, the contractor shall submit to the Engineer-in-Charge/ BDO
for approval a Programme commensurate to Clause ne.2.1.3 showing the general methods, arrangements, and timing
for a1 the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4th of the whele of the work before 1/4% of the whole
time atlowed under the conrract has ¢lapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under
the contract has elapsed, 34" of the whole of the work before 3/4"™ of the whole time allowed under the contract has
clapsed.

2.1.4. If al any timc it should appear to the Enginecr-in-Charge that the actual progress of the work does not conform 10
the programme 10 which consent has been given the Contracior shall produce, at the request of the Tngineer-in-Charge,
a revised programme showing the madifications to such programme necessary to ensure completion of the works
within the time for completion. If the contractor’ docs not submit an updated Programme within this period, the
Fngineer-in-Charge may withhold the amount of 1% of the contract valuc from the next paymem certilficate and
conlifue to withhold this amoum until the next payment after the date on which the overdug Programme has been
submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
cffect of the progress achieved on the timing of the remaining work including any changes to the sequence of 1he
activiries.

2.1.6 The Engincer-in-Charge’s approval of the Programme shall not alter the Contractor's obligations. The Contractor
may revise the Programme and submit it to the Enginecr-in-Charge again at any lime. A revised Programme is to show
the effcet of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time allowed for exceution of the works as specified in the Contract data shall be the cssence of the Contract.
The execution of the works shaill commence from ihe Sth day or such time peried as mentioned in lenter of Award afier
the date on which the BRQ issues writien orders (o commence the work or from the date of handing over of the site
whichever is later. {f the Contractor commits default in commencing the execution of the work as aforesaid.
Government shall without prejudice o any other right of remedy availuble in law, be at liberty to forfeit the camest
moncy & performance guarantec / Security deposit absolutely.

222 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for cach
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. 1t shall indicatc the forecast of the dates of commencement
and completion of various irades of scetions of the work and may be amended as necessary.By-ggrecment between the
B.D.0. and the Contractor within the limitations of time imposed in the contracl documefits, and ﬁjnhcr to cnsurc good
progress during the execution of the work, the contragtor shall in all cases in which/the time allowed for any work,
cexceeds one month (save for special jobs for which a separate programme has been agreed upon) komplete the work as
per milestone given in contract data.

Contractor Block Developgfignt Officgr
Danagadi
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2.2.3. In case of delay occurred due to any of the reasons mentioncd below. the Contractor shall immediately give
notice thercof in writing to the BDC but shall nevertheless use consiantly his best endeavors Lo prevent or make good
the delay and shall do all that may be reusonably required to the satisfaction of the BDO to proceed with the works.

i} Force majeure, or
iy Abnormally bad weather, or

. Scrious loss or damage by fire, or

. Civil cognition, loeal commotion of workmen, strike or lockout affecting any of the irades employed on the
work, or.

. Delay on the part of other contractors or tradesmen cngaged by Engincer-in-Charge in exccuting work

not forming part of the Contract.
i) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion

without the Contractor laking steps lo accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

iv} Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

2.2.4. Request fur rescheduls and extension of time, to be eligible for consideration. shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable.
indicate in such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable exlension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the B.D.O in wriling, within 3 months of the datc of receipt of such
request. Non-application by the contractor for extension of time shall not be bar for giving a fair and reasonable
extension by the B.D.0. and this shall be binding on the contractor,

23 Compensation for Delay.

3.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or 1o complete the work and clear the
site on or beforc the contract or extended date of completion. he shall, without prejudice to any other right or remedy
available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / month {as applicable) that
the progress remains below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of jtems for which a scpurate period of completion has been specificd.
Compensation & 1.5% per month of for delay of work, dclay to be completed on per Day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value
of work or o the Tendered Value of the item or group of items of work for which a scparate period of completion is
originally given. .

The umount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
other coniract with the Govermment. In case, the contractor does not achieve u particular milcstone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown againsi that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of exiension of time. Withholding of this
amount on [ailurc to achieve a milestone shail be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be relcased.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against cach
milestone missed subsequently also shall be withheld. However no intercst whatsoever shall be payable on such
withheld amount.

24, Management Mectings

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shail be, 1o review the plans for remaining work and to deal with matters raised ip aecordance
with the early warning procedure.

2.4.2. The Engincer shall record the business of management meetings and is to provide copies of his record lo those
attending the meeting and Lo the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or afier the management meeting and stated in writing to all who attended
the meeting.

Clause-2 (b} of Percentage Ratc Pl Agreement: - Rescission of Contract {Amendment as per letter No.10639
dt.27.05.2005 of Works Department, Orissa):- N
To rescind the contract (of which rescission notice in writing to the contractor der thc\hand of the B.D.0O shall be
conclusive evidence), 20% of the value of feft over work will be realized from fie contractor ds penalty,

Cess @ 1% of the agreement cost shall be deducted from contractor Bill as pgr circular of Govt. of Orissa Labour and
Employment Department vide letter No 3757/ Dt 25.04.2009.

Danagadi

Contractor Block Developmen?ﬂfficer



120. ELIGIBILITY CRITERIA; To be eligible for qualification, applicants shall furnish the followings as well as mentioned
in check Hst:

8} Required EM.D as per the clause No. 10.
b} Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license,

- as per clause No 11, PAN card along with the tender documents and furnish the Original
Registration certiﬁcate, GSTIN certificate and Pan card. for verification withis e\c) days of opening of the tender
before tendering authority as per Clause No.10. \

¢} DTCN duly signed by the contractor on each and €VETY page.
dy  Bank Draft towards cost of Tender Paper if downloaded or Money Recefpt as per ClausJe No 5.

Totdl: - 120 (One hundred twenty ) clauses only.

Contractor Block Developmey Ofﬁc_ﬁi,
Danagadi /



BILL OF QUANTITIES

Name of the Work:
CONSTRUCTION OF ADDL.CLASS ROOM AT OSTAPAL HIGH SCHOOL

i F [
. Description of item of work Quantity :  Unit : .R‘n‘e i AmOllTlt
i : 5_ | inRs. | InRs
- Earth work 1o excavation of foundation in trenches in hard soil or gravelly : 0 5
© soit except sheet rock requiring blasting to proper profile with all feads. lits ¢ 5 |
D and delifis o proper section and profile inchuding dressing & leveling the ! One Cabic | :
: ' e A : o e i One Cubic ! o ieem
I bed upto required depth and making it fit for kaving concrete and depositing 6337 | meter i84.59 1 11697.00
: the excavated materials away fronmt the work site with all fvads and 1ifis i o : i
| including dewatering. if necessary from foundation complete as dirscted by i |
| Cnginesr-in-charge o ) B ' : e | i
Filiing in Foyndation und Plinth and fleor with sand, watered and rammed ' | Cine Cubic ! i
- including all cost of sand. convevance. royalty with lahourand T & P i 83.67 niict:;]_ * | F47.06 3 4578100
~ required or the work.as per direction of Engineer-in-charge. ; ” : :
' Cement Conerete of proportion (1:3:6) using Jem and downgraded size ; !
! Hard Granite Crusher Broken metal For foundation. flooring conerete i
approved guality from approved quarry including hoisting. lowering and 11 33 | One Cubic ' 4451 64 95017 00
i laving concrete Lo the regquired level ramming, watering, curing ete, o ! meter o T
complewe including cost. convevance, rovally of materials with all labour ; ; :

_ | charges as dirccted by Engiveer-in-Charge. B L o . ' _
R.C.C. work o' M-20 grade with 20mm and down grade black hard granite ! ,
(crusherbroken) stone chips including huisting and laying.cost.eonvevance ! . | '

and rovality of materials.curing gtc complete as per direction of Engineer- 33.91 One Cubic | 482747 L 16370000
i in-charge MEICT |
TP ELTeE e _ B T e e TR : - - } - - —_
1 Rigid amd smooth centering & shuttering at all heights of sl nupes of work : '
i using required scafolding . T & P .contering shuttering inciuding ail taxes '
i of materials cost of scafolding convevance and dismentailing and disposing : i
| debrise clear of work site complete as per the direction of the Engineer- - |
! charge. i !
For column base & plinth band : i §3.93 sguare 10058 1 8447.00
) e i meter
T One 5
Fov columns, wall beam and ¢ross beam | Y2.33 o Aquare 72075 LR RILH
Cometer L B
f One ;
; For Lintel hand 17.64 square 26013 1 458900
i merer .
' i Qe | i
For raotf siab. verandah. door and window chaha. i 70.26 square | 42303 I 29722.00
. I e e e PR — ——ae — _! . L Illeter i - ..i. -
Supphving. fiting,placing uncoated HYSD bar reinforcement for RCC work ]' 5 :
¢ including cost, convevance and taxes of MS rods or HYSD steel and ' N : One qntl. | 6344.09 Pl 1212800
binding wires of 18-20 gauge and labour charges requires for the work ¢ie. | 77 S i HERET L =R
compicie in all ficors, I :
— i ; j
Fiy asi brick in cement monar (1:0) in foundation and plinth having i o ;
N o . ; = One Cubic i -,
7 crushing strength not less than 75 Ke'em? with disnension telerance —'- 8% 37 12 meter - 4270.55 | 944635.00
' incl. splays cutting cirewlar moulding chamifering and corbelting cte. incl. - T T
cost of all materials labour T&P .cess.ete, as per drrection of Lng.in.charge. |
: |
e e e e b e ———— __.._;—_ T ..... JES—
; Fly ash brick in cement mortar { U6} in super sruciure having crushing i | I
. g ! strongth not less than 75 kg/om2 with dimension toferance ¢+ 8% inel. 19 65 One Cubic |+ a0 o0 | 197610.00
- aplays cotting circudar moulding chamfering and corbelling ete. incl. cost T Lometer L T TT T
. of all materials labour T& ' .cess,etc. as per divection of Eng.in.charge. ! | '
e e e e e e e e ee— e e A e 1




7716 MM {5:8") thick cement plaster in C.M.(1 &) finishing smooth to inside | '; o [ f_
: rough surface of §" 7 10" thick brick walls after racking out the joinis i L One ;; I |
| including watering and curing with cost, conveyane. rovahty and raxes of 14593 | squar ! 196.92 I 38737.00 :
| . . - ) N . . ] 29 | sguare : ML 3t i

| all materials and cost of all labour charges required for the work | : cor -! :

| ete.complete including cess. | i et ! .
N _ R SV T Sp— L
T’I mum { 1:27) thick cement plaster in C.M.(1:6) finishing smooth {0 outside | _T | _|

: smooth surface of brick walls alter racking out the joints including watering | i One | :

10 and curing with cost. conveyance, rovally and taxcs of all materials and ! 156.73 | square | 13835 I 20884.00 !
| cost of all labour charges required for the work etc. complete. I | meter |
e ——— e .__..._!o_.__,.,_ e ——

I Supplying titing fixing of MS door s & windows ncl, cost. conveyance, | ! i
laxes . T & P of all materials etc complete including cess as direction of . P S
| taxes, | P of all maierials erc complete inc ding cess as per direction t | 655.00 | Onebg. | 6780 | 44400.00

(IR T . : !
' ' Engineer-in Charge _ . i !
i -— - e — G e — e —
H . i ne [ ! i
N dpw. fixing vertrified ttles AN Vi ;0T 25 ' ; i o
R St?pp‘} ing. l‘mng \Lnn_hed.m r.s_((.S{)Ommi\éOOmm) in floors on 25mm | 70.9% | square | 1033.60 ! 24785.00 |
. thick bed of cement mortar! 171) jointed with neat cement slurry. ! i _ ! ; -
SR — A S _meter L S A —
. . L . , ! L One | f. '
iy - PR st A RS i o N i 3 i . - i
. \\31.31:?\uund cemcitt priming one coat with prime) ot approved quality over i 27117 | square | 8232 1655500 |
' dlls. 1 ' i : :
! : [ meter ¢ :
N et A RIS 1L LS RS -
Lo i ! .
. . T . - s . ; ' ne :: 1
, Supplving, finishing walls with water proofing weather coat paimt twe coals | 134 45 C sauat w041 1082800 |
. , ) A = 15445 square | 70 i 828.
' of approved shade ouiside the huitding. T &P.labour cess.ete.all complete. i rti:'.‘-ter : !
i ! I :
e s T T T e — P |_ - _I. I.I_ e — - -
. . . . T I H :

! Distempering two coats Lo walls ol approved shade including T | square | 6651 | 1441300
T costearriage labour ete all complete, booTT ! -m'" o i - : ' :
e i e e L o

. Supplying and painiing 2 coats with synthetic enamel paint over one coat | b Ome |

16 i of primer on MS doors & windows. including cost of ; 39.30 | square L8608 7a300 0

. paintlabour. T& " .cte complete.including cess. | P omoetey | ! f
2int.fabour. T&Tcte Comp e I e S e e T el e e — e
Providing. supplying and painting ofsign hoard and display board of s1ze | : : |

- T oom oy 1.20m x 9.25m(thick) above G.L. and 0.15m below G.L. and shali : : i One No ' 5000.00 L 200000 :
be plastered painted and writiag 2tc. a5 per direction of Fng. In.charge.. | o : CUEEEE o

- | | .

— [ e — e — i SR S — i — ...__..____E
Total 1099720.00

DRDA, Jajpur

2 Lehe ; ;a.;zc;sa, //Lc\\ 3&‘1 2 \
Asst, Excculice Enginger, Danagadi BD(}, Panagadi Addl. Project Director (Tech.),

s _ Gai{both in tigures and worda) escess over

My * our quoted rate is I — S
“Jess than - equal to the above estimated cosi.

Signature of Tenderey



SCHEDUL E-A (CERTIFICATE OF NO REL A [HONSHIP)

i We hercby certify that FWe* amare* relatedmot selated (*) to any officer of PR Deptt. of the runk of
Assistant Engineer & above and any officer of the rank of Assistant .’ Under Secretary and above of the P.R
Deptt. Govi. Of Odisha. I'We® am’are™ aware that, il the facts subsequently proved to be false, myiour
contract will be rescinded with forfeiture of F.M.D and security deposit and 1'Wc* shall be Hable to make
cood the loss or damage resulling from such camcellation. 'We also nore that, non-submission of this
certificare will render miv / our tender liable for rejection.

{*¥)Strike out which is not applicable.

SCHEDULE-B CERTIFICATE QF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEERDIPLOMA
HOLDERS (For special class 77 A™ class contragiorss onty )

' We hereby cetify that at present the following Dngineering persomnel are working with me * in our
firm © company and their bio-data are furnished beiow.

! Si. No, Name of the | Qualification | Dawe of | Monthly “Whether full T If they are superannuated
: Fngineering ¢ Appointment | emolmment | time 5 retired ¢ dismissed or removad
. personiel ! engagement | personnel from state Gost.
appointed for and Cengrat Govt, 7 Public Sector |
supervising : i L continuous | undertaling Private
i contragior’s . Compamics and or any ong
i Cwork with ; . ineligible  for  Gevernnent
P | address _ | service,
i 13 NER IS 6. .
I ; ;
3 - - : ]
L. b a 'z _ |

SCIEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hercby certify that all the statements made in the required artachmients arc true and
correct.

. The undlersiened also herehy certifies that neither our firm Mo
ot any wl EL:, cmmitmm ;‘au:.crs tinve aband<-riacd FH rmd"

h?n heen n.;cznded durmﬂr the !ml five vears prmr 0 thg t.u*e nfﬂm hd.

. ihe undersiyned bereby authorized and request (8) any bank. person. fimt or Corporation o furnish
pettinent information us deemed necessary and as requested by the Department to verily this slatement or
regardine my {our) competency and general repulation.

«  The undersigned understands and agrees that further qualifving inforimation may be requested and agree to
turnish any such information at the request of the Departiment,
—
{Signed by an Authorized Officer of the firm)
Title of OtYicer
Name of Tirm
Date:

3
I

" APPROVED FOR é’_’-—------———} nages only

' Block 1 )e\eiop en )Ff'u.r i
: Danagadi }

5SB! Duburi Project, Dapagadi.

Block Development Officer,

Danagadi.  /



CHECK LIST

{T'o be filled up by the contractor)

Sl Submitted
Documents o Page Na. Issuing authority

No. Yes No.
2 3 4 5 3

Cost of tender paper

Copy of valid I.T. / Pan Card
Copy of GSTIN certificate

1
1
2 | Copy of valid license
3
4

Required EMD in approved form

3
6 Mo retation Certificate
7 Affidavit of no litigation

Affidavit of authenticity of true document

8
attached

0 Proof copy of Danagadi Panchavat Samiti
registered contractor certificate

10 Valid E-Mail Address

11 [Valid mobile number

best of my Knowledge & belief.

Contractor Block Development Offic
Danagadi.



T o-ezmorshould not write anyihing excepting qucting of percentage and in any case anyihing eise

<.r:°z -g tender rate is menticned, the tender is liable for rejection.

Tx s-tage guoted by the tenderer shall be accurately fitted in woras and in figure,

I 3t x2 aut which is not appiicable, if the tenderar quotes the percentage without mentioning excess or lass,

=il ke considared 5% excess.

Wil

4. Percentage should be quoted up to 2 {Two) digit after the decimal point.

5. Rate of 21l itemns are inclusive of cost, carviage, rovally and other taxas

of materials.

Tenderer
MG of COretiions e
NO OF OVET WILLITE vvveeee i i

Mo of Interpolation ... ...

Black Development Oftlcer

) Danagadi




