GOVERNMENT OF ORISSA

PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Addl.Class Room at Ostapal
High School, G.P- Ostapal

Bid Identification/DTCN No. 3¢/ [ ¢ 0/.204/ | P.S Danagadi

PANCHAYAT SAMITI, DANAGADL



PANCIHAYAT SAMITEL DANAGAD]
DETAILED TENDER CALL NOTHCE
No. 26/ b 20 LN
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’7 Construction of Addl. Class S & D
12 Room at Ostapal HS 1069720.00 10997.00 6000.00 Four calendar
months
G.P -Ostapal
Construction of Addl. Class “Cr & DY
13 Room at Ostapal HS 1099720.00 | 10997.00 6000.00 f{lﬁgzﬂc"dm
G.P -Ostapal
Construction of Addl Class “{C" & D7
14 | RoomatBudharaaNodal | 49095009 | 10997.00 6000.60 Four calendar
Vidyapitha months
G.P -Trijanga
Construction of Addl. Class “CT & D"
{5 | RoomatBudharajaNodal 1099720.00 10997.00 6000,00 Four calendar
Vidyapitha months
G.P -Trijanga
Construction of Addl. Class Y & DT
6 Room at ].iudhéraja Nodal 1099720.00 1099700 6000.00 Four calendar
Vidvapitha months
G.P -Trijanga
Construction of Science Lab ~C" & D"
17 at Bud.haraj.aNudal 1104181.00 11042.00 6000.00 Four calendar
Vidyapitha months
G.P -Trijanga
Block Development Officer,
L Contractor . Danagadi |

3. The sale of the Bid document shall start from the datc of publication in hitp://www.jajpur.nic.tnduring office hours in the
office of the Panchayat Samiti, Danagadi. Jajpur

3. Pids shall be reccived in the office of the Panchayat Samiti, Danagadi, Jajpur till Dt, £ 3 .022021 up to S.00PM-
through Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the
documenis or non-receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on /{0 02,2021 in presence
of the bidders or their authorized ropresentatives. In casc of holidays, next working day will be considercd.

5 The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadi, Jajpur in person on application and
payment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at
§.B.I. Duburi Project, Danagadi . The bid document can be downloaded from the official web sile of Jajpur District
{http:/fwww.jajpur.nie.in). [ case of downloaded bid document the cost of bid document should be attached with the bid. The
cost of bid document is not refundable. The envelope conlaining bid document should be super scribed with *Tender Call
Notice Number- 34 [ /20012021,

6. The undersigned reserves the right to negoliate or rejoct any or all the tenders in the interest of the Govt. with or without
assigning any Teason thereof. Any dispute in this matter will be settled up under the Jurisdiction of 1 ajpur District. (The bids of
the defaulting contractors of this block those whao have not completed the work in time are liable for rejection.)

7. The additicnal performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put
{0 tender. In such an event, only the successtu! bidder whe has quoted less bid price/rates than the estimated cost pul to tender
shall have to furnish the exact amount of differential cost i¢ estimated cost put to tender — minus the quoted amount as
Additional Performance Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O Danagadi/ Bank guarantee
in favour of BDO, Danagadi from any nay Nationalized! Scheduled Bank in India cougter guarantepd by its local branch at
Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful
bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest v/ Bi
Further proceeding for blacklisting shall be initiated against the bidder. The concerned APS will be feturned to the bidder after
complction of work in all respect i.e. Final bill paid.

Contractor Block Development Officer
Danagadi



8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and

time, the officer will not be considered on any account even if the tender documents werc dispatched by the tenderer before the

due datc.

9. The tender is 10 be submitted in ong cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed

by the tenderer, attested copy of L PAN card,

valid GSTIN certificate, certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the
check Hst column and other documents as per the retevant clauses of this DTCN and special conditions if any. The cover is to be
sealed and superscribed as the bid of the works as mentioned in column Ne.2 of the tender ¢all notice.

10.The bid must be accompanied by EMD of the amount @ 1%{One percent) of the estimated cost to tender as mentioned

in column No.4 along with tender in shape of National Savings Certificates KissanVikash Patra [Post Office Savings Banks

account/Post Office Time Deposit Account/Bank Guaraniee in favour of BDO, Danagadi from any nay Nationalized/ Scheduled

Bank in India counter guaranteed by its local branch at Bhubancswar as pet the terms and conditions laid down in OGFR and in

110 other form. T'enders not accompanied with EMD as specified above shall be Hable for rejection.

{i)The tender paper should be accompanicd with the attested true copies of the documents specificd in the checklist like

_valid registration certificate, valid GSTIN certificate and PAN card which are mandatory
and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for
verification and mentioning about relaxation (if any) in the license otherwise his‘her bid shall be declared as non-responsive and
thus liable for rejection.

(ii)The work is to be completed in all respects within specified period inclusive of rainy season as meniioned in the column No.7

of the tender call notive. Tenderers whose tender is accepted must submit a work program at the time of execution of Agrecment.

11. All tenders received will remain valid for a period of 90 (N inety) days from the last date ol receipt of tenders and validity
of tenders can also be extended if agreed to by the tenderer and the Department.
12. An applicant or any of its constiluent partners of whose contract for any work has been roscinded or who has
abandoned any work in the last five years. prior to the date of bid shall be debarred from qualification. The tenderer is
to furnish and affidavit at the time of submission of tender paper about the uuthentication of tender documents. An
affidavit to this effect is to be furnished in schedule-C. Non-furnishing of information in schedule-C and required
affidavit in schedule-C, the bid document will be summarily rejected.

13. No Relation Certificate.

The contractor shall fumnish a certificate along with the tender (o the effect that he is not related to any officer in the
rank of an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R.
Department. If the fact subsequently proved to be false. the contract is liable io be rescinded. The earnest money & the
total security will be forfeited and he shall be liable to make good the loss or damages resulting for such cancellations.
The proferma fer non-relationship certificate is contained in a separate sheet vide Schedule-A.

14. if an Individual makes the application. the individual should sign above his [ull type writien name and current address.

15. 1f the application is made by proprietary firm, it shall be signed by the proprictor above his full type writien name and
full name of his firm with its current address. ]

16. If the application is made by a firm in partnership, it $hall be signed by all the partncrs of the firm above their full type
writter names and current address, or altcrnatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attomey shall accompany the application. A certify copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

17. 1f the Application is made by a limited company or a corporatien, it shall be sign by duly authorized person holding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany
the application. Such limited company or corporation will be required to furnish satisfactory cvidence of its existence
along with the technical bid.

18, The tender should be strictly in accordance with the provisions as mentioned in the iender schedule. Any change in the
wordings will not be accepted.

19. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be
submitted in English. The applicant’s name should appear on each page of the application along with his signature or
the signature of the authorized representative at the bottom of cach page.

21, Instruction for quoling percentage rate below /above the estimated cost amendment 1o para -3.5.5 of O.P.W.D. Code
Volume-1.
Following new provisions shall be made to quote the ratc of work by the contractor.
3.5.5 (V) — Percentage Rate Contract —

Percentage contract will be in addition to item rats, lump sum contracts ete. In such contracts the schedule of
guantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format
appended to the tender documents. The contractor participated in the tender for mgre than gne work may offer
conditional rebate. Rebate offer submitted in separate scaled envelope shall be opencdydeclared and recorded first. The
rebute so offer shall be considercd afler opening of all packages called in the same jénder notice,/The contractors who
wish to tender for two or more works to which they refer, written on the envelope.

The adopted format for percentage ratc js samc as date of form adopted
“item raie” sha!l be replaced by “perceniage rate” and contrac form may be named as-p
cssence. The confractor is required to maintain a certain rate of progress specified in the cony

tenders but the word
ig. form, time is the

4 contract can also
e
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22,

23.

24.

25.

26.

be terminated with penalty when the progress of work is not as per the conditions of contract. The quantily mentioned
can be increased or reduced te the extent of 10% per individual jtems subject 10 a maximum of 3% over the cstimated
cost. If it exceeds the 1imit stated above period approval of competent authority is mandatory before making any
paymentl. The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval of next higher authority.

In case of percentage rate tenders, only perecntage queted shall be considered. Percentage quoted by the
coniractor shall be accurately filled in figures and words so that there is no discrepancy, But if any discrepancy is found
in the percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as
correct. If any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the
coniractor, then percentage will be taken as correct. The percentage quoted in the tender withoul mentioning excess or
icss and nol supported with corresponding amount will be treated as excess. The contractor will write percentage cxcess
or less up to two decimal point enly. If he writes the pereentage excess ot less up to 1wo or more decimal poins, the
first decimal point shall only be considered without rounding off. Where the contractor has omitted 10 guote the rates
either in figures and words, the officer opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess ot less shall be added or subtracted from the gross amount of the bill.

The tenderer shall carefully smdy the ieniative drawing and specification applicable to the contract and all the
documents which will form a part of the agrcemtent to be cntered in 1o by the accepted tenderer and details
specifications for and ather relevant specifications and drawings which are for sale. Complaint at a future date that,
plans and specifications have not been seen by the tenderers, cannot be entenained.
‘The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the
execution as per actual necessity and details test conducted. But the tendered rates quoted by the tendercr will hold
good in case ol such moditication of drawings during the time execution and shall in no way invalidate the contract and
no exira monetary compensation will be cntertained. The work shall, however be executed as per final approved
drawing 10 b issue by the Engineer—in—charge as and when required.
Every tenderer is expected before quoting his rates 1o inspect the proposed work. He should also inspeet the quarrics
and approach roads to quarries and satisty himseil about the quality and availability of materials. In cvery case the
matcrials must comply with the relevant specifications. Complaints at future dute that the availability of materials at
quarries has been misjudged cannot be cnterlained.
The offer of tender shall be inclusive of cost of construction and maimenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick ete. as required for the work.

It must be definitely understood that the Government docs not accept any responsibility for the correctness and

completeness

27.

28.

29,

32.
33.

34,

of the barings shown in Cross Section.
The tenderer may at his option quotc reasonable for cach item of work carefully so that rate for onc item should not be
unworkable low and others too high for others. -

The tender containing extrancous conditions not covered by the tender notice are liable for rejection and quotations
sheuld be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters ete. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with
{he tender will not be considered except the case related to clause no.22,

Schedule of quantities are accompanied in the DTCN {Price Bid). [t shall be definitcly understood that the Government
does not accept any responsibility for the correciness or completeness of this schedule and that this schedule is liable
for alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions.
additions or alternations ctc. forth shall no way invalidate the contract and no cxtra menetary compensation, will be
entcrtained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-
ever.

The earnest moncy will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The biddor/tenderer, whese bid has been accepted, will be notified of the award by the BDO, Danagadi prior to
expiration of the validity period by e-mail, SMS confirmed by registered lciter. This letter (hereinafter and in the
conditions of Coniracl called the “Ietter of Acceptance”) will state the sum that the Enginecr-in-Charge will pay the
contractor as prescribed by the conmact {Herein after and in the contract called the “Contract Price™).

The notification of award will constilute the formation of the contract. subjcct only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post
Officc Saving Bank Account/ National Savings Certificate /Postal Times Depesit account duly pledge in fuvour of the
BDO, Danagadi and in no other form which including the amount already deposited as bids segurity {carnest miney)
shall be 2% of the value of the tendered amount (excluding 1% deposited toward hirirg of equipment /machinery from
outside the state if any ) and sign the agreement in the prescribed of PWD form for {he fulfillment Af the contracl in the
office of the BDO. Danagadi.
The security deposit together with the earncst money & the amount withheld “agcording
agreement shall be retained at scourity for ihe due non-filfillment of this contract an ith
in accordance with the provision of the agreement. The agreement will incorporate all agre

the provision of P1
srlformance sceurity

nts by wecll\lhe officer
// ™ \ LW
PN
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inviting the bid/ Engineering Staff in-charge and the successtul bidder. Within fifteent days following the notification of
award along with the letter of Acceptance, the successful bidder will sign the agreement and deliver it to the Engincer-
in-charge. Following documents shall form part of the agreement.

a) The notice inviting bid, of the document inciuding additional conditions, specifications and drawings, if any, forming

\he bid as issued at the time of invilation of bid and acceptance thereof together with any correspondence there 1o and

required amount of performance security

Standard PWD form P1 with latest amendments.

Failure 10 enter in to the required agreement and to make the security deposit as ahove shall entail forleiture
of the bid security {camest moncy). No contract (tender) shall be finally accepted until the required amount of initials
security is deposited. The security will be refunded after vne year of completion of the work & payment of the
final bill and will not carry any interest. As concurred by law departrnent and finance department in their ULO.R,
No.848 did.21.05.97 J.OR. No.202 W.F.D. did.06.03.98 respectively the E.M.D. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.

35. Thas for the purpose of jurisdiction in the ¢vent of disputes if any of (he contract would be decmed to have been entered
in 10 within the State of Orissa and it is agreed that neither party Lo the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the state of Orissa.

36. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workman employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

37. Tenderers are required to abide by the fair wages clausc as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No.ITM-56/628842(5} di. 27.09.61 as amended from time to time.

38. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest
minimum Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in
default, he may recover such amount duc from the contractor and pay such amount to the labour dircctly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
B.D.0). Danagadi is final and binding on the contractor.

39. The coniractor shall bear cost of various incidental. sundries and contingency necessitated by the work in full within
the following and similar catcgory.

a} Rent, rovalties and other charges of materials, octroi duty, all other taxes including goods and services tax,
ferry tolls conveyance charges and other cost on account of land building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenunce till completion of work sitc as required by the tender for collection of materials, storage, housing
of stafl or other purposc of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

b) Lahour cumps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein 1o the

satisfaction of the local health authorities. .

¢) Suitable water supply including pipe water supply whether available for the stalf and labouras  well as for the

work.

d} Suitable equipments and wearing apparatus for the labour engaged in risky operations

e) Fees and dutics levied by the municipal, canal supply authority.

fy Suitable (encing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.

g} Compensation including the cost of any suit for injury to persons or property due to neglect of any mcasure of

precaution also become payable due to operation of the work men compensation act.

h)y The contractor has fo arrange adequatc lighting agreement for the work wherever necessary al his own cost.

39, Aficr the work is finalized all surplus malerials should be removed from the work site. Preliminary work such as vats,
mixing platform etc. should be dismantled and all materials removed from the site and premises left ncat and clean, this
should be inclusive of the rates.

40. No payment will be made for benchmarks, levet pitlars profiles and benching and leveling the ground wherever required.

The

rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of
work.

41.it should be understoad clearly that no claim what so ever will be entertained to cxtra ilems of works quantity of any ilem

besides cstimated amount unless written order from the engincer-in-charge and ratc settled before (he extra tlem of work
or
extra quantity of any items of work is taken up.
42 The tenderer shall have to abide by the CPWD safety code rules introduced by the Goy
housing _
and supply in their standing order No.44150 Dated.25.11.07 and as amended from 1imé to time. f
43.Bid documents consisting of plans specification the schedule of quantities and set off terms and cgnditions of contract
and other necessary documents can be scen in all offices issuing the documents during tfice hoursfevery day except on
Sunday and public holidays till Tast datc of sale and receipt of tender papers. Intcrogt hiddegs may obtain further

b

o

<Gf Tidja, Ministry of work
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information at the same address. But it must be clearly understood that the tender must be received in order and according
to instructions.

44. Tendrerers are required 1o go through cach clauss of PWT) form P1 carefully in addition to the clause mentioned here in

before
tendering.

45. Al reinforced cement conercte works should confirm to detailed standard specifications, 1RC code and Bridge Code

section 1, IL, LLL 1V and VII & latest design criteria for pre-stressed concrcte bridge specificaily for road and bridges issued

by MORT & U, Govi. of India.

46. Steel shurtcring and centering shall be use¢ which shall be lined with suitable sheeting and made leak-proof and
watertight. .

47. 'The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in iheir opinion.

48. Concreic should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor
should arrange his own concretc mixer, Vibrator and pumps etc. for this purpose at his own cost.

49. Cement shall be used by bags and weight of 1 bag of coment being taken as 30 Kg.

50. The contractor should arrange the materials like sicel, cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work within the time schedule. No extension of time will be granted
on the application of the contractor due to delay in procurement of materials.

51. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates, whichever is higher.

52. 1f the contractor temoves Govl. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his coptract bill liable to pay a
penalty equivalent 10 5 times the price of the materials according to the stock issue rate or market rate, whichever is
higher. The penalty so imposed shall be recovered al any time from any sum that may then or at any time there affer
become due to the contractor or from his securily deposit or from the proceeds of the sale there-of.

53. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the
B.D.0. Danagadi, subject to the availability of the materials. The tendercr shall make all arrangement for proper
siorage of malerials; but no cost for raising sheds [or storage, pay of watchman ete. will be borne by the department.
‘The department is not responsible for considering the thefi of materials at site. 1t is the Contractor’s risk. Under any

such plea, if the tenderer stops the waork, he shall have to pay the full penalty as pet clause of P1 agrecment.

54, The department will have the right 1o supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such matcrials without any controversy of dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or
currem market rate, whichever is higher.

All the materials which arc to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cuiting, jointing, welding etc. to required size in case of MS rods or Tor Steel! MS angles. s
and Joists elc. After the issue from the store. the matcrials may be under the custody of the contractor and the contractor
will be tesponsible for its safety and storage. Cut pieces of steel more than 1 mir in length will be returned by the
contractor at the issuing stores, without conveyance charges.

56. Though departmental issue of Cement & steel has indicated. it may not be taken as binding. The contractor must have
to arrange by themselves, cement, steel bitumnen & every sorts of materials from approved manufaclurer and get it
tested in the departmental laboratory and gel it approved by the Department before use. No extension of time or
escalation of price on such account shall be entertained in future. The cost of cement, bitumen and steel shull be
reimbursed only after production of relevant documents in support of purchase of required grades from the authorized
and approved suppliers.

57. TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plales etc. shall be measured in length of diffcrent diameter, size and specification as
actually used (including hooks and cranks) in the work correct (0 an inch or cm. And their weight calewlated as per
sectional weight prescribed by the Indian $tandard specificalion or as directed by the Engincer-in-charge (Wastage of
bars and unnecessary lapping will not be considered for measurement and payment).

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the depariment has
got the rights to shift the actual bridge position withina reasonable range in L8 and D/S.

3G, The contractor should at his own cost arrange necessary 1ools and plants required for the efficicnt cxecution of work
and the rates quoted should be inclusive of the running charges of cach plant and cost of conveyance.

60. Afier completion of the work, the contractor shall arrange a1 his own cost, all rgqhisite uipment for testing one
unplugged well and specified span free of cost as directed by the Enginecr-in-charge and bear the entire cost of the test.

61. Measurcment of carthwork in road and canal embankment will be done by s ction measurcment after the carth 15
consolidated including rolling with hand or power roller and shecp foot roller al gptimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow jrea. Farthwotk from cutting will be
economically utilized in filling.
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The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of l5mX15mX
0.5 m which will be taken as 1.5 m X 1.5 m X 0.44 m = | Cum. The soling stone will be measured in the suitable
stacks with deduction for voids @ 1/6" of the volume or more depending upon the looseness of stacking, which would
be determined on actual obscrvation and deduction.

. The machineries, if available with the deparrment, may be supplied on hire as per charges noted in the enclosed

statement, subject 10 the condition that the contractor will execule in advance an agreemenl with the Engincer-in-
charge.

In the event of any detay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water
level, whichever is less.

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in
the ratc. Removal of trces, logs of trees. or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift. if any, etc. shall also be included within the ratc of sinking.

‘The depth of foundation indicated on the drawing are provisional, but thesc may be altercd, if necessary, in the light of
the nature of struta indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to bc made for sinking the wells by air lock and vacuum chamber method, rates therc of shall be pre-
decided by the authority accepting the tender. :

Consiruction of cofferdam o island or the work of open excavation or dressing or labour for laying well curbs shail be
included in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be zither with tremie or any
other approved method as well be direcled by the Engineer-in-charge, with 10% extra cement to be used lor under
water concreting without any cxtra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructurc shalt be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-
Ray examination of casting’s thickness more than 8" and load testing of bearing, if considered necessary, shall have to
be carricd out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing
manufactured by widening.

a)t should be clearty understood that the joints of bars are 10 be provide with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge. .

b)Concrete test specimens 150mm X 150mm X 150mm in size {whether or plain or reinforced concrete) for the testing
shall be taken for euch siructural member by representative of the contractor in the presence ol responsible officer of
the rank not lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test
specimen in cube should be carried out in the deparimental control. Test should be carried out in accordance with the
stipulations in bridge code section- 111

c)Test specimen shall be formed carefully in accordance with the standard method of taking 1est specimen and no plea
chall be entertained later on the grounds that the casting of the lest specimen was faulty and that the result of these
specimen did not give a correct indication of the actual quality of conerete.

Plain conerete and reinforced concrete specimens will be tested in govi. research laboratory at Bhubaneswar or Zonal
laboratory at Culiack. Cost of testing of all specimens and samples will be borme by the contractor.

¢) The construction of well standing by injecting cement or grout in coarse aggregale placed in position shall
not be permitted.

f) The thickness of cement cancrete in top plugging should be as per departmental drawing.

fn well sinking the maximum tolerance permissible in 1ilt is 1:80 and the shift is 150 mm to ihe normal direction.
Where it is not possible to work these tolerance, the contractor shall carry out suitable remcdial measurcs as may be
direcled by the Engineer-in-charge to overcome the adverse effects of the tilts and shifls without any extra cost to the
department and without any damages to the well. Any addilional work, necessary consequent upon the excess tilt and
shift, shall be carried out by the contractor, al no extra cost to the department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is bevond rectilication, the well shall be rejected. The well has to be abi and another well to be sunk
al a suitable location at the cost of the contractor. The tilt and shift of the well ipfluding compensalion is to be abided
as per the clauses of MORT & H for roads & Bridges. '
No claim for carriage of watcr, what-so-ever, will be enterlained.
The contractor shall employ ! or more engineering Graduate or diploma holder as apprenticg at his cost, if the work as
shown in the tender cxceeds Rs. 2, 50, 000/-, The apprentices will be sclected\by the Superintending Engineer. The
period of employment will commence within 1 month after the date of work or 51 till the date when
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Q0% of the work is completed. The fair wage (o be puid to the apprentices should not be less than emolument of
personnel of equivalent qualification employed under govt. The no of apprentices to be employed should be fixed by
the Superintending Engineer in the manner so thal the total expenditurc does not excecd 1% of the tender cost of the
work.

. Special class contractor shall employ under him 1 graduatc enginecr and 2 diploma holders belonging to the state of

Orissa. Likewise, A-Class contractor shail employ under him 1 Graduate engineer or 2 diploma holders belonging to
siate of Orissa. The contractor shall pay to the engineering personnci menthly emoluments. which shall not be less than
the emoluments of the personnel of equivalent qualification cmploved under the statc govi. of Orissa. The engineer-in-
Chief (Civil), Orissa may however assist the contractor with names of such unemployed Graduate engincers and
Diploma Hotders. if such help is sought for by the contractor. The names of such Engineering personne! appoinied by
the Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Fuch bill of the Special Class or “A” Class Contractor shall be accompanicd by an employment
Roll of the Enginecring personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed
by the contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91}. The required certificate is to be furnished in the proforma
contained in a separate sheet vide Schedule - B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license,

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation ot
tender as laid down in works and Transport Department Resolution No-283 date-17.04.1974. The Orissa Construction
Corporation will be allowed a price prefcrence to the extent of up to 3% over the lowest tender amount {(Where their
tender is not the lowest) provided they express willingness to execuic the work after reduction of rates by negotiation.
Amendment of existing Clauses: - By admission of a tender {or the work, a fenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates
quoted by him in the tender will be adcquate to completc the work according (o the specifications attached there to and
that he had taken in to account all conditions and difficulties that may be encountered during its progress and to have
quoted rates including labour and materials with taxes, octroi, other duties. lead, lifts, loading and unloading, freight for
all materials and all other charges necessary for the completion of the work, to the entirc satisfaction of the Engineer-
in-Charge of the work and his authorized subordinates. After acceptance of the conlract rate Government will not pay
any exira charges for any reason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

The prevailing percentage of 1.1. Department of the gross amount of the bill towards income tax will be deducted from
the contractot’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the hill
amount at the time of payment of hill,

The contractor is required 1o pay royalty to Govi. as fixed from time of time and produce such documents in support of
their payment to the concerned Executive Engincer with their bills, failing which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.

Under no circumstances interest is chargeable for the dues or additional ducs il any pavablc for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes cxecution
of work through labour should produce valid license from licensing authorilies of labour Department.

Sample of all material — The contractor shall supply sample of all materiais fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Exceoutive Engineer.

. Trial Boring — The foundation level as indicaied in the body of the deparimental drawing is purely tentative and for the

gcneral guidance only. The Department has no responsibility for the suitability of aclual strata a the foundation level.
The contractor has to conduct his own boring before starting the work and get the samples tested al his own cost to
ascertain the $.8.C. and credibility of the strata at founding level while quoting his rates for tender the contraclor shall
take in Lo account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the compietion of the
work arising out of defective or improper matetials or workmanship timing are upon the direction of the Engineer-in-
Charge to be amended and made good by the contractor 4t his own cost unless the Engineer for reasons to be recorded
in writing shall be decided that they ought to be paid for and in casc of default Department may recover from the
contractor the cost of making good the works. The contracior is also required to maintain the road for three years from
the date of successful completion ol the work.
From the commencement of the works to the completion of the same, they are 19/ be under the conlractors charge. The
contractar is to be heid responsible lo make good all injuries. damages and repajrs accasioned jor rendered necessary 1o
the same by fire or other causes and they hold the Gowt. of harmless for any clpims for injutles o person or struciural
damage to property happening from any negledt, default, want of proper cdre or miscgnduct on the part of the
contractor or any one in his cmployment during the execution of the work. Also\po claim/Shall be entertained for loss

ent Officer
Danagadi



due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused
will have to be made good by the contractor at his own cost.
96. Gradation of ingredients: The coarse and finc aggregate shall mect the grade requirement as per the latest provision of
relevant 1.S. Code/ 1LR.C. code/ MoRT&H specifications.
97. Tils and shifts
a)  Maximum permissible shift is 150 mm.
b) Maximum permissible till is 1:80.
98. Pavment for variation in price — (Vide Works Department Memorandum Np-12073 /W Dt 7.4.1986, 14379 Dt.
22.06.1991 and No-222874 D1. 24.10.1992)
a(i}. “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen}
incorporated in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a
result of increase or decrease in the average wholesale price index (all commoditics), and the contractor there upon
necessarily and properly pays in respect of that matcrials (incorporated in the work) such increased or decreased price, then
he shall be cntitled to reimburse or Tiable 1o refund guarterly as the casc may be, such an amount, as shall be equivalent to
the plus or minus difference of 75% in between the Average wholesale Price Index (all commaodities) which is operating
for the quarter under consideration and that operated for the quarler in which the tender was opened, as per the formula
indicated below provided that the work has been carricd out within the stipulated time or extension thereof as are not

attributable to him;-

Contractor Block Develop

Formula to calculate the increase of decrease in the price of materials.
Vm=0.75xPm x R x {i-i0)
100 1o
vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the valuc of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commadities) for the quarter in which the tender was opened (as published
in R.B.L bulletin from time to time.)

i = The Average Wholesale Price Index (all commodities) for the quarter under consideration.
Prm = Pereentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract period is one year or above, Increase/ decreasc of cost of stecl, cement and bitumen

are to be paid / recovered. Paymenis in case of increase are 1o be made with prior approval of Government when the total
claim is more than Rs. 50,000/ and with prior approval of the E.L.C. /Chief Enginecr (as the case may be) when the claim
is up to Rs. 50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, inmediately.
The cost shall be determined as [ollows: -

1. Steel o Rate as fixed by steel authority of India Limited (SAIL)
2, Cement ........  Average factory price of three mafufacture of cement inside the state,
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (IQCL)

a (iii}-Where original period of contract is six months and below one vear, Increase/ decrease ol cost of steel, cement and
bitumen are to be paid / recovered. Payments in casc of increase are to be made with prior, approval of Government when
the total claim is more than Rs. 50.000/- and with prior approval of the E.1LC. /Chicf Engineer (as the case may be) when
the claim is up to Rs. 50,000/« subjcct to fulfillment of the conditions mentioned below.

(1) The cost shali be delermined as follows: -

Steel...  Rate as fixed by steel authorily of India Limited (SAIL)

Cement... Average factory price of three manufaciure of cement inside the state.

Bitumen... Rate as fixed by Indian (il Corporation Limited (IOC)

Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials rom the calculated amount ol
differential cost.

Contractor has to submit the vouchers showing procurcment from an authorized dealer for the said work within 28 days
before utilization of steel, cement & bitumen.

(1) Differential cost will be allowed only for the original agresment period, but not for the extended period even
through it might have been validly cxtended.(vi) Differential cost will be allowed only after successful completion of
the work as per the approved work programme. Siipulation contained in the cxisting clause 31{NRecovery in casc of
decrease shall be made by concerned Block Development Officer from the contractor, immediately.

(b} Similarly, if during the progress of work, the wages of labour increase or decreasg as a result of ingrease or
decrease in minimum wages for labour preseribed by Government and the contrgefor thersupon necessarily and
properly pays in respect of labour engaged on execution of the work such increased of decreased wages then he shall be
entitled to reimburse or liable to refund quarterly, as the case may be such an amoyht as shall be equivalent to the 75%
plus or minus diffsrence in between the minimum wages for labour which {s operating figr the quarter under
consideration and that operated for the quarter in which the tender was opened as peX the formulajndicated below.
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Formula to calculate the increase or decrease in the price of Labour.
VI=0.75x PILx R x (i-ig)
100 io

Vi= Increase or decrease in the cost of work during the quarter under consideration due to changes in the

minimum wages rate of labour.

R= the valuc of work done in Rupess during the quarter under consideration.

o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was

opened.

i = the minimum wages for labour prevailed during the quarter under consideration.

Pi= Percentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Dicsel oil being the representative
ilem for the price adjusiment) increases or decreases as a result of the price fixed there for by the Government of India
and the Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and
Lubricants used on exccution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the
case may be, such an amount, 45 shall be cquivalent to the 75% plus or minus difference in between the price of
P.O.L. which is operating for the quarter under consideration and that operated for the quarter in which the lender was
opened as per the formula indicated bolow: -

0.75xK2 Rx(D2-D1)

Kl= X

100 D

K! = Increase or decrease in the cost of work during the quarter under consideration dug to changes in the price of P. O.

L.

R= the value of work done in Rupecs during the quarter under consideration.

Di= Average Price per liter of diesel oil which was fixed by the Governmeni of India during the quarter in which the

tender was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L.. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. Q. L. component for reimbursement/ refund on

variation in price of material, labour and P. O. 1. as per sub- classes (a). (b and (¢} of this Clause.

Category of works Contractor' Supply Departmental supply of materials |
%% Of Materials | % Of Labour | % OfP.O.L.
[rrigation work |
a) Structural works 20% 30% Ly 45% |
b)Eanthwork, Canal work, 20% T 60% 5% 159% '
TFmbankment work etc. ¢ B
R&B Works !
a) Bridge work 20% 30% 5% 45% |
b) Road work 45% 40% 5% 10% l_
<) Building works ¥30% 30% 5% 35% 1
T

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.61, the reimburscment i refund on variation in price of
materials. {except stecl, cement and hitumen which will be governed as per clause no 3 1{a-iiy &(a-iii), labour and P.O.
L. as per sub-clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner.

"n term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agrecment is less_than one year, no escalation is admissible at all. [n case of work where the stipulated period of
completion is one yeur and more escalation on account of price variations would be admissible only for the remaining
period after excluding the firsl onc-year period thereof, provided that the work has been carried out by the contractor in
term of the relevant provision of the Agreements. In the situation, where the period of completion initiglly stipulated in
the agreement is less than one year and subsequently the completion period has been validly extended on the ground
that the delay in completion of the work is not attribuable to the contractor and in the s€sult the total period including
the extended period stands at one year or more. escalation is admissible only for the'remaining period afler cxcluding
the first one year period there from.”
c} ‘The contractor shall for the purpose of sub-clauses (a). (b & {c) of thif clausc keep s ch books of Account
and other docurnents as are necessary to show thal the amount of increasc clailed or reductipn available and shall
allow inspection of the same by a duly authorized representatives of Govt. and further. hall at the request of the
Engineer-in- Charge furnish, verified in such a manner as the Fngineer-in- Charge may Teul -} Tdocument kept and
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such other information as the Engineer-in-Charge may require The contractor shall within a reasonable time of his
becoming aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L. give notice
thereof to the Engineer-in- Charge stating that the same is given pursuant to this condition together with an information
relating thereto which he may be in a position to supply.

For diversion road the contractor will have 1o make his own arrangement 1o make the same in private land if nccessary
for which agrcement of such land by the side of C.D. works and the rental charges for such private land shall be borne
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and parricading cte. il the C.D. works are opened to the traffic. No extra rate will be paid to the
contractor for the above rental charges ¢lc. His rates in the tender for other items shall include this arrangement, rental
charges for the land and maintenance, lighting and removal of such temporary road crust from the private land to bring
the land to its original condition etc. complete,

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his vost. No extra
payment by the Departrment will be made on this account and no claim what-so-ever will be entertained on this ground.
The rates quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an erder book io the

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whengver
necessary are to be entered in this hook by the Officer-in-Charge/ Enginecr-in-charge with their dated signatures and
duly noted by the contractor o his authorized agents with their dated, signature. Orders entered in this book and noted
by the contractor's agent shall be considered to have becn duly given tom contractor (cj, owing the instructions of the
Department. The order Book shall be the property of, the Office-in-charge and shallot be removed from the site of work
without written permission of the Engineer-in~charge and to be submitted to the Engineer-in-charge every month,

The tenderer should conduct three bores at each pier and $.B.C. of soil at foundation level and abutments location and
furnish the test results in conformity with LR.C. cede at his own cost before exceution of the work and rates quoted by
the contractor should be inclusive of such bores and $.B.C. tests etc. without any extra cost 1o the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained.

The contractor shatl have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

Over and above these condilions. the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&I specifications with latest revision /
amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned B.D.O. ur transfer be made by
power of Attorney authorizing others to receive payment of the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority us percent
circular of the Government relating 1o his registration.,

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not
be any way responsible for the same and will not pay any cost towards the repair done by the contracior.

The rates quoted by the contractor shall cover the latest approved rates of labours, maierials, P.O.L. and Rovalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

The rate for each work of concrele jtems wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as wcll as due o percolation of water. The quoted
rates will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No fulure
complaint on this account shall be entertained.

2 The contractor shall make requisition of claim book from the date of commencement of the work from the Department

and shal) maintain in proper P.W.D. form with pages serially pumbered in order w record items of works are not
covered by his contract and claimable as extra. Claims shall be entered tegularly in this book under the dated signaturc
of the contractor or his duly authorised agents at the end of cach month. A certificate should be furnished along with
the claim Lo the cffect that he has no other claim beyond lhis ¢laim up-lo-date. If in any month there are no claims to
record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined
and should be given as for as possible tegarding the quantitics as well as the total amouni claimed. The claim book
must be submitied by the contracior regularly by 10th and 16th days of cach month for orders of the Engincer-in-
Charge or competent authority, Claims not made in this manner or the claim book not maintained from the
commencement of the work, are liable to be summarily rejected. The claim hook is the property of the Block and shall
be surrendered by the coptractor to the Iingineer-in-charge aftcr completion of the waor before recession of the
contract by the Department whichever is carlier for record,

3. Number of tesis as specified in LR.C./ MORT&H / 1.S.I specification required for fhe consiruction of roads/ bridges /

buildings or any other structural works will be conducted in any Govt. Test Hous ! Depa.rtmej\al laboratorics/reputed
malerial testing faboratory as to be decided by the Engineer-in-charge. Testing charges ingluding expenditure for
collection / transportation of samples /specimens etc. will be borne by the coniragtor. The c;fxlloclion of samples and

| s
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testing are to be conducted for both prior to execution and during execution as may be directed by the Engincer-in
; charge and on both the accounts the cost shall be borne by the contractor.

114. Besides, the firm / contractor shall instal! full-fliedged field laboratory at work site for conducting required tests as per
IRC  MoRT& H / [SI requiremenis at his own cost for providing sufficient opportunity for checking from time o time.
An Enginecring personnei of the executing apency should be present at work site at the time of visit of high level
inspecting officers in the rank of Superinicnding Engineer and above. After completion of the road in all respects the
road furniture’s should be affixed by the executing agency indicating locations like school, hospital, No-horn etc.

115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.

{¢) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work
{e) Past history of litigation.

116, The information furnished must be sufficient to show that the applicant is capable in all respects 10 successfully
compleie the envisaged work.

117. In case the Ist lowest tenderer or even the next lowest lenderers withdraw in series one by one. thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such buck out is furnished. Appropriate action for black listing 1he tenderers shall also be
taken apart from disincentivising the tenderer.

118. ADDENDUM TO THE CONDITION OF Pi CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-

2.1. Progress of work and Re-scheduling programme.

3.1.1 The Block Development Officer shall issus the letter of acceptance to the successful contractor. The issue of the
letter of acceptance shall be ireated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit 10 the Enginecr-in-Charge/ BDO
for approval a Programme commensurate 1o Clause ne.2.1.3 showing the gencral methods, arrangemients, and timing
for all the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the exceution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds onc month 10 complete, 1/4th of the whole of the work before 1/4™ of the whole
time allowed under the contract has elapsed, 1/4% of the whole of the work before 172 of the whole time allowed under
the contract has elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the confract has
clapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work docs not conform to
the programme to which consent fas been given the Contractor shall produce, at the request of the Engineer-in-Charge,
a revised programme showing the modifications to such programme necessary to ensure completion of the works
within the time for completion. If the contractor ddcs not submit an updated Programme within this period. the
Enginecr-in-Charge may withhold the amourd of 1% of the contract value from the next payment ceriificate and
continue to withhold this amount until the next payment after the date on which the overdue Programme has been
submiricd.

2.1.5. An updale of thc Programme shail be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes 10 the sequence of the
activities.

2.1.6 The Engincer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contraclor
may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show
ihe effect of Variations and Compensation Events

2.2 Extension of the Complction Dale.

2.3.1 The time allowed tor execution of the works as specified in the Contraci data shalt be the cssence of the Coniract.
The execution of the works shall commence from the 5th day or such time pericd a8 mentioped in letter of Award after
the date on which the BDO issues written orders 1o commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid.
Government shall without prejudice 1o any other tight or remedy available in law, be at liberty to forfeit the samest
money & performance guarantee / Security deposit absolutely.

222 As soon as possible after the Agresment is executed the Contractor shall submit the Time & Progress Charl for each
milestone and get it approved by the Department. The Chart shall be prepared in dire ion to the time stated in the
Contract documents for compietion of items of the works. It shall indicate the fopecast of the, dates of commenccment
and completion of various trades of sections of the work and may b amended s necessary By agreement between the
B.D.O. and the Contractor within the limitations of time imposed in the contr documents, gnd further to ensure goad
progress during the execution of the work. the contractor shall in all cascs i e allowed for any work,
exceeds one month (save for special jobs for which a separate programme has pon) complete the work as
per milestone given in contract data.

Contractor Black Development Officer
Danagadi



2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the BDO but shall nevertheless usc constantly his best endeavors 10 prevent or make good
the delay and shall do ail that may be rcasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or

i) Abnormaliy bad weather, ot

. Serious loss or damage by fire, or

- Civil cogrition, local commotion of workmen, strike or lockout alfecting any of the trades employed on the
work, of.

J Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in exceuting work

not forming part of the Contract.
iif) In case a Variation is issued which makes it impossible for Completion 1o be achieved by the Intended Completion
Date '
without the Contractor taking steps 10 accelerate the remaining work and which would causc the Contractor to incur
additional cost, or

iv) Any other cause, which. in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors conirol.
2.2 4. Request for reschedule and extension of time, to be ¢ligible for cansideration, shall be made by the Contractor in
writing within fourtcen days of the happening of the event causing delay. The Contractor may also, if practicable.
indicate in such a request the period for which extension is desired. .
2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated e the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall aot be bar for giving a fair and reasonable
extension by the B.D.O. and this shall be hinding on the contractor.
2.3 Compensation for Delay.
2.3.1. 1f the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the
site on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy
available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engineer {whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / month {as applicable) that
the progress remains below that specified in Clause 2 or that the work remains incomplete.
This will also apply to items or group of items for which a separatc period of completion has been specified.
Compensation @ 1.5% per month of fur delay of work. delay to be completed on per Day basis. Provided always that
the total amount of compensation for delay (o be paid under this condition shall not exceed 10% of the Tendered Value
of work or to the Tendered Value of the item or group of items of work for which a scparate period of completion is
originally given. :
The amount of compensation may be adjusted ot sel-off against any sum payable to the Contractor under this or any
other contract with the Government. In case. the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied al the final grant of cxlension of time. Withholding of this
amount on failure to achieve a milestone shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioncd against each
milesione missed subsequently also shall be withheld, However no imerest whatsoever shall be pavable on such
witbheld amount.
2.4. Management Meetings
2 4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.
2.4.2. The Engineer shall record the pbusiness of management meetings and is to provide copies of his recotd lo thosc
attending the meeting and to the Employer. The responsibility of the parties for actions to he taken 1o be decided by the
Engineer either ai the management meeting or after the management meeting and stated in writing to all who attended
the meeting.
Ciause-2 (b) of Percentage Rate Pl Agrecment: - Rescission of Contract {Amendment as per lettcr No. 10638
dt.27.05.2003 of Works Department, Orissa):-
To rescind the contract (of which rescission notice in writing to the conractor under the har
conclusive evidence), 20% of the value of left over work will be realized trom the Lontraclor as

119. Cess {@ 1% of the agrecment cost shall be deducted from contractor bill as per ¢ rcular of Go
Employvment Department vide letter No 3757/ Dt 25.04.2009.

of the B.D.O shall be
nalty.
| of Orissa Labour and

Contractor Block DevelépmenyOfficer



120. ELIGIBILITY CRITERIA: To be cligible for qualification, applicants shal! furnish the followings as well as mentioned
in check list:

a)  Required E.M.D as per the clause No. 10.
b} Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license,
- as per clause No 11. PAN card along with the tender documents and furnish the Original
Registration certificate, GSTIN certificate and Pan card, for verification within 3(three} days of opening of the tender
before tendering authority as per Clause No.10.
¢} DTCN duly signed by the contractor on each and every page.
d) Bank Drafl towards cost of Tender Paper if downioaded or Money Receipt
Total:

,per Clausé No 5.
20 (One hundred twenty ) clauses only.

Coniractor Block Developm
Danagadi



BiLL OF QUANTITIES

Name of the Work:
CONSTRUCTION OF ADDL.CLASS ROOM AT OSTAPAL HIGH SCHOGL

.. . ) o - . Rate | Amount
Description of item of work Quantity | Unit inRs. . InRs
ey S - I : T 5 5 |
! T T Earth work in excavation of foundation in trenches in hard soil or graveliy | ' ! !
soil except sheet rock requiring blasting to proper profile with alt teads, Iifis ¢ | r :
and delifts o proper section and proftle including dressing & levelingthe | One Cubic : i
i L . i One Cubic j L i -
L bed upto required depth and making it it for laving concrete and deposuing 63.37 i meter | 184,59 0 11697.00
; ' the excavated materials away from the work stic with ali feads and lifts ' ) '
; | including dewatering. if necessary from foundation complete as directed by |
{____E__anmcer-ln -charge f _ L L
! I Filhng in Foundation dﬁd Plinth and floor \\ﬁh sahd. hdh.red and ral""rn._d | One Cubic '
' > | including all cost of sand, conveyance. Tavalty with lsbour and T & P 83.67 ! ' zrletez‘ T YR L 45781.00 |
! required tor the work.as per direction of Enginecer-in-charge. i ]
i Cement C'ongrete of pmpo"r_th;_.n {:3:6) using A and dow ﬂ'-’l'_id(,d sz :
. Hard Granite Crusher Broken metal for toundation, flooring concrete , '
3 : app_mved quality from app;_'m.-ed LTy inc_luding hojsting_ igx\ering and | 2133 | One Cubic 115464 | 9301700
laving concrete 1o the required tevel ramming, watenng. caring ete, i metet ! : :
complete including cost. conveyance, royalty of materials with ali labour | .
charges as directed by Fngineer-m-Charge. I ) ‘ —lr . i
-. TRC.C work of M-20 ¢ arade with 20mm and down grade black hard granite : i :
* {crusherbroken) stone chips including hoisting and laybig cost.onnyveyancs i : :
g and rovality of materials,curing ete complete as per direction of Fngineer- 339} One Cubic PO4827.47 1 163700480
in-charge mter | . ';
Rigid and smoath ceptering & shuttering ar all heights of all types of work |
; | using required scafolding . T & P .centering shutiering incjuding all taxes :
5 . of materials cost of scafolding conveyance and dismentalling and disposing | '
: debrise clear of work site complete as per the direction of the Engineer- in- ; | :
| charge . |
e mee— R _———— . A - 1 ———
; | Ong _
{n} For colurmnn base & plinth band . 8398 square 10038 1 844700
. L - meter | I
One i
iby For columns, weil beant and cross beam : G233 © square | ERINEN HH6 39 )
; | merer ! » .
| . One ; :
() For Lintel band L1764 square 26013 1 1589.00
_ K . meter L |
e : . e | ; .
fdy P For rool siub. verandah. door and window chajja. 70.26 1 square ' 2303 0 2972206
I . e _ meter | L
Supplying.tting.placing uncoated HY SD bar reinforcement for RCC work : |
6 1m_cl.u_ding_-:_:o:»t.q«.:mfa\-eﬂ) dnli,(.‘ and tuxes of“i\-fs rod? o’r HYSQ s"fce}\ar?.d o 1397 One ot 6344.09 ! 31512800
hinding wires of 18-20 gauge and labour charges requires for the work ete. : !

: i complete in ail ficors.

Flyv ash brick in cement mortay (1:6) in foundation and plinth having

- crushing strength not less than 78 kg'om?2 with dimension tolerance - 8%
inch. splays cutting eircular mouiding .chamfering and corbelhing etc. inch
cost of all materials labour T&P (coss.ele. as per direetion of Bng in charge.

i Ome Cubic '

i
i !

22,12 | ometer 1 427035 :
| . I
1 |
I

r
T

|
: !
i Fly ash brick in cement mortar (1:6) in super structure having crushing : i
; ; strength not less than 73 kgrem2 with dimension tolerance -+ - 8% inch i 16 65 | One Cubic 4303.68
| splavs cotting circular moulding chamtering and corbelling etc. incl. cost o i ometer e
' of all materials labour T&P cess.cie. as per direction of Eng.incharge. : '
i | i : g

12761000




16 MM £5°8"] thick cement plaster in C M.{!:6) finishing smooth to mside
rough surface of 57 / 10" thick brick walls after vacking out the joings
including watering and curing with cost, convevance, rovalty and taxes of
alt matertals and cost of all labour charges required for the work
etc..complete including cess.

i One
14593  square
L meter

12 mm {1727} thick cement piaster in C.M.(1:6) finishing smoeoth 1o outside
smooth surface of brick walls after racking out the joints including watering
and curing with cost. convevance. rovalty and taxes of all materials and
cost of all fabour charges requrired for the work etc. complere.

Cne
150.73 square
meter

Suppiying Hiting {ixing of MS door s & windows incl cost. convevance.
wxes, T & P of all materials ete complete including cess as per dircetion of
Engineer-in Charge

65500 One kg,

138.55

2{88:1.00

Supplving. Bxing vertrificd tities (600mmx68Cmm) in floors on 23mm
thick bed of conient martar{ 1:1) jointed with neat cement slury.

0il bound cement priming one coat with primer of approved quality over
walkls.

One
70.98 square

One
37107 square
mf:tc_:_' _

Supplyisg, fushing walis with water proofing weaiher coai paint two coals
of approved shade outside the bunlding. T&P Jabour .cess.ere.all complete.

One
154,45 sguane
meter

Supplving and painting 2 coats with synthetic enamel paint over one coat

Distempering two coats to walls of approved shade including
cost.carriage. labour et all complete.

of primer on MS doors & windows. including cost of

paint.labour. T & '.etc.complete.inciuding cess,

4411000

7011

10828.60

One
21672 sguare
meter

60651

¢ One
39.30 square
meter

Providing, supphving and painting of sign board and display board of size
1.20m ¢ .20m x £.25mithick) above G.L. and 0.45m below G.L. and shall
be plastered .paiated and writing ete. as per direction of Eng. Incharge..

; i One No.

186.08

id414.040

7313.00

SH0.00

SO00.00

109972000 |

Fotal 17 { Seventeen }items Ouly  (Ropees Ten Lykh Ninty/Nine Thousand Seven Hundred Twenty) ondy.

K:%:.» ;&2};%&:,”

Asst, Executi¥e Engineer! Danagadi BDO, Danagaﬁi
: DRDA, Jajpur

My Cour quoted raie i3

A

S less than 7 equal to the above estimated cost

Signature of Tenderer

g&%@\

Addl Project Diréct‘:r {Tech. )

85 {(both in figures and wordsy excess over



SCHEDULE-A (CERNTICATL OF N0 REVATIONSHIF]

I'We hereby certify that I'We* amare® relatedinot related (%) 1o amy officer of PR Depit. of the rank of
Assistunt Engineer & above and any officer of the rank of Assistant ~ Under Secretary and above of the PR

Deptt, Govi. OF (disha, 'Wwe? amare™ aware hat if the facts subsequentiy prosed W
contract will be rescinded with forfeiture of LMD and security deposit and 1'We¥ shal!

be fatee, nty our
be liable to make

sood the loss or damage resulting from cueh cancellation, 'We also note that, non-submission of this

certificate will reader mv ¢ our tender liable for rejection.
(*¥1Strike out which is not applicable.

SCHEDULE-B CER{IFICATE OQF EMPLOYMENT O L
LO1LDERS (Tor special ¢lass ./ "A” ¢lass contractorg oblyv)

INEMPLOYLD GRADUATE ENGI

NEERDIPLOMA

I: We hereby cetify that ai preseat (he following Engineering personnel are working with me / in our

firm  company and their bio-data are furnished below.

P BN PName of e Qualification TD;;{C oi‘_f—!\-‘{:;mthly Whether tull @ I they are superannuated
! | Cngineering | . Appointment | emotument fime | retired ¢ dismissed or removed -
! personnel ' - engagement | personnel from state Govt |
. appointed for | : : | and | Central Gove.  Public Secuww
supervising | ! ; [ continuous v ynderaking ' Private |
: | confractor’s | . | | Companiss and or any one .
i Dywork  with i : Uineligible  for  Government
: i address P oservice. :
T 3 EE —
] —_— — —— ;
R P 4
: | f _ _ ._i
SCHEDULE- € YORMAT OF AFFIRAVIT
’ The undersigned do hereby certify that all the statements made 1 the required attachments dre iuc and
COrrect.
. The undersigned alse herehn certities that neither our firm As

_ nor any of ifs constituent partiers have ubandoned any rowd

bridge Irrigation Buildings or other project work in fndia nor any contract awarded 10
nave been rescinded during the last five vears prior to the date of this bid.
. The undersigied heiehy adthorized ang eoquest {sj amy bank, person, frke of {oip

us Tor such works

uiativi 10 furnish

pertinent inforration as deemed necessary and as requested by the Depariment to verity this statement of

regarding my {0ar) cOmMpoichey and general reputatipn.

+  The undersigned understands and agrees that further qualifyisg informatien may he reguested and agree 1o

furnish any such information at ihe request 01 the Department.

(Signed by an Authorized Oificer of the firm}

Title of Officer
! Name of Firm
Date:
- - . A e

—— T PPROVEDFOR (e
\\ I 2 Ao /g i 4

: - -/.

| Block Development Oﬂi&: P AssiEx Enéin

i Danagadi : Démugadi Bloc]
L

Sold for the work  Construction of Addl.Class Room at Ostapal High School Danagay i

. AddL Project

R, o - (RuDELE - - JEENPREEEEEPPRSIS S S S ety vide Money Regept Mo

Dt against BC 7 Bank Drafi Nooon Dt -

SR Dubori Project. Danagadt.

Block Developnient Offi

Danagadi.

......... parable at



CHECK LIST

(To be filled up by the conractor)

:IL Documents ch§melﬁcd e Page No. Issuing authority
1 2 3 4 5 ]
1 | Cost of tender paper

2 Copy of valid licensc

3 Copy of valid 1.T. / Pan Card

4 | Copy of GSTIN certificatc

3 Required EMD in approved form

& | Norelation Certificate

7 | Affidavit of no litigation

8 Affidavit of authenticity of truc document
atlached

9 Proof copy of Danagadi Panchayat Samiti
registered contractor certificate

0 Valid E-Mail Address

11 [Valid mobile number

Certified that all the information mention above have been attached with the tender pager & arc true and correct to the

best of my Knowledge & belief.

Contractor Block Development (ficer
Danagadi



NOTES

1 The contractor should not write anything excepting quoting of percantage and in any case anything else
Reparding tender rate is mentioned, the tender is liable far rejection.

2. percentage quoted by the tenderer shall be accuraiely fited in words and in Tigure.

3, Strike out which is not applicable, i the tenderer quotes the percentage without rmentioning excess of less,
it will be considerad as excass.

4, percentage shouid be quoted up 1o 2 {Two) digit after the decimal point.

. Rate of all items ars Inclusive of cost, carriage, royaity and other taxes

of materials.

Tenderer
N of COTrectiansg s
Mg OF DVET WIHTINE e

Mo of Intergolaltion . e e e

Block Desclopment OFfker
Danagad!



