GOVERNMENT OF ORISSA

PANCHAYAT! RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Science Lab. at Manpur
Govt.High School, G.P- Gobardhanpur

Bid Identification/DTCN No. 36/ / 20:-01-202¢1 1 P.S Danagadi

PANCHAYAT SAMITI, DANAGADIL



PANCHAYAT SAMITL DANAGADI
PETAILED TENDER CALE NOTICE
No. 26/  -pi- 20 mieni
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3 The sale of the Bid document shall start from the date of publication in hitg:fhwxw.iaigur.nic.induring office hours in the
olfice of the Panchayat Samiti, Danagadi, Jajpur

3. Bids shall be received in the office of the Panchavar Samiti, Danagadi. Tajpur tili Dt. 022021 up to 5.00PM-
through Registered Post/Speed Post. Uhe authority will not be held responsible for postal delay in the delivering of the
documents or non-receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti. Danagadi, J ajpur at 1L.00AM, on /£1.02,2021 in presence
of the bidders or their autherized representatives. In case of holidays, next working day will be considered.

4 The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadi, Tajpur in person on application and
payment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.0, Danagadi, Jajpur payable at
$.B.1. Duburi Project, Danagadi . The bid document can be downloaded from the official web site of Jajpur District
(bttp:/iwww.jajpur.nic.in). In case of downloaded bid document the cost of bid document should be attached with the bid. The
cost of bid document is not refundable. The envelope containing bid document should be super scribed with “Tender Call
Notice Number- 08/ /20 01.2021.

6. The undersigned reserves the right to negoliate or reject any or ail the tenders in the interest of the Govi. with or without
assigning any reason thereof. Any dispute in this matter will be settled up under the Turisdiction of Tajpur District. (The bids of
the defaulting contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obizined from the bidder when the bid amount is kess than the estimated cost put
to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put (o tender
shall have to furnish the exact amount of differential cost i.c -estimated cost put to tend inus the quoted amount as
Additional Performance Scourity {APS}) in shape of Term Deposit receipt pledged in favoury f B.D.ChDanagadi/ Bank guarantce
in favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank in Jndia coupter guarant\ d by its local branch al
Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the BDO, Danagadi (by ¢-mail) to the successtul
bidder otherwise the bid of the successful bidder shall be cancelied and the Earnest M cy/ Bid Sepurity shall be forfeited.
Further proceeding for blacklisting shall be initiated against the bidder. The concerned APS\will be refurned (o the bidder alter
completion of work in all respect i.c. Final bill paid.
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8.The tender documents sent through registered /Speed Post and if does not reach the concemed office by the above datc and
time, the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the
due date.
9. The tender is to be submitted in one covet is to contain EMD, signed DTCN on every page, price bid duly filled in and signed
by the lenderer, attested copy of . ’ T , PAN card,
valid GSTIN certificate, certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the
check list column and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be
sealed and superscribed as the bid of the works as mentioned in column No.2 of the tender call nolice.
10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned
in column No.4 along with tender in shape of Naticnal Savings Certificates KissanVikash Patra /Post Office Savings Banks
account/Post Office Time Deposit Account/Bank Guaraniee in favour of BDO, Danagadi from any nay Nationalized! Scheduled
Bark in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in
1o other form. Tenders not accompanicd with EMD as specified above shall be liable for rejection.
{(DThe tender paper should be accompanied with the amested truc copies of the documents specified in the checklist like
) , valid registration certificate, valid GSTIN certificate and PAN card which are mandatory

and the original certificate are to be produce within 3 (Threc) days of opening of the tender before the B.D.O, Danagadi for
verification and mentioning about relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and
thus liable for rejection.
(iiYThe work is 1o be completed in all respects within specified period inclusive of rainy season as mentioned in the column No.7
of the tender call notice, Tenderers whose tender is accepted must subinit a work program at the time of éxecution of Agrcement.

11. Al tenders received will remain valid for a period of 90 (Ninety} days from the last date of recelpt of tenders and validity

of tenders can also be extended if agreed 10 by the tenderer and the Department.

12. An applicant or any of ils constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of hid shall be debarred from qualification. The tenderer is
to furnish and affidavit at the time of submission of tender paper about the authentication of tender documents. An
affidavit to this effect is 1o be (urnished in schedule-C. Non-furnishing of informatien in schedule-C and required
affidavit in schedule-C, the bid document will be summarily rejected.

13. No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effcct that he is not related Lo any officer in the
rank of an Assistant Engineer & above in the state P.R. Department or Assistant/Under Sccretary & above in the P.R.
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the
total security will be forfeited and he shall be liable to make good the loss or damages resulting for such cancellations.
‘The proforma for nen-relationship certificate is contained in a separate sheet vide Schedule-A.

14. If an Individual makes the application. the individual should sign above his full type written name and current address.

15. If the application is made by proprietary firm, it shall be signed by the proprictor above his full ype written name and
full name of his firm with its current address. :

16. 1f the application is made by a firm in partnership. it shall be signed by all the parmers of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case 2
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

17. If the Application is made by a limited company or a corporation, it shail be sign by duly authorized person holding
power of attorney for signing the application in which casc a certilied copy of the power of attorney shall accompany
the application. Such limited company or corpotation will be required to furnish satisfactory evidence of its existence
along with the technical bid.

18. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

19. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be
submiiied in English. The applicant’s name should appear on each page of the application along with his signature or
the signature of the authorized representative at the bottom of each page.

21. Instruction for quoiing percentage rate below iabove the estimated cost amendment to para -3.5.3 of O.P.W.D. Code
volume-1.
Following new provisions shall be made to quote the rate of work by the contractor,
3.5.5 (V) — Percentage Rate Contracl —

Pereentage contract will be in addition to item rate, lump sum contracts ete. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount therc to The comtractor has prescribed format
appended to the tender documents. The contracter participaied in the tender o ¢ than one work may offer
conditional rebate. Rebale affer submirted in scparate sealed envelope shall be opened, declared and recorded first. The
rehate so offer shall be considered after opening of all packages called in the safne tender notice. The contractors who
wish 1o tender for two or more works to which they refer, writlen on the envelope.

The adopted format for percentage rate is same as date of form adoptgd for iteny rate tenders but the word
“itern rate” shail be replaced by “percentage rate” and contract form may be nated as pfl, In this form, time is the
essence. The contractor is requircd (o maintain a certain rate of progress specified in fhe-g ~The contract can also
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22,

24,

25,

26.

be terminated with penalry when the progress of work is not as per the conditiens of contract. The quantity mentioned
can be increased or reduced 10 the exteni of 10% per individual ilems subject 10 2 maximum of 5% over the estimated
cost. If it exceeds the limit stated above period approval of competent authority is mandatory before making any
payment. The period of completicn is fixed and cannot be altercd except in case of exceptional circumstances with due
approval of next higher authority.

In case of percentage rate tenders, only percenlage quoted shall be considered. Perccntage quoted by the
contractor shall be accurately filled in figures and words so that there is no discrepancy, But if any discrepancy is found
in the percentage quoled in words and figures, then the percentage quoted by the contractor in words shall be taken as
correct. If any discrepancy is feund in the percentage quoted in perccntage excess /less and total rate quoted by the
contractor. then percentage will be taken as correct. The percentage qguoted in the tender without mentioning excess of
less and not supported with corresponding amount will be treated as excess. The contractor will write percentage excess
or less up to two decimal point only. If he writes the percentage excess oOf less up to 1wo or more decimal points, the
first decimal point shall only be considered without rounding off. Where the contractor has omitted to quote the ratcs
either in figures and words, the officer opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the cstimated rates for individua! jtems only and the
percentage excess or less shall be added ar subtracted from the gross amount of the bill.

‘The tenderer shall carefully study the tentative drawing and specification applicable to the contract and all the
documents which will form a part of the agreement to be eniercd in to by the accepted tenderer and details
specifications for and other relevant specifications and drawings which are for sale. Complaint at 4 future date that,
plans and specifications have not been scen by the tenderers, cannot be cntertained.
The drawing furnished with the tender is (entative and subject to revision or modification as tendered during the
execution as per actual necessity and details test conducted. But the tendercd rates quoted by the tenderer will hold
good in case of such modification of drawings during the time execution and shall in no way invalidate the ¢ontract and
o exira monetary compensation will be entertained. The work shail, however be executcd as per final approved
drawing to be issue by the Engineer—in—charge as and when required.
Every tenderer is expected before quoting his Tales 1o inspect the proposed work. He should also inspect the quartics
and approach roads to quarries and satisly himself about the quality and availability of materials. In every case the
materials must comply with the relevant specifications. Complaints at future date that the availability of materials at
quarries has been misjudged cannot be entertained.
‘Ihe offer of tender shall be inclusive of cost of construction and majntenance of island, forry service, fair-weather road.
service road, Foot Bridge, Pylen base, winch stand and derrick etc. as required for the work.

It must be definitely undersicod that the Government docs not accept any responsibility for the correctness and

completeness

27.

28.

29

of the borings shown in Cross Section.

The tendcrer may at his option quole reasonabic for each item of work carefully so that rate for onc item should not be
unworkable low und others too high for others. -

The tender containing cxtraneous conditions not coverced by the lender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with
the tender will not be considered except the case related to clause no.22.

Schedule of quantilies are accompanied in the DTCN (Price Bid). [t shall be delinitely understood that the Government
does not accept any respensibility for the correctness or completencss of this schedule and that this schedule is liable
for alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions,
additions or alternations eic. forth shall no way invalidate the contract and no extra monetary compensation, will be
cntertained.

The authority reserves the right Lo reject any or ali the tenders received without assigning any reasons there-of what-50-
gver.

The carnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

‘The bidder/tenderer, whose bid has been accepted, will be notificd of the award by the BDO, Danagadi prior to
expiration of the validity period by c-mail, SM$ confirmed by registered letter. This letter (hereinafter and in the
conditions of Contract called the “Letter of Acceplancc™) will stale the sum thal the Enginecr-in-Charge will pay the
contractor as prescribed by the contract (Herein after and in the coniract called the “Contract Price™).

‘The notification of award will constitute the formatien of the contract, subjeet only to the furnishing of a
performance securily (initial Securily Depasit) in form of Deposit receipt ol Schedule Bank/ KissanVikashPatra/Post
Office Saving Bank Account/ National Savings Certificate /Postal Times Depasit account duly pledge in favour of the
BDO, Danagadi and in no other form which including the amount already deposited as bids security (carnest MONEY)
shall be 2% of the value of the tendercd amount (excluding 1% deposited toward hiring of equipment /machinery from
outside the state if any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the
office of the BDO, Danagadi. -
The scourily deposit together with the earnest money & the amount withheld according to the provision of Pl
agreement shall be retained al security for the due non-fulfillment of this cont and additjonal performance security
in accordance with the provision of the agrecment. The agreement will incorgorate all agre¢ments between the officer
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inviting the bid/ Engineering Staft in-charge and the successful bidder. Within fifteen dayvs following the notification of
award along with the leiler of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-
in-charge. Following documents shall form part of the agreement.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming

the bid as issued at the time of invitation of bid and acceptance thereof together with any correspendence there to and

required amount of performance security

Standard PWD form P1 with latest amendments.

Failure o enter in to the required agreement and to make the security deposit as above shall entail lorfeiture
of the bid security {earncst money). No contract (tender) shall be finally accepted until the required amount of initials
security is deposited. The security will be refunded after one year of completion of the work & payment of the
final bill and will not carry any interest. As concurred by law department and finance department in their U.O.R.
No.848 did.21.05.97 JLO.R. No.202 W.E.D. dtd.06.03.98 respectively the EM.D. will be forfeited in casc, where
tenderers back out from the offer before acceptance of tender by the competent authority.

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been cntered
in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outsidc the state of Orissa,

16, The contractor should be Hable to fully indemnify the depariment for payment of compensation under workman
compensaticn Act. VII[ of 1923 on any account of the workman cmployed by the contractor and full amount of
compensation paid will be recovered from the coniractor.

37. Tenderers are required to ubide by the fair wages clause as introduced by the Govt. of Works-department L. No. VIII-R
8/5225-d1d.26.02.55 and No.lIM-56/628842(5) dt. 27.09.61 as amended from time to time.

38, In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest
minimum Wages Act, the BDO, Danagadi will have the right to investigate and if the conlractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation o the local labour office of the Govi. The contractor shall not employ child labour. The decision of the
D.D.0. Danagadi is final and binding on the contractor,

39. The contractor shall bear cost of various incidental, sundries and contingency neeessitaled by the work in full within
the following and similar calegory.

u) Rent, rovalties and other charges of materials, octroi duty, all other taxes including goods and services lax,
ferry tolls conveyance charges and other cost on account of land building including temporary buiiding and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work site as required by the tender for collection of materials, storage, housing
of stall or other purpose of the work. No tendercr will however be liable 1o pay Govt. for temporary
occupation of land owned by Govt. at the site of the work. :

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein 1o the

satisfaction of the local health authorities, _

) Suitable water supply including pipe water supply whether available for the staff and labour as well as  for  the

work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky opcrations

¢) Fees and dutics levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary al work and approaches in

order to protect public and employees from accidents,

g) Compensation including the cost of any suit for injury to persons or proporty due 1o neglect of any measure of

precaution also become payable due o operation of the work men compensation acl.

h) The contractor has to arrange adequate lighting agreemenl for the work whercver negessary at his own cost.

39, After the work is finalized all surpius materials should be removed from the work site. Preliminary work such as vats,
mixing platform etc. should be dismantled and all materials removed from the site and premises lefi neat and clean, this
should be inclusive of the rates. :

40, No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required.

The

rates to be quoted should be for the finished items of work inclusive of carriage of all matcrials and incidental item of
work.

41.It should be understood clearly that no claim what so ever will be entertained to cxtra items of works quantity of any item

besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work
or

b

extra quantity of any items of work is taken up.
42 The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work
housing T
and supply in their standing order No.44150 Daled.25.11.07 and as amended from/fime to time. .
43.Bid documents consisting ol plans specification the schedule of quantities and get of terms and conditions of contract
and other necessary documents can be seen in all offices issuing the documents duying office hours every day except on

Sunday and public holidays till last date of sale and receipt of tender papers. Nptercst bidders may obtain further
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information af the same address. But it must be clearly understood that the tender must be received in order and according
to instructions.

44. Tendrercrs are required to go through cach clause of PWD form P1 carefully in addition to the clause mentioned here in

before
tendering.

45. All reinforced cement concrete works should confirm to detajled standard specifications, IRC code and Bridge Code

section L, 1L, II1, [V and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued

by MORT & H. Govl. of India.

46. Stee} shutiering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and

watertight.

47. The department will have the right to inspect the scallolding, centering and shuttering made for the work and can reject

partly or fully such structures if found defective in their opinion.

48, Concrete should be machine mixed, unless otherwise ordered in writing by the exccutive cnginecr. The contractor

should arrange his own conerete mixer, Vibrator and pumps etc. for this purpose at his own cost.

49. Cement shall be uscd by bags and weight of 1 bag of cement being taken as 50 Kg.

50. ‘The coniractor shouid arrange the materials like steel, ccment, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work within the time schedule. No extension of time will be granted
on the application of the contractor due to delay in procurement of materials.

51, The contractor will be responsible for the loss or damage of any departmental matcrials during transit and in the
execotion of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates, whichever is higher.

52, If the contractor removes Govi, materials supplied to him from the site of work with a view to dispose off the samc
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a
penalty equivalent 10 5 times the price of the materials according to the stock issue ratc or market rate, whichever is
higher. The penalty so imposcd shall be recovered at any time from any sum that may then or at any time there after
become due to the contractor or from his sccurily deposit er from the proceeds of the sale there-of.

53 The selected contractor may take defivery of departmental supply according 10 his need for the work, issued by the
B.D.0O. Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper
storage of materials; but no cost for raising sheds for storage, pay of watchman etc. witl be borne by the department.
‘The department is not responsibic for considering the theft of materials at sitc. It is the Contractor’s risk. Under any
such plea, if the tenderer stops the work, he shall have to pay the full penalty as per clause of P1 agrcement.

54, The department will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and the contracter shall use such materials without any controversy or dispute on that account. The rate of
issue of such materials will be at the stock issuc rates inclusive of storage charges or rates fixed by the department or
current market rate, whichever is higher.

55, All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear

the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor
will be responsible for its safety and storage. Cut picces of steel more than 1 mir in length will be returned by the
contractor at the issuing stotes, without conveyance charges.

56. Though departmental issue of Cement & stee] has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves, cement, sieel bitumen & every soris of materials from approved marufaciurer and get it
tested in the departmental laboratory and get it approved by the Department before use. No extension of time or
escalation of price on such sccount shall be entertained in future. The cost of ccment, bitumen and steel shall be
reimbursed only after production of relevant documents in support of purchase of required grades from the authorized
and approved supplicrs.

57. TOR rods plates and structural members will be supplied in quantity, length and size in the stock, For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per
sectional weight prescribed by the Indiun Standard specification or as dirccted by the Engineer-in-charge (Wastage of
bars and unnecessary lapping will not be considered for measurement and payment).

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has
got the rights to shift the actual bridge position within a reasonable range in U/S and D/S.

50, The comraclor should at his own cost arrange necessary tools and plants required for the efficient execution of work
and 1he rates quoted should be inclusive of the running charges of each plani and cost of conveyance.

&0. Afier completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing onc
unplugged well and specified span free of cost as dirccted by the Engineer-in-charge car the cntire cost of the test.

61. Measurement of earthwork in road and canal embankment will be done by segfion measurement after the carth is
consolidated including rolling with hand or power roller and sheep foot roller at oftimum moisture content and no exira
payment will be made for jungle clearance for taking earth from the borrow jrca Earthwirk from cutting will be
ceonomically utilized in filling.

Contractor Block Development Officer
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The stock of (building road and irrigation strucrures) metal and gravel will be measured in boxes of 1.5 m X 1.5 m X
0.5 m which will be taken as 1.3 m X 15m X 044 m=1Cum The soling stone will be measured in the suitable
stacks with deduction for voids & 16" of the volume or more depending upon the loaseness of stacking, which would
be determined on actual observation and deduction,

The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed
statement, subject {o the condition that the contractor will cxecute in advance an agreement with the Engineer-in-
charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted 1o the contractor under any circumstance.

‘The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith.

Sinking of welis shall be measured from the bottom of well cap up 10 bottom of cutting edge ot 15 cm above low water
level, whichever is less.

All method of sinking including pncumatic sinking by employment of divers and other equipment shall be inctuded in
the tatc. Removal of irees. logs of trees, or isotated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift, it any, cte. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing arc provisional, but these may be altered, if necessary. in the light of
the nature of strata indicated by boring, which must be taken in advanee of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-
decided by the authority accepting the tender. )

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremic or any
other approved method as well be directed by the Enginger-in-charge, with 10% extra cement 1© be used {or under
water concreting without any extra cost to the department.

o claim wiil be entertained in respect of difficulties during sand blowing met with during sinking of weils.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor stec] mesh reinforcement shall be pravided in the concretc of the Girders en the Caps of the piers/ abulments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shali be provided in the bearings to prevent them from skewing and geiting out of alignment.
inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-
Ray examination of casting’s thickness more than & and load testing of bearing, if considered necessary, shail have to
e carried out at the contractor’s ¢ost. "The same procedure for testing may have to be followed for ribbed bearing
manufactured by widening.

allt should be clearly understood that the joints of bars are to be provide with lapping. welds or bolts nuts as well be
directed by the Engincer-in-charge. .

b)Conerete tost specimens 50mm X 150mm X 130mm in size {whether or plain of reinforced concrete) for the testing
shall be taken for each structural member by represcntative of the contractor in the presence of respensible officer of
the rank niot lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test
specimen in cube should be carried out in the departmental control. Test should be carried out in accordance with the
stipulations in bridge code section- II1L

¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be emertained later on the grounds that the casting of the test specimen was faulty and tha the result of these
specimen did not give a correct indication of (he actual quality of concrete.

Plain concrete and reinforeed concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

¢ The construction of well standing by injecling ecment or grout in coarse aggregate placed position shall
not be permitted.

§] The thickness ol cement concrete in Op plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction.
Where it is not possible to work these tolerance, 1he contractor shall carry out suitable remedial measures as may he
directed by the Engineer-in-charge to overcome the adverse cffects of the tilts and shifts without any exira ¢ost 10 the
department and without any damages to the well. Any additional work, necessary consequent upon the oxcess tilt and
shift. shall be carried out by the contractot. at no extra cost to the department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepled.

If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well 1o be sunk
at a suitable location at the cost of the coniractor. The tilt and shift of the well including ¢ 1sation is to be abided
as per the clauses of MORT & B for roads & Bridges.

No claim for cartiage of water, what-s0-ever. will be entertained.
"The contractor shall employ 1 or more en gincering Graduate or diplema holders as ap rentice at His cost, if the work as
shown in (he tender exceeds Rs. 2, 50, 000-. The apprentices will be selected by the Superi ending Enginger. The
period of employment will commence within 1 month after the date of work order agd woul last till the date when
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90% of the work is completed. The fair wage to be paid to the appreniices should not be less than emolument of
personnel of equivalent qualification cmployed under govt. ‘The no of apprentices to be employed should be fixed by
the Superintending Engincer in the manner so that the iotal expenditure does not exceed 1% of the tender cost of the
work,

. Special class contractor shall employ under him 1 graduate enginecr and 2 diploma helders belonging to the stale of

Orissa. 1ikewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging io
state of Orissa. The contractor shall pay to the enginesring personne) menthly emoluments, which shall not be less than
the emoluments of the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-
Chief (Civil). Orissa may however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders, if such help is sought for by the contractor. The names of such Bngineering personnel appointed by
the Contractors should be intimated lo the tender receiving authority along with the tender as te who would be
supervising the wark. Each bill of the Speciat Class or ‘A® Class Contractor shall be accompanied by an employment
Roll of the Enginceting personnel togeiher with a Certificate of the Graduate Enginecr or Diploma Holder so employed
by the contractor 10 the effect that the work exceuted as per the bill has been supervised by him. {Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma
contained in a separate shoet vide Schedule— B.

It i the responsibility of the coniractor 0 procure and storc explosive required for blasting operation. Department may
render necessary possible help for procuring licensc.

Orissa Bridge & Construction Corporation Ltd, will be atlowed price preference up to 394 over the lowest quotatien of
tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction
Corporation will be allowed a price profercnce to the extent of up to 3% over the lowest tender amount (Where their
tender is not the lowest) provided they express willingness to exceute the work after reduction of rates by negotiation.
Amendment of existing Clauses: - By admisston of a tender for the work. 2 tenderer will be decmed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required
guantity of material including the wheat/ rice referred to above, medical aid, labour and food stutf cte., and that rates
quoted by him in the tender will be adequate 1o complete the work according to the specifications attached there 10 and
that he had taken in to account al} conditions and difficulties that may be encountered during s progress and to have
quoted rates including labour and materials with taxes, octroi, other duties. lead, lifis, Ioading and unloading. freight for
all materials and all other charges necessary for the completion of the work. 1o the entire satisfaction of the Engineer-
in-Chargz of the work and his authorized subordinates. Afler acceptance of the contract rate Government will not pay
any cxtra charges for any rcason in case the contractor claims later on 10 have misjudged as rcgard availability of
materials, labour and other factors.

The prevailing percentlage of LT, Department of the gross amoni of the hil] towards income tax will be deducted from
the contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of bill.

The contractar is required to pay rovalty 10 Govt. as fixed from time of fime and produce such documents in support of
their payment o the concerned Executive Engineer with their bills, failing which the amount towards royalties of
different materials as uiilized by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.

Under no circumstances interest is chargeable for the dues of additional dues if any payable for the work.

Under section 12 of contractors Jabour (Regulation and Abolition) Act. 1970 the contractar who undertakes execution
of work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material — The contractor shall supply sample of all materiats fully before procurement for the work for
testing and accepiance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the deparimental drawing is purely tentative and for the
general guidance only, The Department has no responsibility for the suitability of actual sirala at the foundation level.
The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to
ascertain the $.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall
iake in to account of the above aspects.

Any defects, shrinkage o other faulis which may be noticed within 36 (Thirty six} months from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the Enginger-in-
Charge 1o be amended and made good by the coniraclor al his own cost unless the Bngineer for reasons to be recorded
in writing shall be decided that they ought 10 be paid for and in case of default Departinent may tecover from the
contractor the cost of making good the works. The contractor is also required to maintain the road for three ycars from
the date of successful completion of the work. -
From the commencement of the works (o the completion of the same, they are to be ungdeT the confraciors charge. The
contractor is to be held responsible 10 make good all injuries, damages and repairs ocgAsioned or rjnclercd necessary 10

the same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to/person of structural
damage to property happening from any neglect, default, want of proper care < misconduc on the part of the
contractor or any one in his employment during the cxecution of the work. Also no im shall be entcrtained for loss
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due to earthquake, flood, cyclone, epidemic, riot or any other calamiry whether natural or incidental damages so caused
will have to be made good by the contractor at his own cost,
96. Gradation of ingredients: The coarse and fine aggregatc shall meet the grade requirement as per the latest provision of
rclevant LS. Codef LR.C. code/ MoRT&H specifications.
97. Tilts and shifis
a) Maximum permissible shift is 150 mm.
by  Maximum permissible tilt is 1:80.
98. Payment for variation in price — (Vide Works Department Memorandum No-12673 /W Dt 7.4.1986, 14379 D1
22.06.1991 and No-222874 Dt. 24.10.1992)
a(i}. ~If during the progress of the work the price of any material {excluding the cost of Stecl, Cement & bitumen)
incorporated in the work (not being materials supplied from the Engincer-in-charges store) increascs or decreascs as a
result of increase or decrease in the average wholesale price index (all commodities), and the contractor there upon
necessarily and properly pays in respect of that materials (incorperated in the work) such increased or decrcased price, then
he shall be entitled to reimburse or Hable to refund quarterly as the case may be, such an amount, as shall be cquivalent to
the plus or minus difference of 75% in between the Average wholgsale Price Index (all commodities) which is operating
for the quarter under consideration and that operated for the quarter in which the tender was opened, as per the formula
indicated below provided that the work has been carried out within the stipulated time or extension thereof as are not
attributable to him:-

Formula to calculate the ingrease of decrease in the price of matcrials.
Vm=10.75 x Pm x R x (i-io)

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the value of work done in Rupees during the guarter under consideration,
io =The average Wholesale Price Index (all commoditics) for the quarter in which the tender was opened (as published
in R.B.I. bullctin from time to time.)
i = The Average Wholesale Price Index (all commoditics) for the quarter under consideration,
Pm = Percentage of materials component as per sub-clause of this clavse,
. (ii}-Where original contract period is one year or above, Increase/ decrease of cost of sieel, cement and bitamen
are 10 be paid / recovered. Payments in case of increase are to be madc with prior approval of Government when the total
¢laim is more than Rs. 50,000/~ and with prior approval of the E.LC. /Chicf Engineer (as the case may be) when the claim
is up to Rs. 50,000/ Recovery in case of decreasc shall be made by concerned B.D.O, from the contractor, immediately.
‘The cost shall be determined as follows: -

1. Steel e Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ........  Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Tndian Oil Corporation Limited (TOCL)

a {iii)-Where ariginal period of contract is six months and below one vear, Increase/ decreasc of cost of sicel, cement and
bitumen are 1o be paid / recovered. Payments in case of increase are to be made with prior. approval of Government when
the total claim is more than Rs. 50.000/- and with prior approval of the E.I.C, /Chief Engineer (as the case may be) when
the claim is up to Rs. 50,000/~ subject to fulfillment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by sieel authority of India Limited (SAIL)

Cemenl... Average factory price of three manufacture of cement inside the state,

Bitumen... Rate as fixed by Indian Oil Corporation Limited (I0C)

(2) Cost of the project shoutd be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost.

{(3) Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days
before utilization of steel, cement & bitumen.

(4 Differential cost will be allowed only for the original agreement period, but not for the extended period even
through it might have been validly extended.(vi} Differential cost will be allowed only after successful completion of
the work as per the approved work programme. Stipulation contained in the existing clause 31(f}Recovery in case of
decrease shall be made by concerned Block Devclopment Officer from the contractor, immediately.

(b) Similarly, if during the progress of work, the wages ol labour increase or decreasc as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon neccssarily and
praperly pays in respect of labour engaged on execution of the work such increased or ed wages then he shall be
entitled to reimburse or Hable to refund quarterly, as the case may be such an amouny‘as shall be equivalent to the 75%
plus or minus difference in between the minimum wages for lubour which if operating \for the quarter under
consideration and that operated for the quarter in which the tender was opened as pefthe formulalindicated below.
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Formuiza to calculate the increase ot deerease in the price of Labour,

V1= 0.75x PLx R x (i- ie)
100 io

VI= Increase or decrease in the cost of work during the quarter undet consideration duc to changes in the

minimum wages rate of labour.

R= the value of work done in Rupees during the quarter under consideration.

o= the minimum wages for labour as prev ailed during the quarter under consideration in which the tender was

opened,

i = the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component {as per sub-clausc).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel ol being the representative
item for the pice adjustment) increases or decreases as a result of the price fixed there [or by the Government of India
and the Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and
Lubricants uscd on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly s the
case may be, such an amount, as shall be equivalent to the 75% pius or minus difference in between the price of
P.O.L. which is operating for the quarter under consideration and Lhat operated for the quarter in which the tender was
opencd as per the formula indicated below: -

0.75xK2 Rx({D2-Dl)

Kl= X

100 D,

KI = Inereasc or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O.

L.

R = the value of work done in Rupecs during the quarter undet consideration.

D1= Average Price per liter of dicsel oil which was fixed by the Government of India during the quarter in which the

tender was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. 0. 1.. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement’ refund on

variation in price of matcrial. labour and . O. L. as per sub- classes (), (b} and (c) of 1his Clause.

Category of works Contractor’ Supply Departmental supply of materials

95 OFf Materials | % Of Labour | % Of P.OL.

Trrigation work
a) Structural works 20% 30% 3% 45%

byEarthwork, Canal work, 20% 60% 5% 15%
Embankment work ctc. °
R&D Works

a} Bridge work 20% 30% 5% 45%
b) Road work 45% 40% 3% 10%
¢) Building works *30% 30% 3% 5%

‘
‘ L

L

(* Where brick is supplicd by the Department, it should be 20% insiead of 30%)

d Vide Works Department letter No-21369 dated-22.09.91, the reimbursement j refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per clause no 31{a-ii) &(a-iii), labour and P.O.
L. as per sub-clauses {a-1), (b) and (<) of this clause 31 shall be applicable in the following manncr.

"I torm_of aforesaid escalation clausc where the period for completion of the work as stipulated in the
agreement_is lcss than ane ycar, no escalation is admissible at all. In casc of work where the stipulated period of
completion is one year and more escalation on account of price variations would be admissible only for the remaining
period after excluding the first one-vear period thercof, provided that the work has been carried out by the contractor in
term of 1he Televant provision of the Agreements. In the situation. where the period of completion initially stipulated in
ihe agreement is less than one year and subsequently the completion period has been validly extended on the ground
that the delay in completion of the work is not atiributable to the contractor and in the result the total period including
the extended period stands at onc year or ore, escalation is admissible only for the re ining period after excluding
the first one vear period there from.” \

e) The contractor shall for the purposc of sub-clauses (a), (b) & (c) of this £lause keep such books of Account
and other documenis as are nceessary to show that the amount of incrcase clai d or reductipn available and shall
allow inspection of the same by a duly authorized representatives of Govl. and Yurther, hall at the request of the
Fngineer-in- Charge f urnish, verified in such a manner as the Engineer-in- Charge may uirg any document kept and
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such other information as the Engineer-in-Charge may require The contractor shall within 2 reasonsble time of his
becoming aware of any alteration in the price of such maierial, wages of Jabour and/ ar price of P.O L. give notice
ihereof to the Engineet-in- Charge stating that the same is given pursuant 10 this condition together with an information
relaling thereto which he may be in 8 position 10 supply.

For diversion road the contractor will have 10 makg his own arrangement (o make the same in private land if necessary
for which agreement of such land by the side of C.D. works and the rental charges tor such private land shall be borne
by the contracior including the propsr maintenance with lighting arrangements during the night time and signaling
during day time and barricading etc. il the C.ID. works are opened to the iraffic. No extra ratc will be paid to the
contractor for the above rental charges etc. His rates in the tender for other items shall include this arrangement, rental
charges for the land and maintenance, lighting and removal of such temporary road crust from the private land to bring
the land to its original condition ete. complete.

The contractor has o arrange the land required for borrowing earth if necessary for the road work at his cost. No exira
payment by the Department will be made on this account and no claim what-so-€ver will be entertained on this ground.
“The rates quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Depariment, the Officer-in-Charge of the work shall issue an order book to the
cotiractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
nocessary are to be entered in this book by the Officer-in-Charge/ Engincer-in-charge with their dated signatures and
duly noted by the contractor or his quihorized agents with their dated, signature. Orders entered in this book and noted
by the contractor's agent shall be considered to have been duly given tom cantractor {¢j. owing the instructions of the
Department. The order Book shall be the property of, the Office-in-charge and shallot be removed from the site of work
without written permission of the Fngineer-in-charge and to be submitted to the Engincer-in-chargs every month.

The tenderer should conduct three bores at cach pier and $.B.C. of soil at foundation level and abutments Jocation and
(urnish the test resuls in conformity with LR.C. code at his own cost before execution of the work and rates quoted by
{he contractor should be inclusive of such bores and §.B.C. tests €ic. without any extra cost 10 the Department.

The details of foundation, sub-structure and floor pratection for execution shall be done in accordance with the test
results thus obtained.

The coniractor shall have no claim what so ever for the exira quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

Over and above these conditions, the terms and conditions and rules ¢ d regulations and specifications as laid down in
Detailed Standard $pecification. p.w.D. Code, Bridge code and MoRV&H specifications with latest revision !
amendment are also binding on the part of the contractor.

106. No part of the contract shall be sublet without written permission of the concerned B.D.O. or ransfer be made by

107.

108.

109,

110.

111,

112.

113

power of Attorney authorizing others 10 receive paymeni on the contractor's bebals.

The contractor should attach the certificate in token of payment deposit with the registration authority as percent
cireular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractot at his own cost. The Department will not
e any way responsible for the same and will not pay any cost towards the repair done by the contractor.

The tates quoted by the contractor shall caver the latest approved rates of labours, materials, P.OL. and Royaities.
Arrangement of borrow areas; Jand, approach road to the bridge site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall
inean the execution of operation of the items due 1o standing watcr a8 well as due to percolation of water. The quoted
rates will be inclusive of 1his.

The materials, botrow areas and hutments at sile should be arranged by the contractor at his own COSL No futare
complaint on this account shall be entertained,

The contractor shall make requisition of claim book from the date of commencemernt of the work from the Department
and shall maintain in propet p.w.D. form with pages serially numbered in otder to record items of works are not
covered by his contract and claimablc as extra. (laims shall be entered regularly in this book under the dated signature
of the coutractor or his duly authorised agents at the end of each month. A certificate showd be furnished along with
the claim 1o the effect that he has no other claim beyond this claim up-to-date. If in any menth there arc ne claims 0
record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined
and should be given as for as possible regarding the quantitics as well as the total amount claimed. The claim book
must be submitted by the contractor regularly by 10th and 16th days of each momih for orders of the Engineer-in-
Charge or competent autherity, Claims not made in this manner or the claim book not maintained from the
commencement of the work, are liable to be summarily rejected. The claim book is the property of the Block and shall
be surrendered by the contractor 1o the Fngineer-in-charge after completion of the work of before Tecession of the
contract by the Department whichever is earlier for record.
Number of tests as specified in LR.C./ MORT&H /1.8.1 specification required for the g fistruction of roadsf bridges /
buildings or any other structural works will be conducted in any Gost, Test House / Ddparimental aboratories/reputed
material testing laboratory as 10 be decided by the Engineer-in-charge. Testing chagcs including expenditure for
collection / transportation of samples /specimens €ie. will be borne by the contractor. ¢ colleftion of samples and
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testing are to be conducted for both prior 1o execution and during execution as may be directed by the Engineer-in
charge and on both the accounts the cost shall be borne by the contracior.

Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per
IRC / MoRT& H / 18] requirements at his own cost for providing sufficient opportunity for checking from time to time.
An Engineering personnel of the executing agency should be presct at work site at the time of visit of high level
inspecting officers in the rank of Superintending Engineer and above. Afier completion of the road in all respects the
road furniture's should be affixed by the executing agency indicating locations like school, hospital, No-horn ete.

Even qualified criteria arc met, the bidders can be disqualified for the following reasons, if enquired by the Departiment
(=) Making a falsc siatement or declaration.

(b) Past record of poor performance. .

(¢} Past record of abandoning the work half way/ recession of confract.

{d) Past record of in-ordinate delay in completion of the work

(<) Past history of litigation.

The information furnished must be sufficient o show that the applicant is capable in all respects to successfully
complete the envisaged work.

In case the Lst lowest tenderer or cven the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adcquate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.

ADDENDUM TO THE CONDITICN OF P1 CONTRACT

Clause-2(a) of ’1 Contract:-TIME CONTROL:-

2.1. Progress ol work and Re-scheduling programme.

2.1.1 The Block Development Officer shall issue the letter of acceptance tw the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 duys of issue of the lctier of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO
for approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements. and timing
for all the activities in the Works along with monthly cash flow forceast.

2.1.3. To ensure good progress during the exccution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4" of the wholc
time allowed under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under
the contract has elapsed, 3/4™ of the whole of the work before 3/4% of the whole time allowed under the contract has
elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not canform to
the programme (o which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge,
a revised programme showing the modifications to such programime neccssary to ensure completion of the works
within the time for completion. If the contractor-docs not submir an updated Programme within this period. the
Engineet-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Programme has been
submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
cffect of the progress achicved on the timing of the remaining work including any changes to the sequence of the
activities.

2.1.6 The Engincer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor
may revise the Programme and submil it 1o the Engincer-in-Charge again at any time. A revised Programme {s to show
the effect of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time allowed for exccution of the works as specified in the Contract data shall be the cssence of the Coniract.
The execution of the works shall commence from the Sth day or such time period as mentioned in letter of Award after
the date on which the BDO issues wrirten orders to commence the work or from the date of handing over of the sitc
whichever is later. If the Contractor commits default in commencing the cxecution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the carnest
money & perlormance guarantec / Sscurity deposil absalutely.

22.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Churt for each

milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract decuments for completion of items of the works. It shall indicate the forccast of thg dates of commencement
and completion of various trades of sections of the work and may be amended as neccgsdry by djyeement between the
B.D.Q). and the Centractor within the limitations of time imposed in the contract docythents, and further o ensure good
progress during the execution of the work, the coniractor shall in all cases in whi h the timc allowed for any work,
exceeds one month (save for special jobs for which a separale programme has been dgreed upon) ¢omplele the work as
per milestone given in contract dala. '

S

Contractor Block Developn(éZ QOfficer
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323, In case of delay ogcurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in wriling to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Farce majeure, or

i) Abnormally bad weather, or

. Scrious Joss or damage by tire. or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the
work, of.

. Delay on the part of other contraciors ot tradesmen engaged by Engineer-in-Charge in gxecuting work

not forming part of the Contract.
iii) In case a Variation is issued which makes it impossible for Completion to be achicved by the Intended Completion

Date

without the Contractor laking steps 10 accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

iv) Any other cause, which, in the ahsolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, ghall be made by the Contractor in
writing within fourteen days of the happening of the cvent causing delay. The Contractor may also, if practicablc.
indicatc in such a request the period for which extension is desired. _
2.2.5. In any such case a fair and reasonable extension of lime for completion of work may be given. Such extension
shall be communicated lo the Contractor by the B.D.C in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension ol time shall not be bar for giving a fair and reasonable
cxtension by the B.1.O. and this shall be binding on the contraclor.
2.3. Compensation for Delay.
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or Lo complete the work and clear the
site on or before the contract or extended date of completion, he shall. without prejudice 1o any other ri ght or remedy
available under the law to the Government on account of such breach, pay as agreed compensation the amount
caleulated at the rates stipulated below as the Superintending Engineer {whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / month (as applicable) that
the progress remains below that specified in Clause 2 or that the work remains incomplele.
‘This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value
of work or to the Tendered Valuc of the item or group of items of work for which a separate period of complction is
originally given, -
The amount of compensation may be adjusted or set-off against any sum payable to the Contracior under this or any
other contract with the Government. [n case. the contractor does nol achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clausc 2.5. the amount shown against that milestone shall be
withhcld, to be adjusied against the compensation levied at the final grant of extension of time. Withholding of this
amourni on failure to achieve a milestonc shall be automatic without any notice to the contractor. However. if the
contractor catches up with the progress of work on ihe subscquent milestone(s), the withheld amount shall be relcased.
In case the contractor fails (o muke up for the delay in subsequent milestone(s), amount mentioned against cach
milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.
2.4, Munagement Meetings
2 4.1, Fither the Enginecr or the Contractor may require the other to atiend & management meeting. The business of
management meetings shall be, to teview the plans for remaining work and 10 deal with matters raised in accordance
with the early warning procedure.
2.4.2 The Enginecr shall record the business of management meetings and is 10 provide copics of his record to those
attending the meeting and to the Employer. The responsibility of the partics for aciions to be taken to be decided by the
Enginecr either at the management meeting or aficr the management meeting and stated in writing 1o all who attended
the meeting.
Clause-2 (b) of Percentage Rate P1 Agrecment: - Rescission of Contract (Amendment as per letter No.10639
dt.27.05.2005 of Works Department, Orissa):-
To rescind the contract (of which rescission notice in wriling to the contractor r 'ﬁib\hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from 1€ contractor as peralty.

119. Cess /@ 1% of the agrecment cost shall be deducted from contractor bill as p¢r circular of [ovt. of Orissa Labour and
Fmployment Department vide letler No 3757/ Dt 25,04.2009.

Contractor Block Deve:’m}dent Officer
Danégadi
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120. ELIGIBILITY CRITERIA: To be eligible for qualification. applicants shall furnish the followings as well as mentioned
in check list:

a) Required E.M.D as per the clause No. 10.
b) Copy of valid Registration Certificaie, Valid GSTIN certificate, copy of valid license, IR
: as per clause No 1]. PAN card along with the tender documents and furnish the Original
Registration certificate, GSTIN certificate and Pan card, for verification within 3(ikree} days of opening of the iender
before tendering authority as per Clause No. 10, N
¢) DTCN duly signed by the contractor on each and every pagc.
d)  Bank Draft towards cost of Tender Paper if downloaded or Moncy Reteipt as pcrg lause No 5.
Total: - 120 ((ne hundred twenty } clauses only.

5,

Contractor Block Developmeng Officer,
Danagadi



" Name of the Work:

" BILL OF QUANTITIES

CONSTRUCTION OF SCINCE LAB. AT MANPUR GOVT.HIG# SCHOOL

of ali materials labour T&P ,cess,etc. as per direction of Eng.in.charge.

Rate Amount
. . P ip . YTei
No. Description of item of work Quantity Unit in Rs. In Rs
1 2 3 4 3 6
Earth work in excavation of foundation in trenches in hard soil or gravelly
soil except sheet rock requiring blasting to proper profile with ail leads, lifts
and delifis to proper section and profile including dressing & leveling the One Cubic
1 | bed upto required depth and making it fit for laying concrete and depositing 63.37 " meter 184.59 11697.00
the excavated materials away from the work site with all lvads and lifts
including dewatering. if necessary from foundation complete as directed by
Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered and rammed One Cubic
2 including all cost of sand, conveyance, royalty with labour and T & P §3.67 meter 547.16 45781.00
required for the work.as per direction of Engineer-in-cuarge.
Cement Concrete of proportion (1:3:6) using 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring concrete
3 approved quality from appt:oven_:l quarTy 'mc:luding hofsting, 19“*ering and 2133 (One Cubic 4454 64 95017.06 |
laying concrete (o the required ievel rammring, watering, curing etc. meter |
complete including cost, conveyance, royalty of materials with all labour i
charges as directed by Eungineer-in-Charge. :
R.C.C. work of M-20 grade with 20mm and down grade black hard granite 5
4 (_crushertgrokejn) stone chips_ incluc!ing hoisting and laying. etc complete as 1391 ! One Cubic 4827.47 163700.00 !
per the direction of the Engineer- in-charge. meter !
, Rigid and smooth centering & shuttering at ali heights of ail types of !
work. using required scafolding , T & P centering shuttering inciuding all |
5 taxes of materials cost of scafoiding conveyance and dismentailing and ! |
disposing debrise clear of work site complete as per the direction of the '
Engineer- in-charge. !
One :
(a) For column base & plinth band 83.98 square 100.58 8447.00
meter i
One .
(b) For columns, wall beam and cross beam 62.33 square 72175 1 66639.00
meter |
: One ! :
() For Lintel band 17.64 square | 260.13 - 4589.00 |
meter | J
. p T . One W ;
(d) For roof slab, toilet, verandah, door an_d window chajja, septic tank and 1026 square 42303 | 2972200 |
sock pit : !
I meter | -
Supplying,fitting,placing uncoated HY SD bar reinforcement for RCC work i ! |
including cost, conveyance and taxes of MS rods or HYSD steel and na - < |
6 binding wires of 18-20 gauge and labour charges requires for the work etc. 3391 Onequil. | 6344.09 ) 215128.60 |
complete in all floors.
Fly ash brick in cement mortar (1:6) in foundation and plinth having o .
i i 75 kg/em?2 with dimension tolerance +/- 8% p e Cubic .
7 | crushing strength not less than 73 kgiom2 with rance = 22,12 meter | 427055 | 94465.00
incl. splays cutting circular moulding ,chamfering and corbelling etc. incl.
cost of all materials labour T&P cess,etc. as per direction of Eng.in.charge.
Fly ash brick in cement mortar (1:6) in super structure having crushing i
3 strength not less than 75 kg/em?2 with dimension tolerance —- 8% incl. 29 65 {One Cubic 4303 .88
splays cutting circular moulding ,chamfering and corbelling etc, incl. cost ' meter ' 127610.G0




16 MM (5/8") thick cement plaster in C.M.(1:6) finishing smooth to inside
rough surface of 5"/ 10" thick brick walls after racking out the joints

. . . . . _ One -~
‘g including watering and curing with cost, conveyance, royz Ity and taxes of 14593 7| square 196.92 s
| all materials and cost of all labour charges required for the work i zgeter ' 28737.00
etc.,complete including cess. ‘
12 mm (1/2") thick cement plaster in C.M.{1:6) finishing smooth to outside
smooth surface of brick walls after racking out the join*s including watering - One - ”
10 | and curing with cost, conveyance, royalty and taxes of all materials and 150.73 square 138.55 : 20884.00
cost of all labour charges required for the work etc. complete. meter
Supplying fitting fixing of MS door s & windows incl. cost, conveyance,
. . L e ~ .
1 taxes . T & P of all materials etc complete including cess as per direction of 720.80 < | One ke. 67.80 48870.00
Engineer-in Charge -
e . . . . One 1
12 Supplying, fixing vermﬁed. t{tles (6{)_0mmx60(}mm)1nﬂcors on 23mm thick 7098 ~ square 1053 .60 74785.00
bed of cement mortar(1:1) jointed with neat cement slurry, meter
Oil bound cement primi t with primer of b d quality ov One -
13 il bour cement priming one coat with primer of bapproved quality over 371.17 square 87,32 30555.00
walle etc complete.
meter
Supplying, finishing walls with water proofing weather coat paint two coats One s ’
14 | of approved shade outside the builaing including cost,carriage of materials, 154.45 square 70.11 10828.00
T&P,labour ,cess,etc.all complete, meter
Distempering two coats to walls with dist ) d shade on wall - One -
15 | oistempering two coats to wa'ls ISternper of approvea shade on Walls | 516,72 square 66.51 14414.00
including cost,carriage of materials,labour etc complete. meter
Supplying and painting two coats with enamel paint over one coat of . One 4 ,
16 | primer on MS doois & windows, including cost of 39.30 square 186.08 7313.00
paint,labour, T&P etc.complete.including cess. meter
Providing, supplying and painting of sign board and display board of size _ p
g o] T = . -
17 1.20m x 1.20m x‘O.HSm(thlck_) above G.L. and 0.45m be]ho“ G.L. and shall 1 | oOneNo. | 5000.00 5000.00
be plastered ,painted and writing etc. as per direction of Eng. In.charge.. :
Taotal 1104181.0
/‘ \\
Total 17 ( Seventeen ) items Only  (Rupees Elexen Lakhs/Four Thousand One Hundred Eighty One)jonly. )
. 4

agaJ i BDO, Danagadi
DRDA, Jajpur

- U S — I

/ less than / equal to the above estimated cost.

Sigrature of Tenderer

2

Addl. Project Difecﬁ% Tech.),

_\'3’\

% (both in figures and words) excess ove



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

t/We hereby certify that F'We* am/arc* relatedmot related (*) to any officer af PR Depti. of the rark of
Assistant Fngineer & above and any offtcer of the rank of Assistant / Under Secretary and above of the P.R
Depit, Govt. Of Odisha. 'We* amvarc® aware that, il the facts subsequently proved to be false. my/our’
contract will be rescinded with forfeiture of £.M.D and security deposit and 1/'We* shall be liable to make
good the loss or damage resulting from such cancellation. I'We also note thal. non-submission of this
centificate will render my / our tender Hable for rejection.

{*)Strike out which is not applicable.

SCHEDULE-B CLRTIICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINFERDIPLOMA

HOLDL

RS (For special class / “AT ¢ ass contraciors only})

' We hereby cetify that at present the following Enginecring personnel are working with me ./ in our

firm * company and their bio-data are furpished below.

i T H e B T T [ B Y T
: D Name of the | Qualification | Date of | Monthly | Whether full | I thoy are superannvated
- Engineering | | Appointment | emolyment | time | retired * dismissed or removed
! personmet ! i i | eneaeement | personnel from state GOyt o ;
: : ! ! : = LT i
; appointed for | i : ¢ and i Cemtral Govt. . Public Sector”
| - ! : . i R . :
D osupervising ; | | continuous . undertaking Private
- v : | : B ; =
i comracior s | i | Companies and or dny one !
Dwork  with | i | | "ineligible  for  Goyenmment |
_oqaddress L 4 i service, '
! b3 i 4 | 3 ) !
 —— _-I. —_— —_— _!_ —— JRS—— _: ——————— s _T.—_ _—_———— —_— —— e ——.
i :
__! —_— —_— ————— —— —— '_ [ — — N -

SCHEDULE- C FORMAT OV AFHOAVIT

The undersigned do hereby certify that all the stnements made n the reguired attachments are true and

.

COTTECt.

. The imdersignad also hereby cortifies that neither onr firm My
L haram of ity comsiituent parimess have abanduncd any road:
bridse:irrigation /Buildings or other project work in India nor any contract awarded to us for such works
have been rescinded during the last five years prior to the date of this bid.

' The undersigned hereby authorized and cequest {w) any barh. person. hrm or Corpuration to furmsh
pertinent information as deemed necessary and as requested by ihe Departmend to verify this statement or
regarding my (0ur) CoOMpeteney and general reputation.

+  The undersigned understands and agrecs that further qualifving nformation may he requested and agree
furni<h any such information al the request of the Deparnment.
{Signed by an Authorized Officer ol the firm)
Title of Officer
Name of Finm
Lhate! : -
, 17T TAPPROVEDFOR  irremeee—) pages only
i » 3
| Block Developme t(){ﬁ::\er, l |

_Danagadt _ i Addl Project DirectordTeeh ), R

Sold for the work  Constraction of Science Lab. at Manpur Govt. High School Danagadi Block™ on payment of

e, —rmmmm- = {Rupess —--- - - ———E sonly vide Money Receipt No

SBi Duburi Project, Nanagadi.

Dt against BC 7 Bank Drafi Noo o B e pavable at

Block Devetopment
Panagadi,



CHECK LIST

(To be filied up by the contractor)

Submitted

No. Documents Ve No. Page No. Issuing authority
1 2 3 4 3 6
1 Cost of tender paper
2 | Copy of valid license
3 | Copy of valid .T./ Pan Card
4 | Copy of GSTIN certificate
5 Required EMD in approved form
6 | No relation Certilicate
7 | Affidavit of no litigation
8 Aftidavit of authenticity of truc document
attached

9 Proof copy of Danagadi Panchayat Samiti
registered contractor certificate

o Valid E-Mail Address

Valid mobile number

Cerlified that all the information mention above have been attached with the tender papg

best of my Knowledge & belief.

Contractor

Block Development
Danagadi.

m?\me and correct to the

fficer
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ot write anything excepting quoting of pereentags and in any case anything else
2] 3 =3

1. The contractor should n

Regarding tender rate is menticned, the tender is liable for rejection.

2. Percentage qucted by the tenderer shall be accurately filled inwords and in figure.
3. Strike cut which s not applicable, if the tenderer quotes the percentage without rentioning exXCess o7 tess,
i will be considered as excess.

4. Ferceniage shouid be quoted up to 2 {Two} digit after the dechnal point.

5. Rate of all items are inciusive of cost. carriage, royalty and other taxes

Tenderer
N G COrrections e«
MO Of Over WITINE v cerrrrescanee

Mo of INterpeiadion e

Block Dcx‘ciahmcm. Oifiey
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