GOVERNMENT OF ORISSA

PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Addl.Class Room at
Budharaj Nodal Bidyapitha, G.P- Trijanga

Bid {dentification/DTCN No. 36/ | 20.0/. 203/ 1 P.S Danagadi

PANCHAYAT SAMITI, DANAGADI



PANCHAYAT SAMIUTL DANAGAD
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Construction of Addl. Class Ot & DY
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Block Development Officer,
1 Contractor Danagadi

3 The sale of the Bid document shall start from the date of publicalion in httpy/www.jajpu r.picinduring office hours in the

office of the Panchayat Samiti, Danagadi, Jajpur

-

N

Bids shall be received in the office of
through Registered Post/Speed Post. The authori

the Panchayat Samiti, Danagadi,
ty will not be held responsi

Jajpur till Dt.__2 4 .02.2021 up to 5.00PM-
bie for postal delay in the delivering of the

documents of non-receipt of the same.

1. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on __ /£.02.2021 in presence
of the hidders or their authorized representatives, In case of holidays, next working day will be considered.

5 The bid documents can be obtained from the Office of the Panchayal Samiti, Danagadi, Jajpur in person on appl ication and
payment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.0, Danagadi, Jajpur payable at
SB.1. Duburi Project, Danagadi . The bid document can be downloaded from the official wcb site of Jajpur District
(http://www.jajpur.nic.in}. In case of downloaded bid document the cost of bid document should be attached with the bid. The
cost of bid document is not refundable. The envelope containing hid document should be super seribed with “Tender Call
Notice Number- 36/ /20 .01.2021.

6. The undersigned reserves the right to negotiate of reject any or ail the tenders in the interest of the Govt. with or without
assigning any reason thersof. Any dispute in this matter will be seitled up under the Jurisdiction of Jajpur District. (The bids of
the defaulting contractors of this block those who have not completed the work in time arc liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the cstimated cost put
1o tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender
chall have to furnish the cxact amount of differential cosl i.c estimated cost put to tender — minus the guoted amount as
Additional Performance Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.0 Daragadi/ Bank guarantee
in favour of BDO, Danagadi from any nay Nationalized! Scheduled Bank in India counter g anteed by its local branch al
Rhubaneswar within seven days of issue of Letter of Acccptance (LoA) by the BDO, Danagadi (by e-mgqil) to the successtul
bidder ofherwise the bid of the successful bidder shall be cancelled and the Famest Money/ Bid Securi b shall be forfeited.
Further procecding for blacklisting shall be initiated against the bidder. The concerned APS will be rctm]z:‘d 1o the bidder aflier
completion of work in #ll respect ie. Final bill paid.
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8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and
time, the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the
due datc.
9. The tender is to be submitted in one cover is to contain EMD, signed DTCN on cvery page, price bid duly filled in and signed
by the tenderer, attested copy of -~ o . e . ce -, PAN card,
valid GSTIN certificate, certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the
check list column and other documents as per the relevant clauses of this DTCN and special conditions it any. The cover is to be
sealed and superscribed as the bid of the works as mentioned in column No.2 of the tender call notice.
10. The bid must be accompanied by EMD of the amount & 1%(One percent) of the estimated cost to tender as mentioned
in column No.4 along with tender in shape of National Savings Cenificates /| KissanVikash Patra /Post Office Savings Banks
account/Post Office Time Deposit AccountBank Guarantee in favour of BDO. Danagadi from any nay Nationalized/ Scheduled
Runk in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in
no other form.Tenders not accompanied with EMD as specified above shall be liable for rejection.
{iYI'he tender paper should be accompanied with the attested true copies of the documents specified in the checklist like
valid registration ceriificate, valid GSTIN certificate and PAN card which arc mandatory

and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.C, Danagadi for
verification and mentioning about relaxation (if any) in the license otherwise histher bid shall be declared as non-responsive and
thus liable for rejection.
(ii)The work is to be completed in all respects within specified peried inclusive of rainy season as mentioned in the column No.?
of the tender call notice. Tenderers whose tender is accepted must submit a work prograi at the lime of execution of Agreement.

11. Al tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity

of tenders can also be extended if agreed to by the tenderer and the Department.

12. An applicant or any of its constituent partners ol whose contract for any work has been rescinded or who has
ahandoned any work in the last five vears, prior to the date of bid shall be debarred from qualification. The tenderer is
to [urnish and affidavit at the time of submission of tender paper about the authentication of tender documents. An
affidavit to this effect is to be furnished in schedule-C. Non-furnishing of information in schedule-C and required
affidavit in schedule-C, the bid document will be summarily rejected.

13. No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the cffect that he is not relaled to any officer in the
rank of an Assistant Engineer & above in the state P.R. Department or Assistant/Under Sceretary & above in the P.R,
Department. L[ the fact subsequently proved to be false, the contract is liable 1o be rescinded. The earncst money & the
total sceurity will be forfeited and he shall be liable to make good the loss or damages resulting for such cancellations,
The proforma for non-relationship certificate is contained in a separaic sheet vide Schedule-A.

14. If an Individual makes the application, the individual should sign above his [ull type written name and current address.

15. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and
full name of his firm with its current address. .

16. If the application is made by a firm in parinership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alleratively by a partner holding power of altorey for the lirm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and
current address of all partners of the firm shall also accompany the application,

17. 1f the Application is made by a limited company or a corporation. il shall be sigm by duly authorized person holding
power of attomey for signing the application in which case a certi fied copy of the power of attorney shall accompany
the application. Such limited company or corporation will be required to furnish satisfactory evidence of ils existence
along with the technical bid,

18. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

9. No tenderer will be permitted 1o furnish their tender in their own manuscript papers. All information should be
submitted in English, The applicant’s name should appear on cach page of the application along with his signaturc or
the signature of the authorized representative at the bottom of cach page.

. Instruction for quoting percentage rale below /above the estimated cost amendment (o para -3.3.5 of O.P.W.D. Code
Volume-1.
Following new pravisions shall be made to quote the rate of work by the contractor.
3.5.5 (V) — Percentage Rate Contract —

Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of
quanlities shall mention estimated rate of such item and amoum there to .The contractor has prescribed format
appended to the tender documents. The contractor participated in the tender for more than one work may offer
conditional rebate. Rebate offer subntitied in separate sealed envelope shall be opened. declared and recorded first. The
rebate so offer shall be considered after opening of all packages called in the same otice. The contractors who
wish to tender for two or morc works to which they refer, written on the envelop E

The adopted format for percentage rate is same as date of form ad
“itern rate™ shall be replaced by “percentage rate” and contract form may bd named as p-
esscnce. The contractor is required to maintain a certain rate of progress specified in the ¢

2

—_—

ted for itemrate tenders but the word
. In this form, time is the
tract. The contract can also
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be terminated with penalty when the progress of work is not as per the conditions of centract. The quantity mentioned
can be increased or reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated
cost, If it excecds the limit stated above period approval of competent autherity is mandatory betore making any
payment. The period of completion is fixed and camnot be altered except in case of exceptional circumstances with due
approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the
contractor shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found
in the percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as
correct. If any discrepancy is found in the percentage quoted in percenlage exXCCss {less and total Tate quoted by the
contractor, then percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or
less and not supported with corresponding amount will be treated as excess. The contractor will write percentage oxcess
or less up to two decimal point only. If he writes the percentage excess or less up to two OF MOrC decimal points, the
first decimal point shall only be considered without rounding off. Wherc the contractor has omitted to quotc the rates
either in figures and words, the officer opening the tender shouid record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percenlage excess o less shall be added or sublracted [rom the gross amount of the bill.

22 The tenderer shall carcfully study the tentative drawing and specification applicable to the contract and all the
documents which will form a part of the agrecment to be cntered in to by the accepted tenderer and details
specifications for and other rcievam specifications and drawings which are for sale. Complaint at a future date that.
plans and specilfications have not been seen by the tenderers, cannot be entertained. ’

23. The drawing furnished with the tender is tentative and subject to rcvision or modification as tendered during the
execution as per actual necessity und details test conducted. But the tendered rates quoted by the tenderer will hold
good in casc of such modification of drawings during the time execution and shall in no way invalidate the contract and
1o extra monetary compensation will be enteriained. The work shall, however be executed as per final approved
drawing to be issue by the Tngineer—in-charge as and when required.

24, Fvery tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries
and approach roads to quarrics and safisfy himself about the quality and availability of materials. In every case the
materials must comply with the relevant specifications. Complaints at future date that the availability of materials at
quarries has been misjudged cannot be entertained.

25. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon basc, winch stand and derrick etc. as required for the work.

26. It must be definitely understood that the Government does not accept any responsibility for the correctness and

complcteness
of the borings shown in Cross Section.

27. ‘The tenderer may at his option guote reasonable for cach item of work carefully so that rate for one item should not be
unworkable low and oihers too high for others. .

28. The tender containing extraneous conditions not covered by the tender notice are lable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

28, Letters ctc. found in the tender box regarding raising or lowering Lhe rates or dealing with any point in connection with
the tender will not be considercd except the case rclated to clause no.22.

30. Schedule of quantities are accompanied in the DTCN (Price Bid). 1t shall be definitely understood that the Government

does not accept any responsibility for the correctness o completeness of this schedule and that this schedulc is liable
for alternation or omissions, deductions sct forth in the conditions of the contract and such omissions, deductions.
additions or alternations ete. forth shall no way invalidate the contract and no exira monetary compensation, will be
entertained.
31. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-
ever.
The carnest money will be retained and dealt with as per the lerms and conditions of the Q.P.W .. code.
The bidderitenderer, whose bid has been accepted, will be notified of the award by ihe BDO. Danagadi priof 10
expiration of the validity period by e-mail, SMS confirmed by registered letter. This letter (hercinafter and in the
conditions of Contract called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the
contractor as preseribed by the contract (1 lerein after and in the contract called the “Contract Price™).

The notification of award will constitute the {ormation of the contract, subject only to the turnishing of a
performance security (initial Security Deposit in form of Deposit receipt of Schedule Bank/ KissanVikashPatraPost
Office Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the
BDO, Danagadi and in ne other form which including the amount already deposited as_pidssgcurity (carnest money}
shall be 2% of the value of the tendercd amount (excluding 1% deposited toward hiripg of equipment /machinery from
outside the state if any } and sign the agreement in the prescribed of PWD form forhe fulfillment of the contract in the
officc of the BDO, Danagadi.

34. The sccutity deposit together with the earnest money & the amount withhe

(ORI
[

Y according o the provision of Pl
agreement shall be retained at security for the duc non-fulfillmem of this contrachand additiopal performance security
in accordance with the provision of the agrecment. The agreement will incorporate ents between the officer
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inviting the bid/ Engineering Stalf in-charge and the successful bidder. Within fifteen days following the notification of

award along with the letter of Acceptance, the successful bidder will sign the agreement and deliver it 1o the Engineer-

in-charge. Following documents shall form part of the agreement.

‘The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming

the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and

required amount of performance sccurity
b) Standard PWD form P1 with latest amendments.

Failure to enter in to the requircd agreement and to make the security deposit as above shall entail forfeiture
of the bid security {eamncst money). No contract (tender) shall be finally accepted until the required amount of initials
socurity is deposited. The security will be refunded after one year of completion of the work & payment of the
final bill and will not carry any interest, As concurred by law department and finance department in their U.O.R,
No.848 did21.05.97 L.O.R. No.202 W.ED. dd.06.03.98 respectively the EM.D. will be forfeited in case, where
tendcrers back out from the offer before acceptance of tender by the competent authorily.

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in 10 within the State of Orissa and it is agrecd thut neither parly to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the state of Orissa.

36. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workman employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

37. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No.[[M-56/628842(5) dt. 27.09.61 as amended from time 1o time.

38. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest
minimum Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found (o be in
default, he may recover such amount due (rom the contractor and pay such amount to the labour directly under
intimation to fhe local labour office of the Govi. The contractor shall not employ child labour. The decision of the
B.D.0O. Danagadi is final and binding on the contractor.

39. The contractor shall bear cost of various incidental, sundrics and contingency nccessitated by the work in full within
the following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all olher taxes including goods and services tax.
ferry tolls conveyance charges and other cost on account of land building including temporary building and
temporary eleciric connection 10 work site as well as construction of service road and diversion road and its
masintenance till completion of work site as required by the tender for collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Gowvt. for tcmporaty
oceupation of land owned by Govt. at the site of the work,

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements thercin to the

satisfaction of the local health authoritics. :

¢) Suitable water supply including pipc water supply whether available for the staff and labour as well as  for the

work.

d) Suitable cquipments and wearing apparaius for the labour cngaged in risky operations

¢) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barricrs, signal including paraftin and electric signal where necessary at work and approaches in

order (o protcet public and employees from accidents.

g)  Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of

precaution also become payable due to operation of the work men compensation acl.

h)  The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39, After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats,
mixing platform ete. should be dismantled and all materials removed from the sitc and premiscs lefl neat and clean, this
should be inclusive of the rates. :

40. No payment will be madc for benchmarks, level pillars profiles and benching and leveling the ground wherever required.

The

rates 1o be quoted should be for the finished ilems of work inclusive of carriage of all materials and incidental itemn of
work,

41,3t should be understoad clearly that no claim what so ever will be entertained to cxira items of works quaniity ol any item

besides estimated amount unless wrilten order from the engincer-in-charge and rate settled before the extra item of work

—

a

ot
extra quantity of any items of work is taken up.
472 The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt, <
housing ”
and supply in their standing order No.44150 Dated.25.11.07 and as amended from tirde to time.
43.Bid documents consisting of plans specification the schedule of quantities and sct pf’ terms and cpnditions of contract
and other necessary documents can be seen in all oftices issuing the documents durink office houry every day cxcept on
Sunday and public holidays till last date of sale and receipt of tender papers. Inta(est biddefs may obtain further

India, Minisiry of work
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information at the same address. But it must be clearly understood that the tender must be reccived in order and according
to instructions.

44. Tendrerers are required to go through each clause of PWD form P1 carefully in addition to the clause mentioned here in
before

tendering.

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code

section I, TL, IIL, TV and VII & latest design critcria for pre-stressed concrete bridge specifically for road and bridges issued

by MORT & H, Govt. of India.

46. Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and
watertight. .

47. The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.

48, Concrete should be machine mixed, unless otherwisc ordered in writing by the exceutive engineer. The contractor
should arrange his own concrete mixer, Vibrator and pumps ete. for this purpose at his own cost.

49, Cement shall be used by bags and weight of 1 bag ol cement being taken as 50 Kg.

50. The contractor should arrange the materials like stecl, cement, paint and bitumen ete. of approved quality and
specification at his own cost for completion of the work within the time schedule. No extension of time will be granted
on the application of the contractor due to delay in pracurcment of materials.

51. The contractor will be responsible for the loss or damage of any departmental matcrials during transit and in the
excoution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at
stock issuc rates or market rates, whichever is higher.

52 1f the contractor removes Govt, materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a
penalty equivalent to 3 times the price of the matcrials according 10 the stock issue rate or market rate, whichever is
higher. The penalty so imposed shall be recovered at any time from any sum that may then or al any time therc afler
become dug 1o ihe coniractor ot from his security deposit or from the proceeds of the sale therc-of.

53. The selected contractor may take delivery of departmental supply according to his need for the work. issued by the
B.D.0. Danagadi, subject 10 the availability of the materials. The tenderer shall make all arrangement for proper
storage of maicrials; but no cost for raising sheds for storage. pay of watchman eic. will be borne by the department.
The department is not responsible for considering (he theft of matcrials at site. It is the Contractor’s risk. Under any
such plea, il the tenderer siops the work, he shall have to pay the full penalty as per clause of P1 agreement.

54. The department will have the right o supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy or dispule on that account. The rate of
issue of such materials will be at the stock issue ratcs inclusive of storage charges or rates fixed by the department or
current market rate, whichever is higher,

ATl the materials which are to be supplied from store will be as per availability of siack and the contractor will have to bear
the charges of straightening. cutting, jointing, welding cte. 1o required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists ete. After the issue from the store, the materizls may be under the custody of the contractor and the contractor
will be responsible for its salety und storage. Cut pieces of stecl more than | mtr in lengih will be returned by the
contractor at the issuing stores, without conveyance charges.

56. Though departmemal issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves, cement, stcel bitumen & every sorts of materials from approved manufacturer and get it
tested in the departmental laboratory and get it approved by the Department before use. No extension of time or
escalation of price on such account shall be entertained in fulure, The cost of cement, bitumen and sleel shall be
reimbursed enly after production of relevant documents in support of purchase of required grades from the authorized
and approved suppliers.

57. TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the stecl including plates etc. shall be measured in length of differcnt diameler. size and specification as
actually used (including hooks and cranks) in the work cortect to an inch or cm. And their weight calculated as per
sectional weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of
bars and unnecessary lapping will not be considered for measurement and payment).

58. The tentative alignment of the proposcd bridge has been shown in the enclosed drawing. However. the department has
got the rights to shift the actual bridge position within a reasonable range in U/S and DS,

59. ‘The contractor should at his own ¢ost arrange necessary tools and plants required for the efficient execution of work
and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

60. After completion of the work, the centracior shall arrange at his own cost, all requisi Tipment for testing one
unplugged well and specified span free of cost as directed by the Engincer-in-charge and bear the cntire cost of the test.

61, Measuremeni of carthwork in road and canal embankment will be done by sectigh measuremeny after the earth is
consolidated including rolling with hand or power roller and sheep foot roiler at optifnum moisture gontent and no extra
payment will be made for jungle clearance for taking earth from the borrow are Farthwork from cutting will be
ceonomically utilized in filling.
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67.

68.
69,
70.
71
72.
73.
74.

75.
76.

77.

d)

78.

79.

81.
82.

. The stock of (building read and irrigation structures) metal and gravel wili be measured inboxesof IS mX 1.5 mX

0.5 m which will be taken as 1.5 m X 1.5 m X 044 m = 1 Cum. The soling stone will be measured in the suitable
stacks with deduction for voids & 1/6™ of the volume or more depending upon the looseness of stacking, which would
be determined on actual observation and deduction.

. The machineries. if available with the department, may be supplied on hire as per charges noted in the enclosed

statement, subject to the condition that the coniractor will execute in advance an agreement with the Engineer-in-
charge.

In the cvent of any delay in the supply of the department road roller for unavoidable rcasons, no extension time will be
granted to the contractor under any cireumstance.

. I'he tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the presctibed

proforma enclosed herewith,

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 13 cm above low water
level, whichever is less,

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in
the rate. Removal of trees, logs of irees. or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shifl, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if nccessary, in the light of
the nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wetls by air lock and vacuum chamber method, rates there of shall be pre-
decided by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be cither with tremie or any
other approved method as well be directed by the Engincer-in-charge, with 10% extra cernent to be uscd for under
water concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed 10 rest on the noses of the piers.

Tor stee! mosh reinforcement shall be provided in the concrete of the Girders on the Caps of the picrs/ abutments
jimmediatcly in contact with the bearing to cnsure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Dircctor General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-
Ray examination of casting’s thickness more than 8” and 1pad testing of bearing, if considercd necessary, shall have to
be carricd oul at the contractor’s cost. The same procedure for testing may have (o be followed for ribbed bearing
manufactured by widening.

)1t should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge. :

b)Conerete test specimens 150mm X 130mm X 150mm in size {whether or plain or reinforced concrete) for the testing
<hall be taken for each structural member by representative of the contractor in the presence of responsible officer of
the rank not lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test
speeimen in cube should be carried out in the departmental control. Test should be carried out in accordance with the
stipulations in bridge code section- III.

¢)Test specimen shall be formed carcfully in accordance with the standard method of taking test specimen and no plea
shall be entertained later on the grounds that the casting of the test specimen was faulty and thar the result of these
specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. tesearch laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

9] The construction of well standing by injecting cement or grout in coarsc aggregate placed in position shall
not be permited.

f) The thickness of cement concrete in top plugging should be as per departmental drawing,

In well sinking the maximum tolcrance permissible in tilt is 1:30 and the shift is 150 mm to the normal direction.
Where it is not possible 1o work these tolerance, the contractor shall carry out suitable remedial measures as may bc
directed by the Engineer-in-charge to overcome the adverse cffects of the tilts and shifts without any extra cost to the
department and without any damages to the well. Any additional work. necessary consequent upon the excess tilt and
shift, shall be carried out by the contractor, at no extra cost to the department.

Concrete of strength below of the required strength (as determined by actual tests) shall nol be accepled.

[f the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another weil to be sunk
at u suitable location at the cost of the contractor. The tikt and shift of the well including ¢ ensation is to be abided
as per the clauses of MORT & H for roads & Bridges.

Nao claim for carriage of water, what-so-ever, will be enteriained,
The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender cxceeds Rs. 2. 50, 000/-. The apprentices will be selected byj the Superint¢nding Engineer. The
period of employment will commence within 1 month after the date of work ordetand would/last till the date when
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3.

84.

86.

87.

88.

89,

94,

90% of the work is completed. The fair wage to be paid to the apprentices should not be less than emolument of
persornel of equivalent qualification employed under govt. The no of apprentices io be employed should be fixed by
the Superintending Engincer in the manner so that the total expenditure does not exceed 1% of the tender cost of the
work.

Speial class contractor shall employ under him ! graduatc engineer and 2 diploma holders belonging to the staic of
Orissa. Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to
state of Orissa. The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than
the emoluments of the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-
Chief (Civil), Orissa may howevcr assist the contractor with names of such unemployed Graduate engincers and
Diploma Holders, if such help is sought for by the contractor. ‘The names of such Engineering personnel appointed by
the Contractors should be intimated 1o the lender receiving authority along with ihe tender as to who would be
supervising ibe work. Each bill of the Special Class or “A’ Class Contractor shall be accompanied by an employment
Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or Dipioma Holder so employed
by the contracter to the cffect that the work execuied as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma
contained in a separate shect vide Schedule - B.

It iy the responsibility of the contractor (0 procure and store explosive required for blasting operation. [epariment may
render necessary possibie help for procuring license.

. Orissa Bridge & Construction Corporation ] .4d. will be allowed price preference up to 39, over the lowest quotation or

tender as laid down in works and Transpori Department Resolution No-285 date-17.04.1974. The Orissa Construction
Corporation will be aliowed a price preference to the extent of up to 3% over the lowest tender amount (Where their
tender is not the lowest) provided they cxptess willingness to execute the work afier reduction of rates by negotiation.
Amendment of existing Clauses: - By admission of a tendet for the work, a tenderer will be deemed 10 have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including the wheat/ rice referred 1o above, medical aid, labour and food stuff etc., and that rates
quoted by him in the tender will be adequate to complete the work according to the specifications atiached there to and
that he had taken in to account ail conditions and difficulties that may be encountered during its progress and lo have
quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for
all matcrials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-
in-Charge of the work and his authorized subordinates. After acceptance of the coniract rate Government will not pay
any extra charges for any reason in casc the contraclor claims later on to have misjudged as regard availubility of
materials, labour and other factors.

The prevailing percentage of LT. Department of the gross amount of the bill lowards income tax will be deducied from
the contractot’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. (ST as applicable will on works contract shalt be paid over the bill
amount st the time of payment of bill.

The contracior is required Lo pay royalty to Govt. as fixed from time of time and produce such documents in support of
their pavment fo the concerned Executive Engineer with their bills, failing which the amount towards Toyalties of
different matcrials as utilized by them in the wark will be recovered from their bills and deposited in the revenue of
concemned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

_ Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution

of wark through labour should produce valid license from licensing authorities of labour Department.
Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
(esting and acceptance 4s may be requiring by the concetned Executive Engineer.

. Tria! Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strala at the foundation level.
The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost 10
ascertain the $.B.C. and credibility of the strata at (ounding level while quoting his ratcs for tender the contractor sball
take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty 5ix) months from the completion of the
work arising out of defeciive or improper materials or workmanship timing arc upon the direction of the Engincer-in-
Charge to be amended and made good by the contractor at his own cost unless the Enginecr for reasons o be recorded
in writing shall be decided that they ought to be paid for and in casc of default Department may recover from the
contractor the cost of making good the works. The contractor is also required to maintain the road for three years from
the date of successful completion of the work., i

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible 1o make good all injuries. damages and repairs occasionf; or rendered necessary fo

the same by fire or other causes and they hold the Govt. of harmless for any claims for injufics to person or structural
nduct on the part of the
shall be entertained for loss

damage to property happening from any neglect, default, want of proper carg or mis
contractor or any one in his employment during the execution of the work. Also nb.lai

Contractor Block Developtnent Officer

Danagadi



duc to earthquake, flood, cyclone, epidemic. riot or any other calamity whether natural or incidental damages so causcd
will have to be made good by the contractor at his own cost.
96. Gradation of ingredients; The coarse and fine aggregatc shall meet the grads requirement as per the latest provision of
relevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
97. Tilts and shifts
a) Maximum permissible shift is 150 mm.
by Maximum permissible tilt is 1:80.
98. Payment for variation in price — (Vide Works Depariment Memorandum No-12073 /W Dt. 7.4.1986, 14379 Di.
22.06.1991 and No-222874 Dt. 24,10.1992)
a(i). “If during the progress of the work the price of any material {excluding the cost of Steel, Cement & bitumen)
incorporated in the work (not being materials supplied from the Engineer-in-charges store) increascs or decreases as a
result of increase or decrease in the avcrage wholesale price index (all commodities), and the contractor there upon
necessarily and properly pays in respect of tha materials (incorporated in the work) such increased or decreused price, then
he shail be entitled to reimburse o liable to refund quarterly as the case may be, such an amount, as shal! be equivalent to
the plus or minus difference of 73% in between the Average wholesale Price Index (all commodities) which is operating
for the quarter under consideration and that vperated for the quarler in which the tender was epened, as per the formuia
indicated below provided that the work has been carried out within the stipuiated lime or extension thercof as arc not
attributable to him:-

Formula to caleulate the increase of decrease in the price of materials.
Vm=0.75 x Pm xR x {i-i)

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opencd (as published
in R.B.I. bulletin from time to time.}
i = The Averagc Wholesale Price Index (all commadities) for the quarter under consideration.
Pm = Pcreentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, ccment and bitumen
are to be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total
claim is more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/-. Recovery in case of decrcase shall be made by concerned B.D.O. from the contractor, immediately.
The cost shall be determined as follows: -

1. Steel ......oe. Rate as (ixed by steel authority of India Limited (SAIL)
2. Cement ... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian (il Corporation Limited (IOCL)

a (iil)-Where original period of coniract is six months and below ane year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when
the total claim is more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer (as the case may be) when
the claim is up lo Rs. 50,000/- subject to fulfiilment of the conditions mentioncd below.

(1) The cost shall be determined as (ollows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL)

Cement. .. Avetage factory price of threc manufacture of cement inside the state.

Bitumen... Rate as fixed by Indian Qil Corporation Limited (I0C)

(2) Cost of the project should be more than 50.00 lakhs. However the differcntial cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cosl.

(3) Contractor has to submit the vouchers showing procurcment from an authorized dealer for the said work within 28 days

belore utilization of steel, cement & bitumen.
+H Differential cost will be allowed enly for the original agreement period, but not for the extended period even
through it might have been validly exiended.(vi} Differential cost will be allowed only after successful completion of
the work as per the approved work programue. Stipulation contained in the existing clause 3 [{f)Recovery in case of
decrease shall be made by concerned Block Development Officer from the contractor, immediately.
{b} Similarty, if during the progress of work, the wages of labour increase or decrease as a result of increasc or
decrease in minimum wages for labour prescribed by Government and the contrac ercupon nceessarily and
properly pays in respect of labour engaged on execution of the work such increased pridecreased, wages then he shall be
cntitled to reimburse or liable to refund quarterly, as the case may be such an amgnt as shall bc} equivalent to the 75%
plus or minus difference in between thc minimum wages for labour which is operating /for the quarter under
consideration and that operated for the quarter in which the tender was opencd asper the ft onnu]é indicated below.
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c)

Formula to calculate the increase or decrease in the price of Labour.
VI= 0.75x P x R x (i-io)
100 io

Vi= Increase or decrease in the cost of work during the quarter under consideration due to changes in the

minimum wages rate of labour.

R= the value of work done in Rupees during the quarter under consideration.

o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was

opened.

i = the minimum wages for lubour prevailed during the guarter under consideration.

Pl= Percentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diescl oil being the representative
item for the price adjustment) increases or decreases as a result of the price fixed there [or by the Government of India
and the Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and
Lubricants used on cxecution of the work, then he shall be cniitled to reimburse or liable to refund. Quarterly as the
case may be, such an amount, as shall be cquivalent to the 75% plus or minus difference in between the price of
P.O.L. which is operating for the quarter ander consideration and that operaled for the quarter in which the tender was
opened as per the formula indicated below: -

0.75xK2 Rx{DZ-Dij

Kl= X

100 Iy

KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O.

L.

R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the

tender was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarier under congideration.

K2= Percentage of P. O. 1., component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on

variation in price of material, labour and P. O. L. as per sub- classes (a), (b} and (¢) of this Clause.

Category of works Contractor' Supply Diepartmental supply of materials

% Of Materials | % Of Labour | % OfP.O.L.

Irrigation work

a) Structural works 20% 30% 3% 45%

biEarthwork, Canal work, 20% 60% 5% 15%
Embankment work ¢lc.

R&R Works

a) Bridge work 20% 3% 5% 45%

b) Road work 45% 40% 5% 10%

¢) Building works *30% 30% 5% 35%

¢* Where brick is supplied by the Department, it should be 20% instead of 30%)

d) Vide Works Depariment letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per clause no 31{a-ii} &{a-iii). labour and P.O.
.. as pet sub-clauses (a-i). (b) and (c) of this clause 31 shall be applicable in the following manner.

"o lerm of aforesaid escalation clausc, where the period for completion of the work as stipulated in the
agrecment is less ihan one year, no escalation is_admissible at all. In case of work where the stipulated period of
completion is one year and more escalation on account of price variations would be admissible only for the remaining
period after excluding the first one-year period thereof, provided that the work has been carricd out by the contractor in
term of the relevant provision of the Agresments. In the situation, where the period of completion initially stipulated in
the apreement is less than one year and subsequently the completion period has been validly extended on the ground
that the delay in completion of the work is not attributable to the contractor and in the result the total period including
the extended period stands at one year or merc, escalation is admissible only for th malrﬁﬂg period after excluding
the first one year petiod there from.” J
&) The comtractor shall for the purpose of sub-clauses (a). (b) & (¢) of tis clause keepsuch hooks of Account
and other documents as are necessary to show (hat the amount of increase cfaimed or reduftion available and shail
allow inspection of the same by a duly authorized representatives of Govl.\and further, Aall at the request of the
Engincer-in- Charge furnish, verified in such a manner as the Engineer-in- Charg may req@jre any document kepl and
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104.

105.

106.

107.

108,

109.

110.

111,

112,

113,

such olher information as the Engineer-in-Charge may requirc The contracter shall within a reasonable time of his
becoming aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L. give notice
thereof 10 the Engineer-in- Charge stating that the same is given pursuant to this condition together with an information
relating thereto which he may be in a position to supply.

For diversion road the contractor will have to make his own arrangement 1o make the same in private land if necessary
for which agreement of such land by the side of C.DD. works and the rental charges for such privatc land shall be borne
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading etc. till the C.D. works are opencd to the traffic. No cxira rate will be paid to the
contractor for the above rental charges tc. His rates in the tender for other itcms shall include this arrangement, renial
charges for the land and maintenance. lighting and removal of such temporary road crust from the private land to bring
the land to its original condition ete, complete.

The coniractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and ne claim what-so-ever will be enlertained on this ground.
The rates quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor 1o be kept at the site of the work with pages serially aumbered. Orders regarding the work whencver
necessary are to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and
duly noted by the contractor of his authorized agems with their dated, signature. Orders cntered in this book and noted
by the contractot's agent shall be considered to have been duly given tom contractor {¢j, owing the instructions of the
Department. The order Book shall be the property of, the Office-in-charge and shallot be removed from the site of work
without wrilten permission of the Enginger-in-charge and to be submitied 1o the Engineer-in-charge every month,

“The tenderer should conduct three bores at each pier and §.B.C. of soil at foundation level and abutments location and
furnish the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by
{he contractor should be inclusive of such bores and 8.B.C. tests etc. without any extra cost to the Department.

The details of foundation, sub-structure and tloor protection for cxecution shall be done in accordance with the test
results thus obtained.

The coniractor shall have no claim what so cver for the exira quantity of work to be executed in view of above possible
changes and payments is to be made as per clause L1 of the P1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.1D. Code. Bridge code and MoRT&H specifications with latest revision /
amendment are alse binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by
power of Aniomney authorizing others to receive payment on the contractor's behalf,

The coniractor should attach the certificate in token of payment deposit with the registralion authority as percem
circular of the Government relating to his registration.

Any damages caused by natural calamities should bé done by the contractor at his own cost. The Department will not
be any way respansible for the same and will not pay any cost towards the repair done by the contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site cfc. are the responsibility of the contraclor.

The rate for each work of concreie items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or eperation of the ilems duc to standing water as well as duc to pereolation of water. The quoted
rates will be inclusive of this.

The materials, borrow areas and hutments at sitc should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

‘'he contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper P.W.D. form with pages serially numbered in order 10 record items of works are not
covered by his contract and ¢laimable as exira. Claims shall be entered regularly in this book under the dated signature
of the contractor or his duly authorised agents at the end of cach month. A certificate should be furnished along with
the claim to the effect that he has no other claim beyond this claim up-to-date. Il in any month there are no claims to
record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined
and should be given as for as possible regarding the quantities as well as the total amount claimed. The claim book
rmust be submitted by the contractor regularly by 10th and 16th days of each month for orders of the Enginecr-in-
Charge or competent authority. Claims not made in this manner or the claim book pot maintained from the
commencement of the work, are liable to be summarily rejected. The claim houk is the property of the Block and shall
be surrendercd by the contractor 1o the Enginecr-in-charge after completion of the w before recession of the
contract by the Department whichever is garlier [or record.
Number of tests as specified in LR.C./ MORT&H / 1.S.1 specification required for fhe construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test llousc Depariment: ' laboratorics/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing &harges inc
coliection / transportation of samples /specimens elc. will be borne by the contractoy, The ¢ cction_of samples and
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testing arc to be conducted for both prior to execution and during cxecution as may be direcied by the Engineer-in
charge and on both the accounts the cost shall be borne by the contractor.

114. Besides, the firm / contractor shall install lull-fledged field laboratory at work site for conducting required tests as per
IRC / MoR'T& H / ISI requircments at his own cost for providing sufficient opportunity for checking from time 1o time.
An Engineering personnel of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of Superintending Engineer and above. After completion of the road in all respects the
road furniture's should be affixed by the executing agency indicating locations like school. hospital, No-horn cte.

115. Even qualificd criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Depariment
{a) Making a false statcment or declaration.

{b) Past record of poor performance.

{c) Past record of abandoning the work half way/ reeession of contract.

{(d} Past record of in-ordinate delay in completion of the work
() Past history of litigation.

116. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

117. In case the 1st lowesl tenderer or even the next lowest tenderers withdraw in series onc by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequale disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.

11%. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P! Contract:-TIME CONTROL:-

2.1 Progress of work and Re-scheduling programme.

2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closurc of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letier of acceptance, the comiractor shall submit to the Engincer-in-Charge/ BDO
for approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements. and (iming
for all the activities in the Works along with monthly cash flow forccast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4th of the whole of the work befure 1/4" of the whole
time allowed under the contract has clapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under
the contract has elapsed, /4% of the whole of the work before 3/4™ of the whole time allowed under the contract has
clapsed.

2.1.4. If af any time it should appear 1o the Engineer-in-Charge that the actual progress of the work does not cenform to
the programmne to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge,
a revised programme showing the modifications to such programme necessary 10 ensurc completion of the works
within the time for completion. If the contractor dues not submit an updated Programme within this period. the
Engineer-in-Charge may withhold the amount of 1% of the contract value from (he next payment certificate and
continue to withhold this amount until the next payvment afier the datc on which the overdue Programme has been
submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achicved on each activity and the
effect of the progress achicved on the timing of the remaining work including any changes to the sequence of the
activities.

2.1.6 The Engineer-in-Charge’s approval of the Programmc shall not alter the Contractor's obligations. The Coniractor
may fevise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show
the cffect of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.9 | The time allowed for execution of the works as specified in the Contracl data shall be the essence of the Contract.
The execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after
the date on which the BDO issucs writlen orders to commence the work or from the date of handing over of the site
whichever is later. [f the Conlractor commits default in commencing the execution of the work as aforesaid,
Governmentl shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the camest
money & performance guarantee / Security deposit absoluiely.

222 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement
and completion of various trades of sections of the work and may be amended as necessary by, agrecment between the
B.D.0. and the Contractor within the limitations of time imposed in the contract docufhents, and further to ensurc good
progress during the execution of the work, the contractor shall in all cases in whfch the time gllowed for any work,
exceeds one month {save lor special jobs for which a separate programme has beg agreed upop) complete the work as
per milestone given in contract data.

Contractor Block Develo r;(ént Officer
Danagadi



2.2.3. In case of delay occurred due to any of the rcasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the BDO but shall nevertheless use constantly his best endeavors 1o prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or

ii}  Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, sirike or lockout affecting any of the trades employed on the
work, or.

. Delay on the part of other contractors or tradesmen engaged by Engincer-in-Charge in executing work

not forming part of the Contract.
iti) In case a Variation is issued which makes it impossible for Completion to be achicved by the Intended Completion

Date

without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or
iv) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contraclor may also, il practicable,
indicate in such a request the period for which extension is desired. )

F 2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extcnsion
shall be communicated Lo the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall nat be bar for giving a fair and reasonable
extension by the B.D.0O. and this shall be binding on the contractor.

23 Compensation for Delay.
2.3.1. If the contractor fails to maintain the required progress in terms of clausc 2 or to complcte the work and clear the
site on or before the contract or extended datc of completion, he shall, without prejudice to any other right or remedy
available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engineer (whosc decision in writing shall be final and
binding) may decide on the amount of tendered valuc of the work for every completed day / month (as applicable) thal
the pregress remains below that specificd in Clause 2 or that the work remains incomplete.
This will also apply 1o ilems or group of ilems for which a separate peried of completion has been specified.
Compensation ‘@ 1.5% per month of for delay of work, dclay to be completed on per Day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall nat exceed 10% of the Tendered Value
of work or to the Tendered Value of the item or group of items of work for which a scparate period of completion is
originally given. )
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In casc, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestons(s) in terms of Clause 2.5, the amount shown against that milestone shall be
withheld, 1o be adjusted against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure 1o achicve a milestone shall be aulomatic withoul any notice 1o the contraclor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s). the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. TTowever no interest whatsoever shall be payable on such
withheld amount.
24, Management Meetings
2.4.1. Either the Engineer or the Coriraclor may require the other to attend a management meeting. The business of
management meelings shall be, to teview the plans for remaining work and to deal with matters raised in accordance
with the carly warning procedure.
2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management mecting ur after the management meeting and stated in writing 1o all who aftended
the meeting.
Clauses2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No. 10639
dt.27.05.2005 of Works Department, Orissa):- —
To rescind the contract (of which rescission notice In writing 1o the contractor undegthe hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the cofitractor as peralty.

119. Cess @ 1% of the agreement cost shall be deducted from contractor bill as per cirgular of Govt. of Orissa Labeur and
Employment Department vide lerter No 3757/ Dt 25.04.2009.

Contractor Block Development Officdr
Danagadi



120. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned
in check list:

4) Required E.M.I as per the clause No. 10.
b) (,op\ of valid Registration Ceriificate, Valid GSTIN certificate, copy of valid license,
as per clause No 11. PAN card along with the tender documnents and furmah the Ongmal
chzstrcmon certificate, GSTIN certificate and Pan card, for verification within 3(three) days of opening of the tender
before tendering authority as per Clause No.10.
¢} DTCN duly signed by the contractor on each and cvery page.
d) Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per qause Ne 5.
Totdl: - 120 (Ohe hundred twenty ) clauses enly.

Contractor Block Develapment Officgr,



BILL OF QUANTITIES

Name of the Work:

CONSTRUCTION OF ADDL.CLASS ROOM AT BUDHARAJ NODAL BIDYAPITHA

Description of item of work © Quantity © Unit .Rate ' Amouw
- ! in Rs, In Rs
: 5 — DR e S T T 5
| Larth work in excavation of foundation in trenches in hard soil oF gravelf ;
seil except sheet rock reguiring blasting to proper prolile with all feads. Hfls |
and delifis to proper section and profite including dressing & teveling the : One
: . . : L . ne Cubic . - -
bed uplo required depth and making i it for laving concrete and depositing 63.37 moter 184,50 1169700
the excavated materials away from the work site with 2l feads and lifts :
mciuding dewatering, if necessary trom foundation complete as directed by i
Engineec-in-charge o : .
: Filling in Foundation and Plinth and floor with sand. watered snd rammed One Cubic !
i including all cost of sand. convevanee. rovalty with labour and 1 & P : 8367 L mntér . MG 43781.00
o requared lor the work.as per direction of Engineer-in-charze. i o
" Cement Concret of proportion {1:3:6} using 4om and downgraded size . ‘ .
. Hard Granite Crusher Broken metal tor foundation. flooring concrete }' i i
: apprmcd guality from ﬂppl_'(.l\.»i':ti GUarTy inc_luding im:isling. lgue:’ing and 2133 Ome Cubie i 545464 ' 95017 00
i laying conerete to the required lovel ramming. watering, curing ete. - ometer ;
| complete including cost. convevance, rovalty of materials with ali labaur | ! |
| charges as direcied by Engineer-in-Charge. o o |
5 I R.C.C. work of M-20 grade with 20mm and down grade black hard uranitc : T {
; l {erustierbroken} stone chips including hoisting and laying.cost,conveyance i One Cubic |
|4 | androyality of materials curing etc compleie as per direction of Engineer- 3301 | e Cubic 482747 1 163700.00
. in-charge ' Fometer -
; : E | :
' " Rigid and smooth centering & shuttering ar all heights of alt types of work i
| using required scafolding | T & P .centering shunering including all tases | |
5 ¢ of materials cost of scafolding convevance and dismentalling and disposing | i
| debrise clear of work site comiplete as per the direction of the Engineer- in- |
' E charge, I |
S CTome T
iotag For column base & plinth band . : 83.98 SEUATC 100.58 1 8447.00
i ;' meter |
; b One |
ih) For columns, wall beam and cross beam ! 9233 Cosquare | 72478 P66030.00
i meter |
L One | i
<r . For Linte! band {7.04 L aquare l 260,15 1 438900
. : meer E i
o ) T One | |
! (d) | Forroot'siub. verandah. door and window chajja. 026 | square | 42303 | 2972200
. __ o I | mewr L
i Suppiying.fitting.placing uncoaled HYSD bar reinforcement for RCC work '
| 6 :I?C!l{dfﬂg_!‘:(!:ﬁ. L;on\-eyanlce and taxre.s of ?\‘?‘S rod\ or IIYSD s?e?-e} and - 1391 ' One quil. | 6344.09 21512800
i i binding wires of 18-20 gauge and labour charges requires for the work ole. | ; ;
© complete in all floors. : | | i
S - A e i e i b
: a : :
; | Fly ash brick in cement mortar (3:6} i foundation and plinth having | ' One Cubic : i
L5 crushing strength not less than 73 kg'em? with dimension tolerance <= 8% |, ., | or | 407055 | 446500
incl. splays cutring circular moulding .chamfering and corbelling efc. incl. | st ; S B i
cost of all materials labour T&P .cess.ete. as per direction of Eng.in charge, ! i i
: | —— : | SEN—
. Flv ash brick in cement mortar (1:6) in super structure having crushing | :
; g strength not less than 73 kgdom? with dimension tolerance +/- 8% inch : 50 65 Ome Cubic £303.48 | 137610.00
i splays cutting circular moulding .chamfering and corbelling etc. incl cost | T meler ' ; T

p of all marerials labour T& P .cess.ete. as per direction of Eng.in charge. i




Signature of Tenderer

“tess than “equal to the above estimaled

i
Wi

i 16 MM (5-8") thick cement plaster in C.M.(1 :6) {inishing smooth o mside | : ;
_ I rough surface of 5" 10" thick brick walls afier racking out the joints | One !
i I including watering and curing with cost. convevance. rovalty and taxes of | < yn T L o oo | et
L " N S S e 145,93 Poosgquare 19692 1 28737 .0)
i all marerials and cost of all labour charges required for the work ; ; meter | ;
| ete. complete including cess. 5 ' |
a ' i | .
| L e N B . | —_—
! 12 mm (12" thick coment plaster in CM.(1:6) finishing smooth w ourside | ! i j
! : . - . L. T . . : | : :
- smovth surtace of brick walls after racking out the joints including watering ! P One ;
© 10 ¢ and curing with cost, conveyance, rovaliy and taxes of all materials and ; (8073 0 square | (3835 . 20884.00
! ; vost of all labour charges required for the work crc complete : . meter | |
! i i ! i
[ E — . . — —en . g ; J— i._ [P | : -
i ! Sapplyving fitting fixing of MS door s & windows Indl cost. convevance, i : '
I - . . - . . f '
[ faxes , T& P aterials ¢le ¢ gte intiu RS U8 P 1of ! - ' o
oy | tii,\e_ . T & Iﬂot all materials et complere inciuding cess as per direction o 655.00 | Oneke 67.80 | 44406 00
| i Enghneer-m Charge : ! !
 Supplying. fising vertrified ittes (600mmx600mm) in floors on 25mm | One ;
' PoaUpMvIng, DixmE vertrid = HELES L HH » OI 2 J1TNT 1 i = i - - .
j2 0 DUPPE. amg L . ' : : 7098 Loosquare [O53.60 | T4785.00
i thick bed ot cement mortar(1:1} jointed with neat cement slurry, | L meter ;
i . — .. e Shalle b
| Oit bound t priming vat witly pri f ved guality over | | e |
~ Gl boun i 1 ONe G o me Apprey FOVE ! . - i - e
T cement priming one coat witl primer of approved quality ove L3700 | square g7 32 30355 00
; i nalls [ i
{ E | meter |
e e 5 L |
i ? . :
! Supplying, finishing wails with water proofing weather coat paint two coats ¢ One
P S ing, finishing walls with water proofing weathor coat paint two copts ! , - w
14 PPN, N valr proaring wea P ; 5445 sguare ¢ 7M1 10828 00
! ol approved shade outside the building. T& P, labour cess.cic.all complete, | L meter |
H ! i ol i
. e ] - . -
T Distempering two coals to walls of approved shade including i : One ! - | :
A ISR .= ’ = P 2le72 square | 6651 1441400
i i costcartiage. fabour ete all complete. i _ . ;
] © _ ! meter '
i | Supplying and painting 2 coats with synthetic cnamel paint over one coat | Une
! | oHepRIng P = . ; . P ‘ ; . :
p 16 ofprimer on MS duors & windows. including cost of : 3950 square . 18608 31200
+_paing, labour. 1& P etc complete.including cess. o L _meter _
i Providing. suppiving and painting ol sign board and display board of size ! ;
PoLZOm x 1.20m X 0.25mithick) above G.L. and 8.45m below G.L. and shai! P . Lo P,
47 ¢ 1.20mx 1.20m x 0.23mflhick) abave G.L. and 0.45m below G.L. and sk i - OneNo. | 500000 S000.00
; i be plastered _painted and writing ete. as per divection of Eng. In.charge.. | !
i i
Total i 1997200
Total 17 { Seventeen )items Only  (Rupees Ten Lakh Nigity Nine Thousand Seven Hundred Twenty) only,
A vve
/ f! /@\L\JM |
o Zf-sc redeifaea / gt &\ \
Asst. Executiy€ Engi cer, Dadaga BDO, Banagadi Addl Project thiretior (Tech.),
' DRDA, Jajpur
/
Mx our guoted rate is L % thoth in figures and words) excess ove



SCHEDULE-A {CLRIITICATE OF NO REVATIONSHIE)

S T Name of the | Qualiﬁcalihdn_ir_[}ate- Tl Monthly Whether full | If they are superannuated

| i Urgineering | . Appointment | emolument | iime | retived . dismissed or removed
' personnel ] i | engagement . personnel from stale Govt.

| appointed for | ! 2 | and | Central Govt. © Public Seetor
. : supervising i ' | _continuous | underiaking Private
‘: ic@ntmcior's ! i ; ! gi‘;‘ampanics and or any one
. Dwork  with ; ; : " ineligible  for  Government
: | address ; ; | ; | service.

2 e g _ — ___1? ______ — _ —

: I . e e — e T
o ' S — _ i e —

1"We hereby certify that I'We* amfare” related/nol related (*) to any officer of PR Depit. of the rank of
Assistant Engineer & above and any ofbicer of the rank of Assistant - Under Secretary and above of the PR
Deptt, Govt. OF Udisha. Twe? amare® awarc ibat, if the facis subsequently proved Lo be false. my:our
contract will be rescinded with forfeiture of EMLD and security deposit and 'We* shall be Hable to make
sood the loss or damage resulting from such cancellation. I'We also note that non-submission of this
contificate will render my * our tender liable for rejection.

(*1Strike out which is not applicable.

SCHEDULE-B CERVIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA

HOLDERS (For special class A~ class coniractors only}

I We horeby ceiify that at present the following Engincering personnel are working with me / in our

firm / company and their bio-data are furpished below.

SCHEDULE- € FORMAT OF AVFIDAVIT

»

Block Development Orfficer. | A

the undersigned do bereby certify that all the staternents made 1w the required attachments are true and

correct.

The undersigred also herehy certifies that neither our firm M
L o morany oiifs constituent pariners Nave abandoned any road’

bridge Irrigation /Buildings or other project work in India ner any coniract awarded (o us for such works

=
fiave been rescinded during the fast five vears prior o the daie of this hid.
The undersigned horeby authotlzsd i regucst {5} ainy banh. petson, e o Corporation 0 furtiish

pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my {our} compeiency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such intormation at the request of the yepartment.

i signed by an Authorized Officer of the firm)
Title of Otficer

Nae of Fi
iJate:

/;%q%:
Ex. Efgine

Qanugadi Blogk ) | Addl Proifet®

TAPPROVED FOR | {—-mmmv) ages only

AN

feclot (Tech. ). DRDA. Jajpur

Danagadi |

Sold for the work  Censtruction of AddLClass Room at Budharaj Nodal Bidy:

Danagzadi Block™ on

paviment of Ry, —---——-f (Rupees ——-—— - - - B e "] t oy vide Moncy
Receipt NO  .voeee nens 1) AU against BC ¢ Bank | Drafl NP

Block Development Officer.
Danagadi.




CHECK LIST

(To be filled up by the contractor)

51 Documents Submitted Page No. 1ssuing authority
No. Yes No.
1 2 3 4 5 6
] Cost of tender paper
2 | Copy of valid licensc
3 | Copy of valid 1. / Pan Card
4 | Copy of GSTIN certificate
5 Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no litigation
g Affidavit of authenticity of true document
attached
9 Proof copy of Dunagadi Panchayat Samiti
registered contractor certificate
valid F-Mail Address
10
i1 [Valid mobile number —

Certified tha all the information mention above have been attached with the tender piper & are fue and correct to the

best of my Knowledge & belief.
Va

Block Development Officer
Danagadi.

Contractor




-~ snould not write anything excepiing gquating of percentage and in any case anything else

;T -2 tender rate is mentioned, the tender is liable for rejection.

:z-:z~tzge quoted by the tenderer chal be accurately filled in words and in figure.

3:-ike out which is not applicable, if the tenderer quotes the percentage without mentioning excess of less,
It will be considerad as excess.

4. percentage should be guoted up to 2 {Twao} digit after the decimal point.

5. Rats of all iterns are inchusive of cost, carriage, royalty and other taxes

of materials.

Tenderer

Nao of Corrections ...

; NO OF LVET WIIEHIS i o e
I
| Mo of Interpolation e

Block Development U ficer
Danzgadi



