GOVERNMENT OF ORISSA

PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Addl.Class Room at Ostapai
High School, G.P- Ostapal

Bid Identification/DTCN No. 36/ 1 X6-0-202/ /P.8 Danagadi

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITI, DANAGADI
DETAILED TENDER CALE NOTICE

Ne.

6/ -Dt-20 12024

1. Scaled perceptage rate bids are inviled by Panchavat Samitl. Danagadi. in single cover frem contractors registered with the
stare govennment and contractors of equivalent Grade 7 class registered with other state Government ‘Central Govermment /MES
Raitwans mentioned i columna no.3 in tender call notice for execution of civii works on praduction of detinite proof {rom the

appropriate authorits in prescribed form for follow ing works as mentioned belew.
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Block Development Officer,
Contractor . Danagadi

2. The sale of the Bid document shall start from the date of publication in fittp://www.jaipu r.ajc.induring office hours in the
office of the Panchayat Samiti, Danagadi, Jajpur

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi, Jajpur till Dt. Q& 02,2021 up to 5.00PM-
through Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the
documents or non-reccipt ol the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 1LO0AM, on ff 02.2021 in presence
of the bidders or their authorized representatives. In case of holidays, next working day will be considered.

5 The bid documents can be obtained from the Office of the Punchayat Samiti, Danagadi, Jajpur in person on application and
pavment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at
$.B.I Duburi Project, Danagadi . The bid document can be downloaded from the official web site of Jajpur District
(http:iiwww jajpur.nic.in}. In case of downloaded bid document the cost of bid document should be artached with the bid. The
cost of bid document is not refundable. The envelope containing bid document should be super scribed with “Tender Call
Notice Number- 36/ /X0 012021

6. The undersigned reserves the Tight 1o negotiate of Teject any or all the tenders in the interest of the Govt. with or without
assigning any reason thereol. Any dispute in this matter will be scttled up under the Jurisdiction of Jajpur District. (The bids of
the defaulting contractors of this block those whe have not completed the work in time are liable for rejection.}

7, The additional performance securily shall be obtained from the bidder when the bid amount is less than the cstimated cost put
to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender
shall have to furmish the cxact amount of diffcrential cost i.¢ estimated cost pul to tender — minus the quoted amount as
Additional Performance Security (APS) in shape of Term Deposit receipt pledged in favour of B 70y Danagadi’ Bank guarantce
in favour of BDO, Danagadi from any nay Nationalized’ Scheduled Bank in India coungr guarantded by its local branch at
Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the BDO, Panagadi {by e-mail) to the successtul
bidder otherwise the bid of the successful bidder shall be cancelled and the Larnest oney/ Bid Security shall be forfeited.
Further procecding for blacklisting shall be initiated against the bidder. The concerned WPS will be returmed to the bidder after

completion of work in all respect i.e. Final bill paid.
oA
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8.The tender documents sent through registered /Speed Post and if docs not reach the concerned office by the above daie and
time, the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the
due date.
9. The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed
by the tenderer, attested copy of -~ . PAN card,
valid GSTIN certificate, certificates duly ﬁ]]cd-m mentioning valid E-mail address and valid mobile number is ma.ndaton in the
check list column and other documents as per the relevant clauses of this 'I'CN and special conditions if any. The cover is to be
sealed and superscribed as the bid of the works as mentioned in column No.2 of the tender call notice.
10.The bid must be accompanied by EVMID of the amount @ 1%(One percent} of the estimated cost to tender as mentioned
in eolumn No.4 along with tender in shape of National Savings Certificates /KissanVikash Patra /Post Office Savings Banks
account/Post Office Time Deposit Account/Bank Guarantee in favour of BDO. Danagadi from any nay Nationalized/ Scheduled
Bank in India counter guarantced by its local branch ai Bhubaneswar as per the terms and conditions laid down in OGFR and in
no other form. Tenders not accompanied with EMD as specified above shall be liable for rgjection.
(i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist likc
valid registration certificale, valid GSTIN certificate und PAN card which arc mandatory

and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for
verification and mentioning about relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and
thus liable for rejection.
{iiYThe work is to be compieted in all respects within specified period inclusive of rainy season us mentioned in the column No.7
of the tender call notice. Tendcrers whosc tender {s accepted must submit 2 work program at the time of execution of Agreement.

11. Alltenders received will remain valid for a period of 90 (Ninety) days from the last datc of receipt of tenders and validity

ol tenders can also be extended if agreed to by the tenderer and the Department.

12. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five ycars. prior to the date of bid shall be debarred from qualification. The tenderer is
io furnish and affidavit at the timc of submission of tender paper about the authentication of tender documents. An
affidavit to this cffect is to be furnished in schedule-C. Non-furnishing of information in schedule-C and required
affidavit in schedule-C, the bid document will be summarily rejected.

13. No Relation Certificate.

The contractor shatl furnish a certificale along with the tender to the cffect that he is not related o any officer in the
rank of an Assistant Engineer & above in the state .R. Department or Assistant/Under Secretary & above in the P.R.
Department. If the fact subsequently proved io be false, the contract is liable to be rescinded. The carnest money & the
total security will be forfeited and he shall be liable 1o make good the loss or damages resulting for such cancellations.
The proforma for non-refationship certificate is contained in a scparate sheel vide Schedule-A.

14, Tf an Individual mukes the application. the individual should sign above his full type written name and current address.

15, If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and
full name of his firm with its current address. _

16, [f the application is made by a firm in partncrship, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

17. If the Application is made by a limited company or a corporation, it shall be sign by duly autherized person holding
power of attorney for signing the application in which case a ceriified copy of the power ol attorney shall accompany
the applicatien. Such limited company or corporation will be required to furnish salisfactory evidence of its exisience
along with the techpical bid.

18. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

19. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be
submitted in English. The applicant’s name should appear on each page of the applicaiion along with his signature or
the signature of the authorized representative at the bottom of each page.

21. Instruction for quoting perecntage rate below fabove the estimated cost amendment to para -3.5.5 of 0.P.W.D. Cade
Volume-1.
Following new provisions shall be madc to quote the rate of work by the contraclor.
3.5.5 (V) — Percentage Rate Contract —
Percentage contract will be in addition to item rate, lump sum contracts eic. In such contracts the schedule of
quantities shall mention estimaled rate of such item and amount there to The contractor has prescribed format
appended to the lender documents. The contractor participated in the tender f than one work may offer

named as pfl, [n this form, time is the
t. The contract can also

“item rate” shall be rcpldwd by “percentage rate” and contract form may b
csscnce. The contractor is required to maintain a certain rate of progress specified
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be terminated with penalty when the progress of work s not as per the conditions of contract, The quantity mentioned
can be increased or reduced to the extent of 10% per individual items subject o a maximum of 5% over the estimated
cost. If it exceeds the limit stated above period upproval of competent authority is mandatory before making any
payment. The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval of next higher authority,

In casc of percentage rate tenders. only percentage quoted shall be considered. Percentage quoted by the
contractor shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found
in the percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as
corrcet. If any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the
contractor, then percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or
less and not supported with correspending amount will be treated as excess. The contractor will write percentage excess
of less up to twe decimal point only. [f he writes the percentage excess or less up to two or more decimal points, the
first decimal point shall oniy be considered without rounding off. Where the contractor has omitted to quotc the rates
either in figures and words, the officer opening the tender should record ihe omission,

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percenlage excess or Iess shall be added or subtracted from the gross amount of the bill.

22, The tenderer shall carefully study ihe tentative drawing and specification applicable to the contract and all the
documents which will form a parl of the agrcement to be entered in to by the accepted tenderer and details
specifications for and other relevant specifications and drawings which are for sale. Complamt at a future date that,
plans and specifications have not been seen by the tenderers, cannot be entertained.

23. The drawing furnished with the tender is tentative and subject to revision or modification as itendered during the
execution as per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold
good in case of such modification of drawings during the time execution and shail in no way invalidate the contract and
no exira monctary compensation will be entertained. The work shall, however be executed as per final approved
drawing to be issue by the Engineer—in—charge as and when reguired,

24, Every tenderer is expected before quoling his rates 1o inspect the proposed work. Tle should also inspect the quarries
and approach reads to quarries and satisfy himself about the quality and availability of materials. In cvery case the
materials must comply with the relevant specifications. Complaints at future date that the availability of materials ai
quarries has been misjudged cannot be entertained,

25, The offer ol tender shall be inclusive of cost of construction and maintenance of istand, ferry service. fair-weather road.
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

26. It must be definitely understood that the Government does not accept any responsibility for the correctness and

completencss
of the borings shown in Cross Scction.

27. The icnderer may at his option quotc reasonable for each item of work carcfully so that rate for one item should not be
unwirkable low and others too high for athers.

28. The tender containing extraneous conditions not cov ‘ered by the tender notice arc liable for refection and quotations
should be sirictly in accordance with the tender call notice. Any change in the wording will not be accepted.

29, Letters ete. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with
the tender will not be considered except the casc retated to clause no.22.

30. Schedule of quantities are accompanied in the DTCN (Price Bid). [t shall be definitely understood that the Government

does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable
for alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions,
additions or glternations etc. forth shall no way invalidate the contract and no extra monetary compensation, will be
entertained.
3l The authority reserves the right to reject any or alt the tenders received wilthout assigning uny reasons there-of what-so-
ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.
The bidder/tendercr, whose bid has been accepted, will be nolified of the award by the BDO, Danagadi prior to
expiration of the validity peried by e-mail, SMS confirmed by registered Ictter. This letter (hereinafler and in the
conditions of Contract called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the
conlractor as prescribed by the contract {Herein after and in the contract called the “Coniract Price™),

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post
Office Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the
BDO, Danagadi and in no other form which including the ameunt already deposited as security {earnest money)
shall be 2% of the value of the tendered amount (excluding 1% deposited toward higifig of equipment /machinery from
outside the state it any } and sign the agrecement in the prescribed of PWD form for/the fi u]FIImcm of the contract in the
office of the BDO, Danagadi. /

34. ‘The security deposit wogether with the earnest money & the amount withheld\according fo the provision of Pl
agreement shall be retained at securily for the due non-fulfillment of this contract ditiofnal performance security
in accordance with the provision of the agrecment. The agreement will incorporatc all agreefaentwbetween the officer

fad
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inviting the bid/ Engineering Staff in-charge and the successful bidder. Within {iftcen days following the notification of
award along with the letter of Acceptance, the suceessful bidder will sign the agresment and deliver it to the Engineer-
in-charge. Following documents shall form part of the agreement.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if’ any. forming

the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence there 10 and

required amount of performance security

Standard PWD form P1 with latcst amendments.

Failure to enter in to the required agreement and to make the securily deposit as above shall entail forfeire
of the bid security (earnest money). No contract ¢tender) shall be finally accepted until the required amount of initials
security is deposited. The security will he refunded afier one year of completion of the work & payment of the
final bill and will not carry any interest. As concurred by law department and finance department in their U.O.R.
No.848 did.21.05.97 JOR, No.202 W.FD. d1d.06.03.98 respectively the EM.D. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.

35. “that for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the mutter by this contract at any place cutside the state of Orissa.

36, The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VLI of 1023 on any account of the workman ecmploved by the contractor and full amount of
compensation paid will be recovered trom the contractor.

37. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No.1IM-36/628842(3) dt. 27.09.61 as amended from 1ime 1o time.

38. In case of any complaint by the labour working abeut the nonpayment ar less payment of his wages as per latest
minimum Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in
default, he may recover such amount duc from the contractor and pay such amount o the labour directly under
inlimation to the local labour office of the Govt. The centractor shall not employ child labour. The decision of the
B.D.O. Danagadi is final and binding on the contractor.

36. The coniractor shall bear cast ol various incidental. sundries and conlingency necessitated by the work in full within

the following and similar category.

a) Rent, royalties and other charges of materials, octrol duty, all other 1axes including goods and services tax,
ferry tolls conveyance charges and other cost on account of land building including temporary building and
femporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work site as required by the tender for collection of malerials. storage, housing
of staff or other purpase of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

b) Labour camps or huts necessary te a suitable scale including conservancy and sanitary arrangements therein to the

satisfaction of the local health authorities. :

¢) Suitable water supply including pipe watcr supply whether available for the staff and labour as  well  as for the

work.

dy Suitablc equipments and wearing apparatus for the labour engaged in risky operations

¢} Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.

g) Compensation including the cost of any suit for injury 10 persons or property due to neglecl of any measure of
precaution also become payable due to operation of the work men compensation act.

h) The contractor has to arrange adequaie lighting agreement for the work wherever nccessary at his own cost.

After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats,

mixing platform etc, should be dismantled and all materials removed from 1he site and premises lcfl neat and clear, this

should be inclusive of the rates. :

40. No payment will be made for benchmarks, level piliars profiles and benching and leveling the ground wherever required.

The

sales to be quoted should be for the finished ilems of work inclusive of carriage of all materials and incidenial item of
work.

411t should be undersiood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written order from the enginecr-in-charge and rate settled before the extra item of work

b

—

et
o

or
cxira quantity of any items of work is taken up.
47 The tenderer shall have to abide by the CPWD safety code rules introduced by ( sovt, of, India, Ministry of work
housing ‘:
and supply in their standing order No.44150 Dated.25.11.07 and as amended {rofn time to time.;
43.13id documents consisting of plans specification the schedule of quantities and set of terms apd conditions of contract
and other necessary documents can be seen in all offices issuing the documents dyring office Wours every day except on
Sunday and public holidays till last date of sale and reccipt of tender papers. Interest Hidders may obtain further
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information at the same address. But it must be clearly understood that the 1ender must be received in order and according
to instructions.

44. Tendrerers are required to g0 through cach clause of PWD form P1 carefully in addition to the clause mentioned here in
before

tendeting.

45 All reinforced cement concreie works should confirm to detailed standard specifications. IRC code and Bridge Code

section L, 1L, 11, IV and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued

by MORT & H. Govt. of India.

46. Steel shuttering and centering shail be used which shall be lined with suitable shecting and made leak-proof and
watertight.

47. The department will have the right to inspect the scaffolding, centering and shuttering madc for the work and can reject
partly or fully such structures if found defective in their opinion.

48. Concrete should be machine mixed, unless otherwise ordered in writing by the execulive engincer. The coniractor
should arrange his own concrete mixer, Vibrator and pumps etc. for this purpose al his own cost.

49. Cement shall be used by bags and weight of | bag of cement being taken as 50 Kg.

50. The contractor should arrange the materials like steel, cement, paint and bitumen cic. of approved quality and
specification at his owi cost for completion of the work within the time schedule. No exiension of time will be granted
on the application of the contractor due to delay in procurcment of materials.

51. The contractor will be responsible for the lass or damage of any departmental materials during transit and in the
exceution of the work due to reasons what-so-gver and the cost of such matcrials will be rocovered from the bills at
slock issug rates of market rates, whichcver is higher. .

52 If the coniractor rCMOVES Govt, materials supplied 1© wim from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a
penalty equivalent 10 3 times the price of the materials according to the stock issue rate or market rate, whichever is
higher. The penalty so imposed shall be recovered at any lime from any sufm that may then or at any time there afler
hecome duc 1o the contractor ot from his security deposit ot from the procseds of the sale there-of.

53. The selceted contractor may take delivery ol departmental supply according 1 his need tor the work, issued by the
B.ID.Cr. Danagadi, subject 10 the availability of the materials, The tenderer shall make all arrangement far proper
storage of materials; but no cost for raising sheds for storage, pay of watchman ete. will be borne by the department.
The department is not responsible {or considering the theft of materials at site. It is the Contractor’s tisk. tnder any
such plea, if the tenderer stops the work, he shall have to pay the full penally as per clause of P1 agreement.

54. The department will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy Of dispute on that account. The raic of
issue of such materials will be at the stock issue rates tnclusive of storage charges or ratcs fixed by the department oF
cutrent market raic, whichever s higher.

_ All the matcrials which are 10 be supplied from store will be as per availability of stock and the contractor will have to bear

the charges of straightening, cutting. jointing, welding gte- to required size in case of MS rods or Tor Steel/ MS angles, Ts

and Jojsts etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor

will be responsible for its safety and storage. Cut picces of steel more than 1 mir in length will be returned by the
contracior at the issuing stores, without conveyance charges.

6. Though departmental issue of Cement & sieel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves, coment, sice! bitumen & every sorls of materials from approved manufacturer and get it
fesied in the departmental laboratory and get it approved by the Depariment before use. No cxtension of iime or
ascalation of price on sw -h accournt shall be entertained in future. The cost of cement, bitumen and steel shall be
reimbursed only after production of relevant documents in support of purchuse of required grades from the authorized
and approved suppliers.

57. TOR rods plales and structural members will be supplicd in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates tc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct 10 an inch or ¢m. And their weight caleulated as per
seetional weight preseribed by the Indian Standard specification or s directed by the Engincer-in-charge (Wastage of
bars and unnecessary lapping will not be censidered for measyrement and payment).

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. Howevar, the department has
got the rights to shift the actual bridge position within a reasonable range in /S and D/S.

59. The contractor should at his own COSt arrunge Necessary tools and plants required for the efficient exceution of work
and the tates quoted should be inclusive of the running charges of each plant and cost of conveyance.

60. Afier completion of the work, the contractor shall arrange at his own cost, all requisite_cquipment for tesling one
unplugged well and specificd span free of cost as directed by the Engincer-in-charge eéf?ht‘ entire cost of the test.

61. Measurement of carthwork in road and canal embankment will be done by sectjon measurethent after the garth is
consolidated including rolting with hand or powet roller and sheep foot roller at opfimum muist_drc content and no extra
payment will be made for jungle clearance for taking carth from the borrow afea. Earthwork from cutting will be
economically utilized in filling. /
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62.

64.

65.

66.

67.

63.

69.

70.

71.

72
73.

75,
76,

77.

d}

78.

79.
80.

81.
. The contractor shall emplov 1 or more engineering Graduate or diploma holders'a

The stock of (building toad and imigation structures) metal and gravel will be measured in boxes of 1.5 m X 1.3 m X
0.5 m which will be teken as 1.5 m X |5 m X 0.44 m = 1 Cum. The soling stone will be mcasured in the suitable
stacks with deduction for voids @ 1/6” of the volume or more depending upon the loosencss of stacking. which would
be detcrmincd on actual observation and deduction.

The machineries. if available with the department. may be supplicd on hire as per charges noted in the encloscd
statement, subject to the condition that the contractor will cxecute in advance an agreement with the Engineer-in-
charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no exiension time will be
granted 1o the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which arc at present in their hand in the prescribed
proforma enclosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low waler
level, whichever is less,

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in
the rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from cxisting well,
rectification of'tilt and shift, if any, cte. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing arc provisional, but these may be altered, if necessary, in the light of
the nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-
decided by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for Id\« mg well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of the well under the methed of providing concrete should be either with tremic or any
other approved method as well be directed by the Engineer-in-charge, with 10% extra cement lo be used for under
water concreting without any extra cost 1o the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wclis.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the conercte of the Girders on the Caps of the piers! abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Greoves shall be provided in the bearings to prevent them [rom skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing duting manufacture and X-Ray or Gamma-
Ray cxamination of casting’s thickness more than 8™ and load testing of bearing, if considered necessary, shall have to
be carried out al ihe contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing
manufactured by widening.

a)li should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be
directed by the Engincer-in-charge. _

b)Conerete test specimens 150mm X 150mm X 150Mmm in size (whether or plain or reinforced concrete) for the testing
shall be taken for each structural member by representative of the contractor in the presence of responsible officer of
the rank not lower than that of an Assistant Engincer. The Contractor shall bear the cost so involved in testing, The test
specimen in cubc should be carried out in the departmental control. Test should be carried out in accordance with the
stipulations in bridge code section- I1L.

c)Test specimen shall be formed carcfully in accordance with the standard method of taking test specimen and no plea
shall be cntertained later on the grounds that the casting of the test specimen was faulty and that the result of these
specimen did not give a correct indication of the actual quality ol concrete.

Plain concrete and reinforeed concreie specimens will be tested in govt. research laboratory at Bhubancswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement or groul in coarse aggregate placed in position shall
not be permitted.

f) The thickness of cement concrcte in top plugging should be as per departmental drawing.

In well sinking the maximum tolcrance permissible in tilt is 1:80 and the shift is 130 mm to the normal direction.
Where it is not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be
directed by the Engineer-in-charge to overcome the adverse effects of the tilts and shitts without any extra cost io the
department and without any damages to the well. Any additional work, necessary consequent upon the excess tilt and
shift, shall be carried out by the contractor, al no extra cost 1o the department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is bevond rectification, the well shall be rejected. The well has to be abgntoned ahd another well to bc sunk
at a suitable location at the cost of the contractor. The tilt and shift of the well ipfluding compensation is to be abided
as per the clavses of MORT & H for roads & Bridges.

No claim for carriage of water, what-so-ever, will be entertained.

apprentice At his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 0004~ The apprentices will be selected Yy the S ups iniending Engineer. The
period of employment will commence within 1 month after the date of work orde ust 1ill the date when
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90% of the work is completed. The fair wage to be paid to the apprentices should not be less than emolument of
personnel of equivalent qualification emploved under govt. The no of apprentices to be employed should be fixed by
the Superintending Engineer in the manner so that the total expenditure does not exceed 1% of the tender cost of the
work.,

. Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of

Orissa. Likewise, A-Class contractor shall employ under him 1 Graduate cagineer or 2 diploma helders belonging to
statc of Orissa. The contractor shall pay to the engineering personnel moathly emoluments, which shali not be less than
the emoluments of the personnel of equivalent qualification emploved under the state govt. of Orissa. The engineer-in.
Chief (Civil), Orissa may however assist the contractor with names of such uncmployed Graduate engineers and
Diploma Holders, if such help is sought for by the contractor. The names of such Engineering personnel appoinied by
ithe Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work, Each bill of the Special Class or ‘A’ Class Gontractor shall be accompanied by an employment
Roll of the Engineering personnel logether wilh a Certificate of the Graduate Engineer or Diploma Holder so employed
by the contraclor to ihe effect (hat the work executed as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/01-15384 dated 9.7.91). The required certificate is to be furnished in the proforma
contained in a separaie sheet vide Schedule - B.

[t is the responsibilily of the contractor 1o procure and store explosive required for blasting operation, Department may
render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Lid. will be allowed price prefercnce up to 3% over the lowest quotation or
tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974: The Crissa Construction
Corporation will be allowed a price preference to the extent of up o 3% over the lowest tender amount {Where their
tender is not the lowest) provided they express willingness to execule the work after reduction of rates by negotiation.
Amendment of existing Clauses: - By admission of a lender for the work. a tendercr will be deemed to have satisfied
himsclf by actual inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff ctc.. and thal rates
quoted by him i the tender will be adequale 1o complete the work according to the specitications attached there to and
that he had taken in 1o account all conditions and difficulties that may be encountered during its progress and to have
quoted rates Including fabour and materials with taxes, octroi, other duties, lead. lifts. loading and unloading, freight for
all malerials and all olher charges necessary for the completion of the work, to the entire satisfaction of the Engincer-
in-Charge of the work and his authorized subordinates. After acceptance of the contract rate (GGovernment will not pay
any extra charges for any reason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

‘The prevailing percentage of LT. Department of the gross amount of the bill towards income tax will be deducted from
the contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of bill. )

The contractor is required o pay rovalty to Govt, as tixed from lime of time and preduce such decuments in support of
their payment to the concerned Execulive Engineer with their bills, failing which the amount towards royaltics of
diffcrent materials as utilized by them in the work will be recovered from their bills and deposiled m the revenue of
concerncd department.,

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors tabour (Regulation and Abolition) Act, 1970 the contractor who undertakes cxccution
of work through labour should produce valid license from licensing authorities of labour Department.

Sample of all materiat — The comtracior shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer,

. Trial Boring — The foundation level as indicaled in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation levcl.
The contractor has to conduct his own boring before starling the work and get the samples tested at his own cost to
ascertain the $.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in to account of the above aspects.

Any defects. shrinkage or other faults which may be noticed within 36 (Thirty six) months from the complction of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the Enginecr-in-
Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded
in writing shall be decided that they ought to be paid for and in casc of default Depariment may recover from the
contractor the cost of making good the works. The contractor is also required to maintain the road for three vears from
the date of successiul completion of the work,
From the commencement of the works to the completion of the same, (hey are to bg'under thelcontractors charge. The
contractor is to be held responsible to make good atl injuries, damages and repairs becasioned pr rendered necessary to
the same by firc or other causes and they hold the Govt. of harmless for any ¢lai :
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due to earthquake, flood, eyclone, cpidemie, riot or any other calamity whether natural or incidenial damages so caused
will have to be made good by the contractor at his own cost.
96. Gradatien of ingredients: The coarse and finc aggregate shall meet the grade requirement as per the latest provision of
relevant LS. Code! LR.C. code/ MoRT&H specifications.
97, Tilis and shifts
a)  Maximum permissible shift is 150 mm.
b)  Maximum permissible tilt is 1:80,
98. Payment for variation in price — (Vide Works Department Memorandum No-12073 /W Dt 7.4.1986, 14379 Dt
22.06.1991 and No-222874 Di. 24.10.1992)
a(i). “If during the progress ol the work the pricc of any material {excluding the cost of Stecl, Cemeni & bitumen)
incorporated in the work (not being materials supplied from the Engineer-in-charges slore) increases or decreases as a
result of increase or decrease in the average wholesale price index (all commadities), and the contractor there upon
necessarily and properly pays in respect of that materials (incorporated in the work) such increased or decreased price, then
he shall be entitled to reimburse or liable to refund quarterly as the cuse may be, such an amount, as shall be equivalent to
the plus or minus difference of 75% in between the Average wholesale Price Index (all commodities) which is operating
for the quarter under consideration and that operated for the guarter in which the tender was opened, as per the formula
indicated below provided that the work has been carried oul within the stipulated time or extension thereof as are not
attributable to him:-

Formula to galculate the increase of decrease in the price of materials.
Vm=0.75 x Pm x R x (j-ig)

100 io
Vm = Increase or decresse in the cost of work during the quarter under consideration due Lo change in the price of the
matetials,
R = the value of work done in Rupecs during the quarter under consideration,

io =The average Wholesale Price Index (all commaoditics) for the guarter in which the tender was opened (as published
in R.B.L bulletin from time to time.)

I = The Avcrage Wholesale Price Index (all commodities) for the quarter under consideration,
Pm = Percerlage of materials component as per sub-clausc of this clause.
. (ii)-Where origingl contract period is one vear or above, Increase/ decrease of cost of steel, cement and bitumen

are to be paid / recovered. Payvments in case of increase are to be made with prior approval of Government when the total
claim is more than Rs. 50,000/- and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/-. Recovery in case of decrcase shall be made by concerned B.D.0O). from the contractor, immediaiely.
The cost shall be determined as follows: -

1. Steel ... Rate as fixed by stecl authority of India Limited (SAIL)
2. Cement .......  Average factory price of three manufaclure of coment inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limiied (TOCL)

a (iii)-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when
the totat claim is more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chiet Engineer (as the case may be) when
the claim is up to Rs. 50,000/- subject to fulfillment of the conditions mentioned below.

{1) The cost shall be determined as follows: -

Stecl...  Rate as fixed by steel authority of India Limited (SALL)

Cement... Average factory price of three manufacture of cement inside the state.
Bitumen, .. Rate as fixed by [ndian Gil Corporation Limited (IOC)

contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost.
(3} Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days
betore wtilization of steel, cement & bitumen.
4} Differential cost will be allowed only for the original agreement period, but not for the extended period even
through it might have been validly extended.(vi} Differential cost will be aliowed only after successful completion of
the work as per the approved work programme, Stipulation contained in the exisiing clause 31(NRecovery in case of
decrease shall be made by concerned Block Development Officer from the contractor, immediately,
{b) Similarly, if during the progress of work, the wages of labour increase or d as a result of increase or
decrease in minimum wages for labour prescribed by Government and the comffactor th cupon necessarily and
properly pays in respect of labour engaged on execution of the work such increasgd or decreasc wages then he shall be
ount as shall be equivalent to the 75%
is operating for the quarter under
la indicated below,

! (2} Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
|‘

entitled 1o reimburse or iiable to refund quarterly, as the case may be such an
plus or minus difference in between the minimum wages for labour whi
consideration and that operated for the quarter in which the tender was opened as\per the for

Contractor Biock Development Officer
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Formula to calculate the increase or decrease in the price of Labour.

VI=0.75x PLx R x {i- i)
100 io

V= Increase or decrease in the cost of work during the quarter under consideration due to changes in the

minimum wages rate of labour.

R= the value of work done in Rupees during the quarter under consideration.

o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was

opened.

i= the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component (as per sub-clause). '

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants ([iese! oil being the representative
item for the price adjustment) incrcases or decreases as a result of the price fixed there tor by the Government of India
and the Contractor there upan necessarily and properly pays, such increascd or decreased price towards Petrol, Oil and
Lubricants used on exccution of the work, then he shall be entitied to reimburse or Hable to refund. Quarterly as the
case may be, such an amount, as shall be cquivalent to the 75% plus or minus ditference in between the price of
P.O.L. which is operating for the quarter under consideration and that opetated for the quarter in which the tender was
opened as per the formula indicated below: -

0.75xK2 Rx(D2-D1)

Kl= X

100 D,

K1 = Increase or decrease in the cost of work during the quarter under consideration duc to changes in the price of P. O.

L.

R= the value of work done in Rupecs during the quarter under consideration.

D1= Average Price per liter of diese! oil which was fixed by the Government of [ndia during the quarter in which the

tender was opcned.

D2= Average Price per liter of digsel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. 1.. component as per sub-clausc.

d) The following shall be the percentage of malerials, labour and P. 0. L. componeni for reimbursement/ refund on

variation in price of material, labour and P. O, L.. as per sub- classes (a), {b) and (¢) of this Clause.

Calegory of works Contractor' Supply Departmentat supply of materials

o5 Of Materials | % Ol Labour | % OfP.O.L.

Irrigation work
a) Structural works 20% - 30% 5% 45%

b)Earthwork, Canal work, 20% 60% 5% 15%
Imbankment work ete. '
R&B Works

a) Bridge work 20% 30% 5% 45%
b} Road work 45% 40% 5% 10%
¢) Building works *30% 30% 5% 35%

(* Where brick is supplicd by the Department. it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 datcd-22.09.91, the reimbursement i refund on variation in price of
materials, {except steet, cement and bitumen which will be governed as per clause no 3 1(a-ii) &f{a-iii), labour and P.O.
.. as per sub-clauses (u-i), (b) and {¢) of this clause 31 shall be applicable in the fellowing manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated_in the
asrecment is lcss than one vear, no escalation is admissible at all. In case of work where the stipulated period of
completion is one year and more escalation on account of price variations would be admissible only for the remaining
pericd after excluding the first one-year period thercof, provided that the work has been carried out by the contractor in
term of the relevant provision of the Agreements. In the situation, where the period of completion initiaily stipulated in
the agrecment is less than one yeur and subsequently the completion period has been validly extended on the ground
that the delay in completion of the work is not afiributable to the contractor and in the result the total period including
the extended period stands at onc year or more, ¢scalation is admissible only for the tning period after excluding
the first one vear period there from.”
¢} The contractor shall for the purpose of sub-clauses {a), (b) & {c} of this clause kecp duch books of Account
and other documents as are necessary to show that the amount of increase clai ed or reductipn available and shall
allow inspection of the same by a duly authorized representatives of Govt. and, further, ha]j at the roquest of the
Engineer-in- Charge furnish, verificd in such a manner as the Ingincer-in- Charge may requit : Jocument kept and
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such other information as the Engineer-in-Charge may require The contractor shall within a reasonable time of his
becoming aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L. give notice
ihereof to the Engincer-in- Charge stating that the same {s given pursuant to this cendition together with an information
rclating thereto which he may be in a position to supply.

For diversion road the conlractor will have to make his own arranpement to make the same in private land if necessary
for which agreement of such land by the side of C.ID. works and the rental charges for such private land shall be borne
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading etc. till the C.D. works arc opened to the traffic. No extra rate will be paid to the
contractor for the above rental charges etc. His rates in the tender for other items shall include this arrangement, rental
¢harges for the land and maintenance, lighting and removal of such temporary road crust from the private land to bring
the land 1o its original condition ete. complete.

The coniracter has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and ne claim what-so-ever will be entcrtained on this ground.
The rates quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book 1o the
contractor 1o be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signaturcs and
duly noted by the contractor or his authorized agents with their dated, signature. Orders enlered in this book and noted
by the contractor's agent shall be considered to have been duly given tom contractor (gj, owing the instructions of the
Dcpartment. The order Book shall be the property of, the Office-in-charge and shallot be removed from the site of work
without written permission of the Engineer-in-charge and to be submitted to the Engincer-in-charge every menth.

The tenderer should conduct three bores at each picr and S.B.C. of soi! at foundation level and abutments location and
furnish the test results in conformity with LR.C. code at his own cost before exceution of the work and rates quoted by
the contractor should be inclusive of such bores and 3.B.C. tests ete. without any cxtra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained.

The contractor shall have no claim what so cver for the extra quantily of work to be execuled in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detaited Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision /
amcndment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerncd B.D.O. or transfer be made by
power of Attorney authorizing others to receive payment on the contractor's behall,

The contractor should attach the certificate in loken of payment deposit with the registration authorily as percent
circular of the Government relatling to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not
be any way responsible for the same and will not pay any cost towards the repair dong by the contractor.

The rates quoted by the coniractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site ¢lc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatcring s imperatively necessary the lerm dewatering shall
mean the cxceution or operation of the items duc to standing water as well as due Lo percolation of water. The quoted
rates will be inclusive of this.

The materials, borrow areas and hutments at sitc should be arranged by the contractor al his ewn cost. No future
complaint on this account shall be entertaincd.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not
covered by his contract and claimable as extra. Claims shal! be entered regularly in this book under the dated signature
of the contractor or his duly authorised agents at the cnd of each month. A certificate should be furnished along with
the claim to the effect that he has no other ctaim beyond this claim up-to-date. If in any month there are no claims to
record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined
and should be given as for us possible regarding the quantities as well as the total amount claimed. The claim book
must be submitted by the contractor tegularly by 10th and 16th days of cach month for orders of the Engineer-in-
Charge or competent authority. Claims not made in this manner or the claim book not maintained from the
commencement of the work, arc liable to be summarily rejected. The claim book is the property of the Block and shall
be surrendered by the contractor to the Engincer-in-charge after completion of the work or before recession of the
contract by the Department whichever is earlier for record.

i of roads/ bridges /
buildings or any other structural works will be conducted in any Govi. Test 1louse / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge, Testing|charges including cxpenditure for
collection / transportation of samples /specimens ete. will be borne by the contracter. The collegtion of samples and
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testing are to be conducted for both prior to execulion and during cxcecution as may be directed by the Engineer-in
charge and on both the accounts the cost shall be borne by the contractor.

114. Besides. the firm / contracior shall install full-fledged field laboratory at wark site for conducting required tests as per
IRC / MoRT& H / (8] requircments at his own cost for providing sufficient opportunity for checking from time 1o lime,
An Engineering personncl of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of Superintending Engineer and above. Afier completion of the road in all respects the
road furniture's should be affixed by the executing agency indicating locations like school, hospital, No-horn etc,

115. Even qualificd criteria are met, the bidders can be disqualified for the following rcasons, if enquired by the Department
{a) Making a false statement or declaration.

{h) Past record of poor performance.

(¢) Past record of abandoning the work half way/ recession of contract.

(d) Past rccord of in-ordinate delay in completion of the work
(¢) Past history of litigation,

116. The information furnished must be sufficient to show that the applicant is capable in all respeets to successfully
complete the envisaged work.,

117. in case the 1st lowesl tenderer or even the next lowest tenderers withdraw in series onc by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture off EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.

118, ADDENDUM 'TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL -

2.1 Progress of work and Re-scheduling programme.

2.1.1 The Block Development Officer shall issue the letter of acceptance i the successtul contractor. The issue ol the
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract,

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Chargef BDO
for approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing
for all the activities in the Works along with monthly cash flow forecasl.

2.1.3. Te ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole
time allowed under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under
the contract has elapsed, 3/4™ of the whole of the work before 3/4® of the whole time allowed under the contract has
elapsed.

2,1.4. If at any time il should appear to the Engineer-in-Charge that the actual progress of the work docs not conform to
the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge,
a revised programme showing the modifications to such programme necessary to ensure completion of the works
within the time for completion. If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and
continuc to withhold this amount until the next payment after the datc on which the overdue Programme has been
submitted,

2.L.3. An updatc of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the
aclivities.

2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor
may revisc the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show
the etfect of Variations and Compensation Events

2.2 Exiension of the Completion Date.

2.2.1 The time allowed for execuiion of the works as specified in the Contract data shall be the essence of the Contract.
The execution of the works shall commence from the Sth day or such time period as mentioned in letter of Award after
the daie on which the BD( issues written orders to commence the work or from the date ol handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest
money & performance guarantee / Sceurity deposit absolutely.

222 As soon as possible after the Agreement is executed the Coniractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. Tt shall indicate the foreg dates of commencement
and completion of various trades of scctions of the work and may be amended agfiecessary byyagreement between the
B.D.0O. and the Contractor within the limitations of time imposed in the contract/documents, and further to ensure good
progress during the execution of the work, the contractor shall in all cascs in jwhich the timefallowed for anv work,
exceeds one month {save for special jobs for which a separate programme has bgen agreed upgh) complete the work as
per milestone given in contract data.

Contractor Block Develdpinent Officer
Danagadi



2.2.3, In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thercot in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i} Force majeure, or

ii}  Abnormally bad weather, or

. Serious loss or damage by fire, or

- Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the
work, or.

. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work

not forming part of the Contract. i
iiiy In case a Variation is issued which makes it impossibie for Completion to be achieved by the Intended Completion
Date
withoul the Contractor taking steps to accelerate the remaining work and which would cause the Contracior to incur
additional cost, or
iv) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is bevond the
Contractors control.
2.2.4, Request for reschedule and cxtension of time, to be eligible for consideration, shall be made by ihe Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired. )
2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the B.DLO in writing, within 3 months of the date of rcecipt of such
request. Non-application by the contractor for extension of time shall not be bar for giving a fair and rcasonable
extension by the B.D.O. and this shall be binding on the contractor.
2.3 Compensation for Delay.
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clcar the
site on or before the contract or extended date of completion, he shall, without prejudice 1o any other right or remedy
available under the law to the Govemnment on account of such breach, pay as agreed compensation the amount
calculated ai the rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and
binding) may decide on the amount of (endered value of the work for every completed day / month (as applicable} that
the progress remains below that specified in Clause 2 or that the work remains incomplete.
This will also apply to items or group of items for which a separale period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always thai
the total amount of compensation for delay to be patd under this condition shall not exceed 10% of the Tendered Value
of work or to the Tendered Value of the item or group of items of work for which a separatc period of completion is
originally given, :
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In casc, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestonc(s) in terms of Clause 2.5, the amount shown against that milestong shall be
withheld, 1o be adjusied against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone shall be automatic without any notice to the contracter. However, if the
contractor ¢alches up with the progress of work on the subsequent milestone(s). the withheld amount shall be released.
In case the contractor fuils to make up for the delay in subsequent milestonc(s), amount mentioned apainst each
milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payvable on such
withheld amount.
2.4, Management Mectings
2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meelings shall be, to review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.
2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeiing and to the Employer. The responsibilily of the pariies for actions to be taken to be decided by the
Engineer either at the management meeling or afier the management meeting and stated in writing to all who attended
the meeting,
Clause-2 (b) of Percentage Rate Pl Agreement: - Rescission of Contract (Amendment as per letter No.10639
d1.27.05,2005 of Works Department, Orissa):-
To rescind the contract {of which rescission notice in writing to the contractor underthe hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will he realized from the coftractor as pn#nalty.
119, Cess ‘@ 1% of the agreement cost shall be deducted from contractor bill as per cirfular of Govt) of Orissa Labour and
Employment Department vide letter No 3757/ D 25.04.2009. /
/

Contractor Block Development Officer
Danagadi



120. ELIGIBILITY CRITERIA: To be eligiblc for qualification, applicants shall turnish the followings as well as mentioned
in check list:

a) Required EM.D as per the clause No. 10.
by Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, -
per clausc No 11. PAN card along with the tender decuments and furnish lhe Orlgmai
Registration certificate, GSTIN certificate and Pan card, for verification within 3(three) days of opening of the lender
before tendering authorily as per Clause No.10.
¢) DTCN duly signed by the contractor on each and every page.
d) Bank Draft towards cost of Tender Paper if downloaded or Money Reccipt
Total:

per Clauge No 5.
120 {One hundred twenty ) clauses only.

Contractor Block Development Officer/
Danagadi



Name of the Work:

BILL OF QUANTITIES

CONSTRUCTION OF ADDL.CLASS ROOM AT OSTAPAL HIGH SCHOOL

of all materials labour T&P ,cess,etc. as per direction of Eng.in.charge.

,,?; Description of item of work Quantity Unit if:ii?t;z. AIIE Ol::t
1 2 3 4 3 [}
Earth work in excavation of foundation in trenches in hard sail or gravelly
soil except sheet rock requiring blasting to proper profile with all leads, lifts
and delifts to proper section and profile including dressing & leveling the One Cubic
1 | bed upto required depth and making it fit for laying concrete and depositing 63.37 meter 184.59 [1657.00
¢ the excavated materials away from the work site with all leads and lifts
including dewatering, if necessary from foundation complete as directed by
Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered and rammed Ore Cubic '
2 including ali cost of sand, conveyance, royalty with labour and T & P 83.67 meter 347.16 45781.00
required for the work.as per direction of Engineer-in-charge,
Cement Concrete of proportion (1:3:6) using 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring concrete
3 app.roved quality from appx:oved quarry inc_luding hoisting, lwaering and 2133 One Cubic 4454 64 95017.00
laving concrete to the required level ramming, watering, curing etc. meter
complete including cost, conveyance, royalty of materials with all labour
charges as directed by Engineer-in-Charge.
R.C.C. work of M-20 grade with 20mm and down grade black hard granite
(crusherbroken) stone chips including hoisting and laying.cost,conveyance \
4 and royality of materials,curing etc complete as per direction of Engineer- 33,91 One Cubic 4827.47 1637060.00
in-charge meter
Rigid and smooth centering & shuttering at all heights of all types of work
using required scafolding , T & P ,centering shuttering including all taxes
35 of materials cost of scafolding conveyance and dismentalling and disposing
debrise clear of work site complete as per the direction of the Engineer- in-
charge.
One
{a) For column base & piinth band 83.98 square 100.58 8447.00
meter
. One
) For columns, wall beam and cross beam 92.33 square 721.75 66639.00
: meter
One
{c). For Lintel band 17.64 square 260.13 4589.00
meter
(@ For roc_:f slab, toilet, verandah, door and window chajja, septic tank and 7026 sc?ur;ie 423.03 29722 00
socl. pit
meter
Supplying, fitting,placing uncoated HYSD bar reinforcement for RCC work
including cost, conveyance and taxes of MS rods or HY'SD steel and -
6 binding wires of 18-20 gauge and labour charges requires for the work etc. 33.91 One qntl, ; 6344.09 | 21512800
complete in all floors.
Fly ash brick in cement mortar (1:6) in foundation and plinth having One Cubic
- crushing strength rot less than 75 kg/cm2 with dimension tolerance +/- 8% 2717 - 94465.00
) . . . . . 212 meter 4270.35
incl. splays cutting circular moulding ,chamfering and corbelling etc. incl.
cost of all materials labour T&P ,cess,etc. as per direction of Eng.in.charge.
Fly ash brick in cement mortar { 1:6) in super swructure having crushing
g strength not Iess: than 75 kgfc]n2 with dim.ension to!eranc'e 1/ 8"{0 incl. ;- 2965 One Cubic 4303.88 127610.00
splays cutting circular moulding ,chamfering and corbelling etc. incl. cost meter



16 MM (5/8") thick cement plaster in C.M.{1:6) finishing smooth to inside 5 B
rough surface of 57 / 10" thick brick walls after racking out the joints One
9 mcludmg_, watering and curing with cost, conveyance, royalty and taxes of 145.93 square 196.92 28737 00
all materials and cost of all labour charges required for the work meter
ete..complete ircluding cess.
12 mm (1/2") thick ¢cement plaster in C.M.(1:6) finishing smooth to outside
smooth surface of brick walls after racking out the joints including watering One
10 | and curing with cost, conveyance, royalty and taxes of all materials and 150.73 square 138.535 20884.00
cost of all Jabour charges required for the work etc. complete. i meter
Supplying fitting fixing of MS door s & windows incl. cost, conveyance, i
1] | taxes, T & P of all materials etc complete including cess as per direction of 655.00 One kg, 67.80 44409.00
Engineer-in Charge !
* Supplying, fixing vertrified titles (600mmx600mm} in floors on 25mm One
12 WPPIYINE, TIXINS A . 11 FOOTS O £ 70.98 square | 1053.60 | 74785.00
thick bed of cement mortar{1:{) jointed with neat cement siurry, meter
. - . . . One
13 ggnizound cement priming one coat with primer of approved quality over 37117 square 8232 30555.00
] meter
Supplying, finishing walls with water proofing weather coat paint two coats One
14 ; g N 154.45 square 70.11 10828.00
of approved shade outside the building, T&P,labour cess,etc.all complete. - meter
Distempering two coats to walls of approved shade including One
15 . = 216.72 square : 66.51 14414.00
cost,carriage,labour etc all complete.
meter
Supplying and painting 2 coats with synthetic enamel paint over one coat One i
16 | of primer on MS doors & windows, including cost of 39.30 square 186.08 ; 7313.00
paint,labour, T&P,etc.complete.including cess. meter
Providing, supplying and painting of sign board and display board of size i
17 1.20m x 1.20m x'O.ZSm(thlck_} _above G.L. and‘0.4;m below G.L, and shall | One No. 5000.00 $000.00
be plastered ,painted and writing etc. as per direction of Eng. [n.charge..
Total 1099720.00
T -
Total 17 ( Seventeen ) items Only  (Rupees T¢n Lakh Nipty Ninc Thousand Seven Hundred Twenty) only.
/ N ;
. g ‘.;5\
Ak o X ﬁi/&,@\/
Asst. Executive Engi eer, aga BDQO, Dan i Addl Project Diréctor (Tech.),
/ DRDA, Japur
"My / our quoted rate is S ) - % (both in figures and words) excess over

/ less than / equal to the above estimated cost.

Signature of Tenderer




SCHEDUS B-A (CERTIFCATE OF NO RELATIONSHIR

13 \\f herehyv certify that 'We*™ amarc* related not related (*) to any olficer of PR Depit. of the rank of
Assistant Fngineer & above and any officer of the rank of Assistant - “tinder Secretary and above of the PR
Deptr. Govt. OF Odisha FWe® am wo® awars that i the fits subsequently p roved to be false, myoour
contract will be rescinded with forterture of E.M.D and sceurity deposit and I'We* shall be liable 10 mdl“,
cood the loss or damage resulting from such cancelfation. ['We also note ihat. pon-submission of this
certificate will render my * our tender Hable for rejection.

(*1Surike out which is not applicable.

SCHEDULF-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINFERDIPLOMA
HOL.DERS (For special elass 7 A” class conlractors only)

I We herchy cetify thai at present the following Engineering personnel are working with me 7 in our
firm comparsy and their bio-data are furnished below

SN, | Name of the | Qualification | Daie of | Monthly P Whether {ull DIF they ave superanbuated |
i Engineering | Appointment | cmolument L iime retived © dismissed or removed I
© personncl ' ! | engagement | personnel from state Gost. |
- appointed for | ! _ | and | Central Gov. © Public Sector |
| supen'is,ne i P continuous ' undertaking Private -
i confractor’s ! | i . Companics and or amy one |
pwork  with ¢ ! _ Cineligible  for  Goverpient !
{addiess ; i : | service. '

! i : ! i

- ; i . :

i ! -

SCHEDULE- C FORMAT O AFFIDAVI

. The undcrsngned do hereby certify that all the statements made in the required attachmunis are true and
correct.

. The undersigned also hereby certifies that neither our firm M5

_ e o nor any of its constituent partners have abandoned any road
bridge/ Irrigation ‘Buildings or other project work in India nor any contraci awarded to us for such works
have beea rescinded during the last five yvears prier o the date ol this bid,

. The undersigned hercby awhorized and reguest {5} any bank, person. firm or Corporation to {urmish
pertinent information as deemed necessary and as requested by the Department Lo verify this statement or
recarding my (our} compelency and general reputation.

«  The undersigned undrstands and agreses that furthér qualifting information may be reque ested and agree to
furnish amy such information ut the request of the Department.

. {Signed by ap Authorized Officer of the thm)
/ Title of Otficer
/ Name of Firm

APPROVED FOR  fememmnmeme ) pages only ;

/
A

: Biock Developm | E }éﬁ - ?I\ E
' _Danagadi I Addl. Project Difec _rf"‘ ech.). DRDA. Jajpur !
Sold for the work  Construction of AddLClass Room at Ostapal High Scthi Block™ on pavment of
T 1 .11 T ittt -} anlyivide Money Beeeini No
/ |
D against RC 7 Bank DrafiNo R B S Aeveirii oo payahle at

S8 Dubur P"OJE'(,I Danazadl,

Biock Deve!4mgﬁt Officer.

Danavadi.



CHECK LIST

(T'o be filled up by the contracior}

[ s1. Submitted ‘ ,
Documents Page No. Issuing authority
Ne. Yes No. |
1 2 3 4 5 6 |
1 | Cost of tender paper
2 | Copy of valid license
3 | Copy of valid 1.T./ Pan Card
4 | Copy of GSTIN certificatc
5 Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no litigation
g Affidavit of authenticity of truc document
attached
9 Proof copy of Danagadi Panchayat Samiti
registered contractlor certificale
10 WValid E-Mail Address
1t [Valid mobile number [
L |

Certified that a!l the information mention above have been altached
best of my Knowledge & belief.

Contractor

Block Develop

t Officer

Danggadi.

with the tender papgr & are trye and correct 10 the



NOTES

1. The contractor should nat write anything excepting quoting of percentage and in any case anything els2
Reparding tender rate is mentivned, the tender i3 tiabie for rejection.

2. Percentags guoted by the tenderer shall be accurately fitled in words and in figure,

3. Strike aut which is not applicable, if the tenderer quotes the percentage without mantianing excess or less,
1t will be considerad as excess.

4. percentege should be quoted up to 2 (Two) digit after the decimal point.

L. Rate of all items are inclustve of cost, carriage, rovaity and cther taxes

of materiats.

Tenderer

Ne of Corrattions .o e

0 OF Over wWOing o i s

Ne ot InTerpalatinn v e i -_\‘\

Block Development L fiteer
Danagad



