GOVERNMENT OF ORISSA

PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Addl.Class Room at Ostapal
High School, G.P- Ostapal.

Bid !dentification/DTCN No. /4 &7 1 /2<7- 202/ 1P.S Danagadi

PANCHAYAT SAMITI, DANAGADI.



PANCHAYAT SAMITI, DANAGADI
DETAILED TENDER CALL NOTICE

No. / 7,9} -Dt—/)\ /04/2021

I, Sealed percentage rate bids are invited by Panchavat Samiti. Danagadi, in single cover from contractors registered with
the state government and contractors o! equivalent Grade / class registered with other state Government /Central
Government /MES /Railways mentioned in cofumn no.5 in tender call notice for exceution of civil works on production
of definite proof from the appropriate authority in prescribed form for following works as mentioned helow.

Approx. 1 . Cost of .
:(I)'_ Name of the werk estin.llz:'t)ed cost. | (iI:Jgs[_)) cil?rs:cct)(f)r Tem‘ier Paper c:::r:‘::gti?i
(in Rs.) (inRs.)
] 2 3 4 5 ] 7
Construction of Science Lab. Four
I at Govt. HS Jakhapura G.P — 110418:.00 11042.00 & D 6000.00 calendar
Jakhapura. months
Construction of Addl. class
2 room at Govt. HS 1099720.00 10997.00 | “C" & “D" 6000.00 ; ‘;‘:;;j‘e"dar
+ Jakhapura,G.P fJakha.pura. 1 1
|
Construction of Addl. Class ;‘ . '
3 | room at Govt, HS Jakhapura 1099720.00 10997.00 { “C" & D" 6000.00 Four calendar
: G.P -Jakhapura months
| |

1 ¢ Construction ot Addl. Class i .
| © Four ¢alendar

G.P —Ostapal.

4 ; room at Ostapal HS., Ostapal 1099720.00 | 10997.00 | “C"&“D" 6010.00 months
J ) G.P —Ostapal. : 5 ‘ )
' j Construction of Addl. Class | )
.5 roomat Oswpal HS.Osapal | 109972000 | 10997.00 | "C"&"D" | 60000 | Four calendn

U Construction of Science Lab i
| atOstapal Govi HS G| 110418100 | 1104200 | “C°&=D" |  Gooogo | Foor calendar
~Ostapal. : ; ‘ )

feu

| | : \
L | :

2. The sule of the Bid document shall start from tc date of publication in http://www.jajpur.nic.induring otfice hours in the

office of'the Panchayat Samiti, Danagadi, Jajpur
3. Bids shall be received in the office of the Panchayat Samisd. Danagaci, Jajpur till Dnt. :2 %{ ; / /2021 up to 5.00PM-
through Registered Post/Speed Post. The authority will not be held responsible for posfal ‘dblay in the delivering of the

documents or non-receipt of the same. /
4. The 1ender will be opencd in the office of the Panchavat Samiti. Danagadi, Jajpur at 1LO0AM, 0n(;ZX7/ S 2021 in
presence ol the bidders or their authorized represematives. In cuse of holidays, next working dav will be considefed!

5.The bid documents can be obtained from the Office of the Panchavat Samiti, Danagadi, Jaipur in person on application and
payment of cost of bid documents in demand drafi/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at
S.B.I. Duburi Project, Danagadi . The bid decument can be downloaded from the official web site of Taipur District
(http://www.jajpur.nic.in). In casc of downloaded bid documeant the cost of bid document should be attached svith the bid. The
cost of bid document is not refurdable. The envelope containing bid doeument should be super scribed with *Tender Call
Notice Number-) / 87 172/yno.

6. The undersigned reserves the right to negotiate or reject any or all tic tenders in the inerest of the Govi. with or without
assigning any reason thereof. Any dispute in this matter wicl be setted up cnder the Jurisdicsion of Jajpur District. {The bids of
the defaulting contractors of this block those whc have net c2mpleted 122 work in time are labls for rejection.)

7. The additional performance security shall be obtained from the biddes -vhen the bid amount i5 fess than the estimated cost put
to tender. In such an event, only the successful bidiler who ha. quoied iess bid price/rates than the estimated cost pit to tender
shall have tuo furnish the exact amount of differcniial cost o estimater eost pul to tender — miaus the uuoed amount as
Additional Performance Security {(APS} in shape ot Term Dep- it reeeip sledged in favour of R.I.C, Dapagadi/ Bank guarantee
in favour of BDO, Danagadi from anv nay Naticnalized: Schedulcd Bavi in ladia counter sugrinteed h? itw Jocal branch at
Bhubaneswar within seven days of issue of Letter of Accepiance (1.oA} by the BDO. I2anagadi (hy ¢-mgil} to the successful
bidder otherwise the bid of the successful bidder il be cancelied and the Earnest Money! Bid Securi v shall be forleited,
Further proceeding for blacklisting shail be initiatc! against the bidder. 7: converned APS fill be returngd to the bidder after
completion of work in all respect i.e. Final bill paid.

N\
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8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and
time, the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the
due date.
9. The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed
by the tenderer, attested copy of PAN card, valid GSTIN certificate. certificates duly {ilted-in mentiening valid E-mail address
and valid mobile number is mandatory in the check list column and other documents as per the relevant clauses of this DTCN and
special conditions if any. The cover is 10 be sealed and superscribed as the bid of the works as mentioned in column No.2 of the
tender call notice.
10.The bid must be accompanied by EMD of the amount /@ 1%(One percent) of the estimated cost to tender as mentioned
in column No.4 along with tender in shape of National Savings Certificates /KissanVikash Patra /Post Office Savings Banks
account/Post Office Time Deposit Account/Bank Guarantee in favour of BDO, Danagadi from any nay Nationalized/ Scheduled
Bank in India counter guaranteed Yy its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in
no other form. Tenders not accompanied with EMD as specified above shall be liable for rejection,
(i)The tender paper should be accompanied with the attested true copies of the documents specificd in the checklist like valid
registration certificate, valid GSTIN certificate and PAN cerd which are mandatory and the original certificate are to be produce
within 3 (Three) days of opening of the tender before the B.D.Q). Danagacdi for veritication and mentioning about relaxation (if
any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.
(i1YThe work is to be completed in all respects within specitied period inclusive of rainy season as mentioned in the column No.7
of the terder call notice. Tenderers whose tender is accepted must submit a work program at the time of execution of Agreement.
11, All tenders reccived will remain vatid for a period of 90 (Ninety) davs from the fast date of receipt of tenders and validity
of tenders can also be extended if agreed to by tae tenderer and the Department.

12. An applicant or any of its constituent partners of whose contract for amy work has been rescinded or who has
abandoned any work in the last five years. prior to the date of bid shall be debarred from :jualification. The tenderer is
to furnish and affidavit at the time of submission of tender paper about the authentication of tender documents. An
affidavit to this effect is to be furnished in scheduie-C. Non-furnishing of information in schedute-C and required
affidavit in schedule-C, the bid documeat will be summarily rejected.

13. No Relation Certificate.

The contractor shail furnish a certificate along with the tender 16 the effect that he is not related to any officer in the
rank of an Assistant Engineer & above ir the siate "R, Department or Assistant/Under Sccretary & above in the P.R.
Department, [f the fact subsequently proved to be false. the contract is liable 10 be rescind=d. The earnest money & the
total security wiil be forfeited and he shatl be liable to make goo the loss or damages resuliing for such cancellations.
The proforma for non-relationship certificate is contained in a separaete sheet vide Schedule-A.

14. 1f an Individual makes the application, the individual should sign above his full type written name and current address.

15. 1f the application is made by proprietary firm. it shalt be signed by the propriztor above his full type written name and
full name of his firm with its current address.

16. 1fthe application is made by a firm in partnership. it shall be signed by all the partners of the 1irm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the apniication. A certify copy of the partnership deed anxl
current address of all partners of the firm shali also accompany the application.

17. I the Application is made by a limited company or a corporation, it shall be sign by duly authorized person hoiding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompuans
the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence
along with the technical hid. i

18. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be aceepted.

19. No tenderer will be permitted to furnish their tender in their own manuscript papers. All intormation should be
submitted in English. The applicant’s name should appear on ea:h page of the application along with his signature or
the signature of the authorized representative at the bottom of each page.

. Instruction for quoting percentage rate bolow /ahave the estimaied cost amendment to para -3.5.5 ol O.P.W.D. Code
Voiume-1,
Following new provisions shall be made to quote the rate of work by the contractor.
3.5.5 (V) - Percentage Rate Contract —

Percentage contract will be in addition to itemn rate, lunip sum contracts ete. In such contracs the schedule of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed formpt
appended to the tender documents. The contractor participated in the tender for more than one work may olfer
conditioral rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared and recorded first. The
rehate so offer shall be considered after opening of all packages called in the same tender notice. The contractors who
wish to tender for two or more works to which they refer, writter on the envelope.

The adopted format for percentage rawe is same as date of form adopted for item rate tenders but the word
“item rate” shall be replaced by “percentage rate™ and contract tform may be named as p-1. In this form, time is th.
essence. The contractor is required to maintain a certain rate of progress specified in the contract. The contract can also
be terminated with penalty when the progress of work is not as rear the conditions of he quantity mentioned
can be increased or reduced to the extent of 10% per individual iiems subject to a
cost. if it exceeds the limit stated above period approval of competent authority is mandatory before making any

2

it

approval of next higher authority,

Contractor Block Devefobement Officer
Dangadi



23.

25.

26.

[n case of percentage rate ienders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct.
It any discrepancy is found in the percentage quoted in percentage excess /less and iotal rate quoted by the contractor.
then percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not
supported with corresponding amount wili be treated as excess. The contractor wili write percentage excess or less up
lo two decimal point only. If he writes the percenlage excess or less up to two or more decimal poimts. the first decimai
point shall only be considered without rounding olf. Where th= contractor has omitted to quote the rates either in
tigures and words. the ofticer opening the tender should record ths omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill.
The tenderer shall carefully study the tentative drawing and specification applicable to the contract and all the
documents which will form a part of the agreement to be cntered in to by the accepted tenderer and details
specifications for and other relevant specifications and drawings which are for sale. Complaint at a future date tha:.
plans and specifications have not been seen by the tenderers, canrat be entertained,
The drawing furnished with the tender is tentative and subjec: to revision or modificalion as tendered duringz the
execution as per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold
good in case of such modification of drawings during the time exccution and shall in no way invalidate the contract and
no extra monetary compensation will be entertained. The work shall, however be exccuted as per final approvad
drawing to be issue by the Engineer—in—charge as and when required.
Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries
and approach roads to quarries and satisfy himseif about the g:mality and availability of materials. In every cass the
materials must comply with the relevant specifications. Complaats at future date that the availability of materials &2
quarries has been misjudged cannot be entertained.
The offer of 1ender shall be inclusive of cost of construction and isaintenance of island, feiry service. fair-weather roac
service road. Foot Bridge. Pylon base. winch stanc and derrick eic as required for the work.,

It must be definitely understood that the Government does ot accept any responsibilily for the correctness and

completeness

27.

28.

29,

30.

3L

34,

Contrac=or Block Dev.:!

a)

by Standard PWD form P1 with latest amendments.

of the borings shown in Cross Section.
The tenderer may at his option quote reasonable for each item of work carefully so that rutz for one item should not b
unworkable Iow and others too high for others,

‘The tender ¢ontaining extraneous conditions aot cosered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any caunge in the wording wili not be accepled.

Letiers ete. found in the tender box regarding raising or lowering the rates or dealing with any point in connection wits
the tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the TCN (Price Bidy. [t shall be definitely understood that the Governrar
does not accept any responsibility for the correctness or comple.sness of this schedule ard that this schedule is liatl:
for alternation or omissions. deductions set forth in the conditions of the contract and such omissions. deductions.
edditions or alternations ete. forth shall no way invalidate the caniract and no extra monetary compensation, will he
entertained.

‘The authority reserves the right to reject any or all the tenders re<ived without assigning any reasons there-of what-s0-
ever. .

The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer, whose bid has been accepted. will be noufied of the award by the BDO, Danagadi prior to
expiration of the validity period by e-mail, SMS confirmed b registered letter, This ictter (hereinafter and i1 the
conditions of Contract called the “Letter of Acceptance™ will s'ate the sum that the Engineer-in-Charge will pay ths
contractor as prescribed by the contract (Herein after and in the cositract called the “Contiuct Piice”™).

The notification of award will constitute the formatio of the contract, subject only 1o the furnishing of =
performance security (iritial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Posu
Office Saving Bank Account’ National Savings Certificate /Postz1 Times Deposit account duly pledge in favour of th-:
BO. Danagadi and in no other form which including the amount already deposited as bids security (earnest moncs )
shall be 2% of the value of the tendered amount (2xcluding 1% ccposited toward hiring of equipmen: ‘machinery fiar
outside the state if any ) and sign the agrecment in the prescribed of PWD form for the fullillment of the contract in the
oilice of the BDO. Danagadi.

The security deposit together with the carnest money & the amount withheld according to the provision of Pi
agreement shall be retained at security for the due non-fulfillmers of this contract and adéitional performance secur:.
in accordance with the provision of the agreement. The agreeme+: will incorporate all agreements between the officer
inviting the bid/ Engineering Stalf in-charge aad the successtul bidder. Within fifieen days following the natification ¢
award along with the letter of Acceptance. the successful bidder il sign the agreement :1d deliver it to the Engin:er-
in-charge. Following documents shall form: part of the agreemen:.

The notice inviting bid, of the document including additional co.ditions, specifications wnd drawings. if any. fornin.:
the bid as issued at the time of invitation of bid and acceptance theseof together with any ¢ ondence there Lo and
required amount of performance security -

Failure 1o enter in to the required agreement and to muice the security dep
of the bid sccurity (eamest maney). No contract (tender) shali be “nally accepted unti



security is deposited. The security will be refunded after one vear of compietion of the work & payment of the

final bill and will not carry any interest. As concurred by taw department and finance Jepartment in their U.O.R.

No.848 did.21.05.97 J.O.R. No.202 W.F.D. dtd.06.03.98 respectively the EM.D. will be forfeited in case, where

tenderers back out from the offer before acceptance of tender by t:c competent authority.

35. That for the purpose of jurisdiction in the cvent of disputes if any of the contract would be deemed to have been enterad
in 10 within the State of Orissa and it is agreed that neither pariv to the contract will be competent o bring & suil in
repard to the matter by this contract at any place outside the state »f Orissa.

36. The contractor should be liable to fully indemnifv the department for payment of compensation under workman
compensation Act. VHI of 1923 on any account of the workrian emploved by the contractor and ful! amount of
compensation paid will be recovered from the contractor.

37. 'T'enderers are required to abide by the fair wages clause as introd sced by the Govt. of Works department L. No. VIii-2
8/5225-d1d.26.02.35 and No.lIM-56/628842(5) dt. 27.09.61 as an <nded from time to time,

38 In case of any complaint by the labour working about the nospavment or less pavment of his wages as per latert
minimum Wages Act, the BDO. Danagadi will have the right :o investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount 10 the fabour directly under
intimation to the local labour office of the Govt. The contracter shall not employ child labour. The decision of the
13.D.0. Danagadi is final and binding on the contractor,

39. The contractor shall bear cost of various incidental. sundries and contingency necessitated by the work in full within
the following and similar category.

a) Rent. royalties and other charges of materials. octroi inty. all other taxes incliding goods and services tox.
terry tolls conveyance charges and other cost on accot ot of land building including temporary building an.i
temporary electric connection to werk site as well as construction of service road and diversion road and its
maintenance till completion of work site as required by the tender for collection of materials. storage. housin:
of staff or other purpose of the work. No tenderer will however be liable 0. pay Govt. for temporac:
oceupation of land ewned by Govt. at the site of the we i

b} Labour camps or huts necessary to a suitable scale including < :servancy and sanitary arrangements therein to the:

satisfaction «f the local health authorities.

¢} Suitable water supply including pipe water supply whether av fsble for the staff and lavour as well as  for  the

work.

d) Suitable cquipments and wearing apparatus for the labour enga::2d in risky operations

¢) Fees and cuties levied by the municipal. canal supplyv authority

1) Suitable fencing barriers. signal including paraffin and electr’« signal where necessany at work and approaches in

order to protect public and employees from accidents.

£) Compensation including the cost of any suit for injury to rersons or property due to neglect of any measure of

precaation also become payable due 1o operation of the work men compensation act.

hi  The coniractor has to arrange adequatc lighting agreement fo - the work wherever necessary at bis own cost.

39. After the work is finalized all surplus materials shouid be removd from the work site. Preliminary work such as van.
mixing platform eic. should be dismantled and all materials remo d from the site and premises left neat and clean, i
should be inclusive of the rates.

40. No payment will be made for benchmarks. levet pl”ﬂr\ profiles arwi benching and leveling the ground wherever requie..

The

rates 1o be quoted should be for the finished items of work inclu=ive of carriage of a!l materials and incidental iter «F
work.

41.1t should be understood clearly that no claim what so ever will be ertertained to extra items ¢t works quantity of any fon:

besides estimaied amount unless written order from the engineer-ir-charge and rate settled “efore the extra item of wir s

3 or

extra quantity of any items of work is taken up.
42 The tenderer shall have to abide by the CPWD safely code rule, introduced by the Govi. of India. Minisiry of wui

housing

and supply in their standing order No.44150 Dated.25.11.07 and 2 - amended from time to time.
43.Bid documents consisting of plans specification the schedule of - juantities and set of terms and conditions of contwact
and other necessary documents can be seen in all offices issuing th. documents during officz hours every day except 1
Sunday and public holidays till last date of sale and receipt of tender papers. Interest hidders may obtain further
information at the same address. But it must be clearly understood tt st the tender must be received in order and accor.ing
1o instructions.

44. Tendrerers are mqmrcd to go through each clause of PWD form P! carefully in addition 10 the clause mentioned here i1

before

tendering.

45 AII remforud cement concrete '.\orlm sh(,u d mnnnn to detal]e\ ntandard spcmf’catlo

RC code and Bridge Coid:
road and bridges issueil

46. Stecl shuncring and ccntcring shall be used which shall be Ii..cd with suitalfle sheeting and made leak-proot an |
watertight.

47, The department will have the right to inspect the seaffolding, cen .ring and shutteh
partly or fully such structures if found defective in their opinion.

work and can tjec:

Contractor Block Deffzlopement Cfficer
Dangadi
!



48,

49.
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Concrete should be mainine mixed, unless othe wise ordered in writing by the executive engineer. The contrac:. -
should arrange his own conerete mixer. Vibrator and pumps etc. lor this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement beir taken as 50 Keg.

The contractor should arrange the materials like steel. cemer . paint and bitumen ete. of approved quality an.
specification at his own cost for completion of the work within th time schedule. No exteasion of time will be graizte |l
on the application of the contractor due to delay in procurement o." materials.

The contractor will be responsible for the loss or damage of uny departmental materials during transit and in th
execution of the work due to reasons what-so-ever and the cost of such materials will he recovered from the bills : 1
stock issue rates or market rates, whichever is higher.

It the contractor removes Govt. materials supplied to him from the site of work with a view Lo dispose off the sums
dishonestly. it shall be in addition to any other liability civil or criminal arising out of hix contract bill liable to pay i
penalty equivalent to 5 times the price of the materials according to the stock jssue rate or market rate, whichever i
higher. The penalty so imposed shall be recovered at any time I~om any sum that may then or at any time there aficr
become due to the contractor or from his security depuosit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental suprly according to his need for the work. issued by 15
B.D.0. Danagadi, subject to the availability of the materials. 1he tenderer shall make all arrangement for propor
storage of materials; but no cost for raising sheds for storage, pi- of watchman etc. will be borne by the departieni.
The department is not responsible for considering the theft of n wterials at site. It is the ¢ ‘ontractor's risk. Under 2n -
such plea, it the tenderer stops the work, he shall hayc to pay the rull penalty as per clause ¢f P| agreement.

The department will have the right to supplv at any time in the ini.rest of work any departniental materials to be uscd in
the work and the contractor shall use such materials without an' controversy or dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges or rates fised by the departmen: -
current market rate, whichever is higher.

55. All the materials which are t be supplied from store will be as per a: ailability of stock and the contractor will have to besr
the charges of straightening, cutting. jointing. welding el [o require ! size in case of MS rods or Tor Stecl/ MS angles 15
and Joists etc, After the issue from the store. the materials may be uader the custody of the contractor and the contravticr
will be responsible for its safety and storage. Cut picces of steel ‘nore than | mtr in length will be returned by b
contractor at the issuing stores, without conveyance charges. .

56. Though departmental issue of Cement & stee! has indicated. it 1wy not be taken as binding. The contractor must hz. .

to arrange by themselves, cement. steel bitumen & every sorts +f materials from approved manufacturer and gt ¢
lested in tre departmental laboratory and get it approved by e Department before use. No extension of time or
escalation of price onr such account shall he entertained in firt .re. The cost of cement. bitumen and stzel shzi be
reimbursed only after production of relesant gocuments in suppe 1 of purchase of required grades from the authorized
and approved suppliers.

57. TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment ¢f
Reinforcement. the steel including plates vtc. shall be measured ir- length of different diameter. size and specification 15
actually used (including hooks and cranks) in the work comect .o an inch or cm. And their weight calculated a< n. -
sectional vweight preseribed by the Indian Standard specification or as directed by the Engineer-in-charge ¢ Wastaze «f
bars and unnecessary lapping will not be considered for measurer=nt and payment),

38. ‘ihe tentative alignment of the proposed bridge has been shown : - the enclosed drawing. ! fowever, the departmert inais
got the rights to shift the actual bridge position within a reasonab. . range in U/S and D/S.

59. "he contractor should at his own cost arrange necessary tools 2.:d plants required for the efficient execution of wor :
and the rates quoted should be inclusive of the running charges of vach plant and cost of conreyance,

60. After completion of the work. the contractor shall arrange at Fis own cost. all requisie equipment for testing
unplugged well and specified span free of cost as dirccted by the L.ngineer-in-charge and bear the entire cost of the ‘o«

61. Measurement of earthwork in road and canal embankment wii be done by section measurement after the earth is
consolidated including rolling with hand or power roller and shec - foot roller at optimum :oisture content and no ¢+
payment will be made for jungle clearance for taking earth fre n the borrow area. Farhwork from cutting wili be
economicalhv utilized in filling.

62. The stock of (building road and irrigation structures) metal and wravel will be measured in boxesof 1.5 mX 1.5 m X
.5 m which will be taken as 1.5 m X 1.5 m X 044 m=1 Cvn, The soling stone will be measured in the suitoo e
stacks with deduction for voids /@ 1/6™ of the volume or more deoending upon the looseness of stacking. which wew |
be determined on actual observation and deductios,

63. The machinecries. if available with the department. may be surplied on hire as per churges noted in the ench <« 1
statement. subject to the condition that the contractor will exc.ute in advance an agreement with the Enginecr: -
charge.

64. In the event of any delay in the supply of the department road ro:cr for unavoidable reasons. no extension time wilb: b
granted to the contractor under any circumstance.

65. The tenderer should furnish aiong with their tenders. a list of wor. s. which are at present in their hand in the preseribe |
nroforma unclosed herewith,

66. Sinking ot wells shall be measured from the bottom of well cap .~ to bottom of cutting ecoe or 13 cm above [ow v .r
level, whichever is less.

67, All method of sinking including pneumatic sinking by employni. at of divers and other equipment shall be included in
the rate. Removal of trees, iogs of trees. or isolaied boulders and desilting of sund v from existing .ol .
rectitication of tilt and shift, if any, etc. shall also be included within the rate of sinking.

68. The depth of foundation indicated on the drawing are provisiona’. but these may be altéred. if neceshary, in the ligh: « ¢
the nature of strata indicated by boring, which must be taken in acvance of actual execlition of foundation.

Contractor Block Dev Officer




69.

70.

71.

72.
73.
74.

75.
76.

77.

78.

79.
80.

8L,
82.

83.

84.

85,

6.

When resodt has to be mede for sinking the wells by air lock and vacuum chamber meathod, rates there ol shall be -
decided by the aathority uccepting the tender.

Construction of cotferdam or island or the work of open excavatizn or dressing or labour for laying well curbs shai® b
included in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or o
other appraved method as well be directed by the Engineer-in-:harge, with 10% extra cement to be used for under
walter concreting without any extra cos: to the department.

No claim will be entertained in respect of difficulties during sand rlowing met with during sinking of wells.

No part of the bearing for the superstructitre shall be allowed to v <t on the noses of the piers,

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutmoris
immediate!y in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent then from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of i~2 bearing during manufacture and X-Ray or Gamnv-
Ray examination of casting’s thickness more than 8 and load tesiing of bearing. if considered necessary, shall have o
be carried out at the cortractor’s cost. The same procedure fo* :esting may have to be follewed for ribbed beaii: 2
manufactured by widening.

a)lt should be clearly understood that the joints of bars are to be nrovide with lapping. welds or bolts nuts as well ke
directed by the Engineer-in-charge.

h)Concrete test specimens 150mm X 150mm X 150mm in size (*vhether or plain or reinforced concrete) for the testing
shall be taken for each struciural member by cpresentative of Us: contractor in the presence ot responsible office: 7
the rank not lower than that of an Assistant Engineer. The Controctor shall bear the cost so involved in testing. The fest
specimen in cube should be carried out in the departmental cont-ol. Test should be carrivd out in accordance with i
stipulations in bridge code section- 111, ’

¢)Test specimen shall be formed carefullv in accordance with the standard methed of taking test specimen and no plea
shall be cntertained later on the grounds that the casting of the wst specimen was fautty and that the result of e
specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested i govt, research laboratery at Bhubaneswar or 7+, |
laboratory at Cuttack. Cost of testing of all specimens and samplcs will be borne by the contractor.

¢) The construction of well standing by injecting cement nr grout in coarse aggreyate placed in position sl
not be permitted.

i Ve thickness of cement conerete in top plugging shoul i be as per departmental <irawing.

In well sinking the maximum tolerance permissible in tilt is 1:3) and the shift is 150 mm to the normal direc. .~
Where it is not possible to work these tolerance. the contractor shall carry out suitable remedial measures as may be
directed by the Engineer-in-charge to overcome the adverse effets of the tilts and shifts without any extra cost to '~
department and without any damages to the well. Any additione work, necessary conseg:ent upon the excess tilt azld
shift. shall be carried out by the contractor. at no extra cost to the department.

Concrete of strength betow of the required strength (as determine! by actual tests) shall not be accepted.

17 the well is bevond rectification. the well shall be rejected. The wvell has to be abandonec and another well te be suni
at a suitabie location at the cost of the contractor. The tilt and si'tt of the well including compensation is to be abi< >
as per the clauses of MORT & H for roads & Bridges.

No ctaim for carriage of water, what-so-ever. will be ¢entertained.

The contractor shall employ 1 or more engineering Graduate or d ploma holders as apprentice at his cost, if the wori =
shown n the tender exceeds Rs. 2, 50, (000/-. The apprentices il be selected by the Superintending Engineer.
period of employment will commence within 1 month after the fate of work order and ~ould last till the date v.i..1
90% of the work is completed. The fair wage 1o be paid to the apprentices should not be less than ermolumeni . £
personnel of equivalent qualification employed under govi. The o of apprentices to be cmployed should be fixed bv
the Supzrintending Engineer in the manner so that the total expenditure does not exceed 1% of the tender cost ot the
work.

Special cluss contractor shall employ under him 1 graduate eng.neer and 2 diploma holders belonging to the stat: =7
Orissa, Likewise, A-Class contractor shall employ under him - iraduate engineer or 2 diploma holders belonging 1
state of Orissa. The contractor shall pay to the engincering persos el monthly emoluments. which shall not be less ' 3
the emoluments of the personnel of equivaient qualification emp yed under the state govi. of Orissa, The engineer -
Chief (Civil). Qrissa may however assist the contractor with ames of such unemplo: ed Graduate engineers ani
Diploma Helders, if such help is sought {or by the contractor. Tt names of such Engincering personnel appointe:” . -
the Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Special Class or "A™ Clas: Contractor shall be accen.panied by an employre 2=t
Roll of the Engineering personnel together with a Certificate of ti v Graduate Engineer or Piploma Holder so emplox i
by the contractor to the effect that the work executed as per tie bill has been supervised by him. (Vide W: ks
Department No. Codes M-22/91-15384 dated 9.7.91). The re. vired certificate is to bu furnished in the proforima
contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractor to procure and store expi sive required for blasting operation. Department " -
render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed i ce preference up to 3% over the lowest quotation »r
tender as aid down in works and Transpost Department Resolut on No-285 date-17.04.1974. The Orissa Construc in:
Corporation will be allowed a price preference to the extent of i to 3% over the lowesrTendénamount {Where tonr
tender is not the lowest) provided they express willingness to exe ute the work after redtiction of rdtes by negotiatic:-
Amendment of existing Clauses: - By admission of a tender fu1 the work, a tendererfwili be degined 1o have satis ¢ |
himself by actual inspection of the site and locality of the woric about the quality \and availgbility of the reguir=i

Fhe
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quantity of material including the wheat rice refi rmed to above. medical aid. labour and food stuff etc.. and that rates
quoted by him in the tender will be adequate to complete the work according to the specifications attached there to urd
that he had taken in 1o account all conditions and dilficulties thi.: may be encountered dusing its progress and to has.e
quoted rates including lahour and materials with taxes. octroi. othur duties. lead, lifts, loading and unloading, freigh: ¢
all materials and all other charges necessary for the completion . the work. to the entir: satisfaction of the Engin.: -
in-Charge of the work and his authorized subordinates. After acd sptance of the contract rate Government will not pay
any extra charges for any reason in case the coniractor claims iater on to have misjudged as regard availabilit, ¢f
materials. labour and other factors.

87. The prevailing percentage of [.T. Department of the gross amoun’ of the bill towards income tax wilk be deducted from
the contractor’s bill.

88. The amount put to tender is exclusive of 12% GST. The inter.¥ing bidder should offer their rates which shali he
exclusive of GST applicable gs per norms. GST as applicab!: will on works contrac: shall be paid over the i
amount af the time of payment of bill.

89. The contractor is required to pay royalty to Govt. as fixed from ti:ne of time and produce such documents in suppot of
their payment to the concerned Exccutive Engineer with their bills, failing which the amount towards royalties of
different materials as utilized by them in the work will be recoscred from their bills and deposited in the revenus of
concerned department.

90. Under no circumstances interest is chargeable for the dues or add-t'onal dues if any payable for the work.

41. Under section 12 of contractors labour (Regulation and Abolitio=: Act. 1970 the contracinr who undertakes exect: in
of work through tabour should produce valid license rom licensii- authorities of iabour Dzpartment.

92, Sample of all material — The contractor shall supply sample of - ! materials fully before procurement for the work Jor
testing and acceptance as mav be requiring by the concerned Executive Engineer.

93. Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for tne suitabilizy of actual sirata at the foundation lev. ..
The contractor has to conduct his own boring before starting th> work and get the samnics tested at his own cov )
ascertain the $.B.C. and credibility of the strata at founding leve™ 'vhile quoting his rates tor tender the coniractor = . |
take in to uccount of the above aspects,

94. Any defects. shrinkage or other faults which may be noticed wittin 36 (Thirty six) months from the completion ol iz
wark arising out of defective or improper materials or workmar:: 3ip timing are upon the direction of the Enginee -, -
Charge to be amended and made good by the contractor at his ov-n cost unless the Engincer for reasons to be record-d
in writing shall be decided that they ought to be paid for and = case of default Depariment may recover from
contractor the cost of making good the warks. The contractor is 150 requited 1o maintain the road for three years I~y
the date of successful completion of the work.

95. From the commencement of the works to the completion of the - :me, they are to be unde. the contractors charge. . 12
contractor is to be held responsible to make goed all injuries. dari:ges and repairs occasioned or rendered necessar. )
the same by fire or other causes and they hold the Govt. of harricss for any claims for injuries to person or struct.. -
darnage to property happening from any neglect, default. want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution ot the work. Also no claim shall be entertained for ocs
due to earthquake, flood. cyclone, epidemic, riot or any other calemity whether natural or incidental damages so ca.sed
will have to be made good by the contractor at his own cost.

96. Gradation of ingredients: The coarse and {ine aggregate shall m. -+, the grade requiremer: as per the latest provisic, - 7
relevant 1.5, Code/ LR.C. code/ MoRT&H specifications.

97. Tilts and shitts

a2)  Maximum permissible shift is 150 mm. .
b)  Maximum permissible tilt is 1:80.

98. Payment for variation in price — (Vide Works Department Memorandum No-12073 /W Dt 7.4.1986. 14379 3.
22.06.1991 and No-222874 Dt. 24.10.1992)

a(1). "If during the progress of the work the price of any materi: | (excluding the cost of Steel. Cement & bitur 3
incorporated in the work {not being materials supplied from the Fagineer-in-charges store} increases or decreases s |
result of increase or decrease in the average whelesale price indix (all commoditics), and the contractor there upan
necessarily and properly pays in respect of that materials (incorporale s in the work) such increased or decreased price, el
he shall be emitled to reimburse or liable to refund quarterly as the case may be, such an amount, as shall be equivalent 1
the plus or minus difference of 75% in betwoeen the Average whole zle Price Index (all commodities) which is opera,.
for the quarter under consideration and that operated for the quarte: in which the tender was opened, 4s per the for.uix
indicated below provided that the work has been carricd out withi - the stipulated time or oxtension thereof as are 1
attriburable to him:-

Formula to calculate the increase of decreuse in the price of mater;ls.
Vm=0.75 x Pm x R x (i-io)

100 io
Vm = Increase or decrease in the cost of work during the quarte: under consideration due to change in the price o it¢
materials.
R =1he value of work done in Rupees during the quarter under . onsideration.
io =The average Wholesale Price Index (ali commodities) for thy quarter in which ¢
in R.B.J. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities) for ihe quarter under tonsideration,
Pm = Percentage of materials component as per sub-clause of this clause.

tender wadopened (as published
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c)

Contractor

. §1i-Wheve original coutract period is one vear or above. Increase! decrease of cost of steel. cement and bitumen
are 10 be paid / recovered. Payments in case of increase are to be inade with prior approva: of Government when th. otal
claim is more than Rs. 50,000/~ and with prior approval of the E.i.C. /Chief Engineer (as i< case may be) when the ziaim
is up to Rs. 50,000/~ Recovery in case of decrease shall be made »y concerned B.D.O. from -he contractor, immedin.cly.
The cost shall be determined as follows: -

1. Steel ooonenee Rate as fixed by steel authority of India Limited (SAIL)
2, Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Qil Corporziion Limited {(10CL)

a (iii)-Where original period of contract is six months and below wne year, Increase/ decrease of cost of steel. cement and
bitumen are to be paid / recovered. Payments in case of increase v to be made with prior. approval of Governmen: »hen
the total claim is more than Rs. 50,000/ and with prior approvai ~f the E.1.C. /Chief Engincer (as the case may be: when
the claim is up to Rs. 50,000/~ subject to futfillment of the conditions mentioned below.

{1} The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL:

Cement... Average Tactory price of tiree manufacture o' cement inside the state.

Bitumen. .. Rate as fixed by Indian Oil Corperation Limiod (10C)

Cost of the project should be more than 30.00 lakhs, However e differential cost of such material may be paid .+ the
contractor after deducting the hike percentage amount in the teader for those materials trom the calculared amean. of
differential cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 2§ days
hefore utilization of steel. cement & bitumen.

H Differential cost will be allowed oniy for the original zareement period. but not lor the extended period <von
through it might have been validly extended.(vij Differential cou will be alfowed only wier successtul completion of
the work as per the approved work programme. Stipulation contzined in the existing clause 3H{HRecovery in case f
decrease shail be made by concerned Block Development Officer from the contractor. immediately.

{h) Similarly, if during the progress of work. the wages of labour increase or decrease as a result of increasc or
decrease in minimum wages for labour prescribed by Goverrment and the contractor thercupon necessarily and
properly pavs in respect of labour engaged on execution of the wark such increased or decreased wages then he shail be
entitled to reimburse or liable to refund quarterly. as the case may be such an amount as shall be equivalent to the 5%
rlus or minus ditference in between the minimum wages 6+ labour which is operating for the quarter u-der
consideration and that operated for the quarter in which the tende was opened as per the firmula indicated betow.

Formula 10 calculate the increase or decrease in the price of Labour,
VI=0.75x PLx R x (i-i0)

100 io
Vi= Increase or decrease in the cost of work during the juarter under consider-iion due to changes ir e
minimum wages rate of labour.
R= the value of work done in Rupees during the quarter un:fer consideration,
0= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was
apened. .

i == the minimum wages for labour prevailed during the quarter urder consideration.

Pi= Percentage of labour component {as per sub-clause).

Similarly. if during the progress of work. the price of Petrol, € and Lubricants {Diesci oit being the representaiins &
item for the price adjustment) increases or decreases as a result oof the price fixed there for by the Government of India
and the Contractor there upon necessarily and properiy pays. suc’: increased or decreased price towards Petrol, Oil and
Lubricants used on execution of the work. then he shall be entitled to reimburse or liable to refund. Quarterly as the
case mav be. such an amount, as shall be equivalent to the 73% plus or minus difference in between the price of
P.0.L. which is operating for the quarter under conideration an that operated for the quarter in which the tender wus
opened as per the formula indicated below: -

N75xK2 Rx(D2-D1)

Kl= X

100 D,

KI = Increase or decrease in the cost of work during the quarter uider consideration due (o changes in the price of P. O.

L.

R= the vatue of work done in Rupees during the quarter un-ter consideration.

Di= Average Price per liter of diesel oi! which was fixed by the Government of India during the quarter in which the

tender was opened.

D2= Average Price pet titer of diesel oil which is fixed during the guarter under consideraiion.

K2= Percentage of P. O. L. component as per sub-clause.

d} The following shall be the percentage of materials. labour a-d P. O. L.. component for reimbursement/ refund an

variation in price of material. labour and I, O. L. as per sub- classus {a). (b) and (c} of this Clausg, _

Category of works Contractor’ Suprh D(ﬁartmenjl supply of materials

o, Of Materials | % Of Labour | % OfP.O.L.




99,

100,

10

103.

104.

105.

106.

107.

108.

Irrigation work 1 - o

a) Structural works 20% 30% 5% 45%
b)Earthwork, Canal work, 20% 60% 5% 5%
Embankment work etc. ¢
R&B Works

a) Bridge work 20%% 30% 5% 43%
b) Road work 45% 40% 3% 10%
¢} Building works *30%% 30% 3% 35%

(* Where brick is supplied by the Department. it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.61. the reimbursement i refund on variation in price of
materials. {(except steel, cement and bitumen which will be governed as per ¢lause no 31{a-ii) &{a-iii), labour and P.O.
L. as per sub-clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner.

"In_term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one vear. no escalation is_admissible a all. In case of work where the stipulated period of
completion is one year and more esca'ation on account of price variations would be admissible only for the remaining
period after excluding the first one-year period thereof, provided hat the work has been carried out by the contractur in
term of the relevant provision of the Agreements. In the situation where the period of completion initially stipulated in
the agreement is less than one year and subsequently the completion peried has been validly extended on the greund
that the delay in completion of the work is not attributable to the contractor and in the result the total peried including
the extended period stands at one year or more. escalation is admissible only for the remaining period afier excluding
the first one vear period there from.”
¢} The contractor shalt for the purpose of sub-clauses (a). (b) & (c) of this clausc keep such books of Acerunt
and other documents as are necessary to show that the amount of increase claimed or reduction available and -hall
allow inspection of the same by a duly authorized representat ves of Govt. and further, hall at the request of the
Enginecr-in- Charge furnish, verified in such a manner as the Engineer-in- Charge may require any document kept and
such other information as the Engineer-in-Charge may require [he contractor shall within a reasonable time o: his
becoming aware of any alteration in the price of such material. wages of labour and/ or price of P.O L. give notice
thereof to the Engineer-in- Charge stating that the same is given pursuant to this condition together with an information
reiating thereto which he may be in a position to supply.

For diversion road the contractor will have to make his own arrangement to make the same in private fand if necessary
for which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borme
bv the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading etc. till the C.D. works are opened to the waffic. No extra rate will be paid to the
comtractor for the above rental charges etc. His rates in the tender for other items shall include this arrangement, rental
charges for the land and maintenance, lighting and removal of suh temporary road crust from the private land to bring
the land to its original condition etc. complete,

The contractor has to arrange the land required for horrowing earth if necessary for the road work at his cost. No cxtra
payment by the Department will be made on this account and ne :laim what-so-ever will he 2ntertained on this grond.
The rates quoted by the contractor should be inclusive of all such charges.

. Where it will be found necessary by the Department. the Officer-'n-Charge of the work shall issue an order book to the

contractor to be kept at the site of the work with pages seriailv numbered. Orders regarding the work wherever
necessary arc to be entered in this book by the Officer-in-Charge’ Engineer-in-charge with their dated signaiure: and
duly noted by the contractor or his authorized agents with their dated, signature. Orders entered in this book and noted
by the contractor's agent shall be considered to have been duly given tom contractor (cj. owing the instructions ¢ the
Diepartment. The order Eook shall be the property of. the Office-i 1-charge and shallot be removed from the site of viork
without written permission of the Engineer-in-charge and to be submitted to the Engineer-in-charge every monih.

. The tenderer shoutd conduct three bores at each pier and S.B.C. of soil at foundation level and abutments tocatior end

furnish the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by
the contractor should be inclusive of such bores and S.B.C. tests ctc. without any extra cost to the Department.

The details of foundation. sub-structure and floor protection for execution shall be done in accordance with the test
results thus ohtained.

The contractor shall have no claim what so ever for the extra quasiity of work to be executed in view of above pos-iblz
changes and payments is to b¢ made as per clanse 11 ot the P1 Centract.

Over and above these conditions, the terms and conditions and rvles and reguiations and specifications as laid down m
Detailed Standard Specification, P.W.D. Code, Bridge code znd MoRT&H specificaiions with latest revision /
amendment are also binding on the part of the contractor,

No part of the contract shall be sublet without written permission of the concerned B.D.O. or
power of Attorney authorizing others to receive payment on the contractor's behalf.
The contractor should attach the certificate in token of paymont deposit with the reg)
circular of the Government relating to his registration.
Any damages caused by natural calamities should be done by the contractor at his ownlcost. The Department witt not
he any way responsible for the same and will not pay any cost tov ards the repair done by

sfer be made by

ration authgrity as perceat
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109. The rates quoted by the contractor shall cover the latest appreved rates ot labours. maicrials, P.O.L. and Royaltics.
Arrangement of borrow areas: land, approach road to the bridge s 12 ete. are the responsibiiity of the contructor.

110. The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items duc to standing wazer as well as due to percotation of water. The quoted
rates will be inclusive of this.

[11. The materials, borrow areas and hutments ar site should be arranged by the contractor at his own cost. No fulure
complaint on this account shall be entertained.

#12. The contractor shall make requisition of claim book [ron the date of commencement of (ke work from the Department
and shall maintain in proper P.W.D. form with pages serially umbered in order to record items of works are not
covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signuiure
of the contractor or his duly authorised agents at the end of eack month, A certificate should be furnished along with
the claim to the effect that he has no other claim beyvend this claim up-to-date. If in any month there are no claims to
record. a certificate 1o that effect should be furnished by the contractor in the claim book. Each claim must be defined
and should be given as for as possible regarding the quantities as well as the total amount claimed. The claim Fook
must be submitted by the contractor regularly by 0th and 16th days of each month for orders ol the Fnginecr-in-
Charge or competent authority. Claims not made in this marner or the claim book not maintained from the
commencement of the work, are liable to be summarily rejected. The claim book is the property of the Block and <hall
be surrendered by the contractor to the Engineer-in-charge after completion of the work or before recession of the
vontract by the Department whichever is earlier for record.

#13. Number of tests as specified in LR.C.” MORT&H / 1.S.I specification required for the construction of roads/ bridges /
buildings or any other structuraf works will be conducted in amy Govt. Test House / Departmental laboratories/reputed
material testing laboratery as to be decided by the Engineer-in-charge. Testing charees including expenditure for
collection / transportation of samples /specimens ete. will be barne by the contractor. The collection of sample: and
testing are to be conducted for both prier to execution and dur, ng execution as may be directed by the Enginecr-in
charge and on hoth the accounts the cost shall be borae by the contractor.

114, Besides, the firm / contractor shall install full-fledged fietd laboratory at work site for conducting required tests a< per
IRC'/MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to iime.
An Engineering personnel of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of Superintending Engineer and above. After completion of the road in all respects the
road furniture’s should be affixed by the executing agency indicat.rg locations like school. hospital, No-hom etc,

115. Lven qualified criteria are met, the biaders can be disqualified fo- ihe following reasons. ‘1 enguired by the Department
{a) Making a false statement or declaration.
th) Past record of poor performance,

() Past record of abandoning the work halt way/ recession of contract.
(dy Past record of ‘n-ordinate delay in completion of the work
(¢} Past history of litigation.

116, The information furnished must be sufficient 1o show that the applicant is capable i afl respects to successtully
complete the envisaged work.

117, In case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one. thereby facilitating a
particular tender for award. then they shall be penalized with adequate disincentives with forfeiture of EMD uniess
adequaie justification for such back out is furnished. Appropriare action for black listing the tenderers shall alse be
taken apart from disincentivising the tendcrer.

118, ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROI .-

2.1 Progress of work and Re-scheduling programme.
2.1.1 The Biock Development Officer shall issue the letter of acceptance to the successful contractor. The issue ¢ the
letter of acceptance shall be treated as closure of the Bid process zr.d commencement of the contract.

g 2.1.2. Within 15 days of issue of the letter of aceeplance, the covractor shall submit to the Engineer-in-Charge/ 3D0O

for approval a Programme commensurate to Clause no.2.1.3 showing the general methods. arrangements. and timing

for all the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the

time allowed for any work exceeds one month to complete, 1/4:h of the whole of the work before 1/4™ of the whole

time allowed under the contract has elapscd. 1/4" of the whole of the work before 1/2 of the whole time allowed v-der
the contract has etapsed, 3/4™ of the whole of the work before 34" of the whole time allowed under the contract has
clapsed.

2.1.4. If at any time it should appear tc the Engincer-in-Charge that the actual progress of the work does not confo:m to

the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Chasge.

a revised programme showing the moditications 1o such progrimme necessary 10 ensure completion of the v ks

within the time for completion. If the contractor does not su™mit an updated Programme within this period. the

Engineer-in-Charge may withhold the amouat of 1% of the contract value from the rext payment certificate and

continue to withhold this amount until the rext pay ment after the date on which the ogramme has heen

submitted.
=.1.5. An update of the Programme shall b a prograinme showing the actual progresf achicved on each activity an-! the
eftect of the progress achieved on the timing of the remaining work including ady changes to ike sequence ¢ the
acivities,
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2.1.6 The Engineer-in-Charec's approval of the Programme shali not alter the Contractor's obligations. The Contractor
may revise the Programme and submit it to the Engineer-in-Charce again at any time. A revised Programme is to show
the cffeet of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time atlowed for execution of the works as specified in the Contract data shall be the essence of the Coniract.
The execution of the works shall commence from the 3th day or such time period as mentioned in letter of Award afier
the date on which the BDX issues written orders to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid.
Government shall without prejudice to any other right or remed, available in law. be a1 liberty to forfeit the earnest
money & performance guaraniee / Security deposit absolutely.

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each
milestone and pet it approved by the Department. The Chart shall be prepared in direct relation to the time stated i1 the
Contract documents for completion of items of the works. It sha!! indicate the forecast ol tte dates of commencenient
and completion of various trades of sections of the work and ma» be amended as necessory by agreement between the
B.D.0. and the Contractor within the limitations of time imposed in the contract documents. and further to ensure zood
srogress during the execution ol the work, the contractor shall n all cases in which the time allowed for any v ork,
exceeds one month (save for special jobs tor which a separate programme has been agreed upon) complete the work as
per milestone given in coniract data.

2.2.3. In case of delay occurred due to any of the reasons mertioned below, the Contractor shall immediately aive
notice thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i Farce majeure, or

it)  Abnormally bad weather, or

- Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the
work. or,

. Delay on the part of other contracters or tradesme:: engaged by Engineer-in-Charge in excecuting work

not forming part of the Contract.
iii) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Compl.tion

Date

without the Contractor taking steps to accelerate the remaining work and which would causz the Centractor to incur

additional cosi, or

iv) Any other cause, which. in the absolute discretion of the authority mentioned. in Contract data is beyond the

Contractors control.

2.2.4. Request for reschedule and extension of time. to be eligible for consideration. shall be made by the Contractor in

writing within fourteen dayvs of the happening of the event causing delay. The Contractor may also. if practicable.

indicate in such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time fir completion of work max be given. Such extension

shalt be communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such

request. Non-application by the contractor for extension of tinie shall not be bar for giving a fair and reasonable
extension by the B D.O. and this shall oe binding on the contractor.
2.3, Compensation for Delay. .
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to cumplete the work and clex: the
site on or before the contract or extended date of completion. hie shall, without prejudice to any other right or remedy
available under the law to the Governmeni on account of suci: breach, pay as agrecd compensation the amount
cafculated at the rates stipulated below as the Superintending Unginger (whose decision in writing shall be final and
binding) may decide on the amount of tendered valuc of the work for every completed day / month (as applicable: that
the progress remains below that specified in Clause 2 or that the vork remains incomplete.
This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation 4 1.5% per month of for delay of wark. delay to ve completed on per Day basis. Provided alway: that
the total amount of compensation for delay to be paid under this condition shall not excecd 10% of the Tendered Value
of work or to the Tendered Value of the item or group of items o work for which a sepurate period of completiva is
originally given.
The amount of compensation may be adjusted or sel-off againsl any sum payable to the Contractor undler this or any
other contract with the Government. In tase, the contractor does not achieve a particular milestone mentioned in
contract data. or the rescheduled milestonets) in terms of Clause 2.3, the amount shown against that milestone shali be
withheld, to be adjusted against the compensation levied at the JFnal grant of extension of time. Withiiolding o. this
amount on failure to achieve a milestone shall be automatic without any notice to the contractor. However, 1) the
contractor catches up with the progress of work on the subsequer.t milestone(s). the withiald amount shail be released.
i case the contractar fails to make up for the defay in subscquent milestone(s), #mount memjoned against cach
rmilestone missed subsequently also shail be withheld. However no interest whyfsoever shall bg payable on such
withheld amount.
o4 Management Meetings

Contractor Block Devalopemgnt Officer



119.

120.

a)
b}

2.4 1. Either the Engineer or the Contractor may require the other to attend a management meeting. Tae business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

2.4.2. The Engineer shall record the business of' management meetings and is to provide copies of his record to :hose
attending the meeting and to the Employer. The responsibility of the parties for actions o be taken to be decided by the
Engineer either at the management meeting or after the managenient meeting and stated in writing to all who attended
the meeting.

Clause-2 (b) of Percentage Rate Pl Agreement: - Rescission of Contract (Amendment as per lester No.l10639
dt.27.05.2005 of Works Department, Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O sha!l be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penaity.

Cess ‘@ 1% of the agreement cost shall be deducted trom contractor bill as per circular of Gowt. of Orissa Labour and
Employment Department vide letter No 3757/ Dr 25.04.2009.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as wel" as mentioned
in check: ist:

Required E.M.D as per the clause No. 10.

Copy of valid Registration Certificate, Valid GSTIN certificate. copy of valid license as per clause No 11. PAN card
along with the tender documents and furnish the Original Regisiration certificate, GSTIN certificate and Pan card. for
verification within 3(three) days of opening of the tender before tendering authority as-perClause No. 10.

¢} DTUN duly signed by the contractor on each and every page.
d}  Bank Draft towards cost of Tender Paper if downloaded or Money Receipt agper Clause No/5.
Total: - 20 (One hundred twenty ) clauses only.
Contractor Block Develo ;). Officer,
DanaBadi /
Contractor Block Developerhent Officer

Dangadi



BILL OF QUANTITIES

Name of the Work:

CONSTRUCTION OF ADDL.CLASS ROOM AT OSTAPAL HIGH SCHOOL.

Description of item of work Quantity Unit .Rate Amoufﬂ :
in Rs. InRs |
2 ) 3 1 s 6
Earth work in excavation of foundation in trenches in hard soil or gravelly
soil except sheet rock requiring blasting to proper profile with all leads. lifts |
and delifts to proper section and profile including dressing & teveling the P
: AR ; . - One Cubic :
bed upto required depth and making it fit for laving concrete and depositing 63.37 N 184.59 11697.00
. . = - meter ;
the excavated materials away from the work site with all lcads and [ifis i
including dewatering, it necessary from foundation complete as dirccted by
Engineer-in-charge _ i B
Filling in Foundation and Plinth and floor with sand. watered and rammed One Cubic : f
including all cost of sand. conveyance, royalty with labourand T & P 83.67 meter 547.16 . 45781.00
required for the work.as per direction of Engineer-in-charge. ]
Cement Concrete of proportion {1:3:6} using 4em and downgraded size |
Hard Granite Crusher Broken metal for foundation, flooring concrete :
; app_z‘(}\'ed quality from approved quarry inﬂuding ho_isting, [gwering and ? 2133 One Cubic 1454 64 9501700
laying concrete to the required leve! ranmming, watering, curing ete, meter ;
complele including cost. conveyance, rovally of materials with all abour }
charges as directed by Engineer-m-Charge. o T j
R.C.C. work of M-20) grade with 20mm and down grade black hard granite
{crusherbroken) stone chips including hoisting and laying.cost.conveyance .. |
4 and rovality of materials.curing etc complete as per direction of Engineer- 3391 One Cubic 482747 163700.00 J
in-charge meter |
E Rigid and smooth centering & shuttering at all heights of all types of work |
i using required scafolding . T & P centering shuttering including all taxes |
3 of materials cost of scafolding conveyance and dismentalling and disposing |
g debrise clear of work site complete as per the direction of the Engineer- in- i
; charge. |
; One }
L {a) For column base & plinth band 83.98 square 100.58 8447.00 i
| meter o |
One 1
P For colummns, wall beam and cross beam 9233 square 721.75 66639.00 }
_meter ‘
bl One |
(e} For Lintel band 17.64 square 260.13 4589.00
o meter m__l
One |
(dy | Forroof slab. verandah. door and window chajja. 70.26 square 423.03 29722.00 ;
meter ¢4 5
Supplying.fitting,placing uncoated HYSD bar reinforcement for RCC work 1
6 in'clu‘ding COst, conveyance and taxes of MS rods or H'YSD‘ steel and 3391 One antl. | 6344.00 15128 00 |
binding wires of 18-20 gauge and labour charges requires tor the work etc. ’ ! : |
complete in all floors. : ! |
Flyv ash brick in cement mortar (1:6) in foundation and plinth having ; - :
S ) ) - P ~. e /- RO One Cubic ¢ 0416500 |
7 f:rushmg 5t[’€.‘l‘lfpt‘h not‘ less than 75 Lg cm2 w t\lh.d;menblon mk_ranu ! 8% 2212 metet i 427055 | b5, |
ncl. splays cutting circular moulding .chamfering and corbeliing ete. incl.
cost of all materials labour T&P .cess.ete. as per direction of Eng.in.charge. |

E

Fly ash brick in cement mortar (1:6) ini super structure having crushing j
g strength not lcss§ than 73 kg"C_mZ with dlmpnsmn toieranc_e S 80-':0 incl. 39 63 j One Cubie | 130388 | 127610.00 :
splays cutting circular moulding .chamfering and corbelling etc. incl. cost [ meter ] ;

of all materials labour T&P .cess.etc. as per direction of Eng.in.charge. i 1

b




16 MM (5/8") thick cement plaster in C.M.{1:6) finishing smooth to inside 1
rough surface of 5"/ 10" thick brick walls after racking out the joints One ‘

9 mcludmg watering and curing with cost, conveyance. royalty and taxes of 145.93 square 196.92 28737.00
all materials and cost of all labour charges required for the work meter ]
etc..complete including cess. !

12 o (1:27) thick cement plaster in C.M.(1:6) finishing smooth to outside
smooth surface of brick walls afier racking out the joints including watering One

10 | and curing with cost. conveyance. rovalty and 1axes of all materials and 150.73 squarc I138.55 20884 .00
cost of all labour charges required for the work etc. complete. meter
Supplyving fitting fixing of MS door s & windows incl. cost, conveyance.

[ | taxes, T & P‘ot all materials etc complete including cess as per direction of 655.00 One k. 67.80 4440900

Engineer-in Charge -
i
Supplying, fixing vertrificd titles (600mmx600mm) in f 25 Une

12 [ Pupplving, fixing vertrified tities (600mmx600mm) in floors on 25mm 70.98 square | 1053.60 | 74785.00

thick bed of cement mortar{ | 1) jointed with neat cement slarry. meler
I Oil bound t priming onc coal with primer of ed quality ov One

3 ‘IHQOU cement priming one coal with primer of approved quality over 37117 square g7 3 3055500
wa - o o meter
Supplying. finishing walls with water proofing weather coat paint two coats One .

L e = e T = ’ 154.45 square 7011 10828.00

i of approved shade outside the building, 1 &P, labour .cess.etc.all complete. " neter |

! .‘
Distempering two coats to w:;]lq of approved shade rnc:lud:ng One ,

15 ) S ‘ = 216.72 scuare 66.51 14414.00
cost.carriage. labour ete all complete.

e SR L1 SO
Supplying and painting 2 coats with svnthetic enamel paint over one coat One
[6 ; ofprimer on MS doors & windows, including cost of 39.36 square 186.08 7313.00
i paint.labour. T& P etc.complete.including cess, meter )
, Providing, supplying and painting of sign board and display board of size
! o) . ny eky ‘o Sl ,
17 F20mx 1.20m x'G.HSm(thlck) gbmc Gl and‘D.élSIm bdfm (.l and shal! i One No. $000.00 000,00
be plastered .painted and writing etc. as per direction of Eng. In.charge..
Total 1099720.00
Total 17 ( Seveuteen ) items Only  (Rupees Ten[Lakh Ninty/Nine Thousand Seven Hundred Twenty) oniy.
Approved
/‘ NN N
| izl N )
Asst. Executite Engingel,{Dahagadi BDO, agadi Addl. Project Director (Tech.),
. DRDA, Jajpur
My / our quoted rate is %o (both in figures and words) excess over

' less than / equal to the above estimated cost.

Signature of Tenderer



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

'We hereby certify that I'We* am/are™® related/not related (*) to any officer of PR Deptt. of the rank of
Assistant Engineer & above and any officer of the rank of Assistant - Under Secretary and above of the P.R
Deptt, Govt, Of Odisha. ['We* amare® aware that, if the facts subsequently proved o be false. my:our
contract will be rescinded with forfeiture of EM.D and security deposit and I/We* shall be liable to make
good the loss or damage resulting from uch cancellation. 1/We also note that. nen-submission of this
certificate will render my . our tender liable for rejection.

(*)Strike out which 1s not applicable.

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE:  ENGINEERDIPLOMA
H(LD.EBS.(Egr_g)s,c_i_ah:_lgﬁs_:;A_"_gimgmewn_m

I/ We hereby cetify that at present the following Engineering personnel are working with me / in our
firm ¢ company and their bio-data are furnished below.

. St No. | Name of the 1 Qualification TDate of | Monthly { Whether full—ﬁf they are superannuated i
; 11 Engineering | | Appointnent 11 emolument | time | retired / dismissed or removed %
i | personnel “ ‘I i ‘ engagement | personne] fromi state Govt. ‘|
1 k appointed for | ! \ and | Centrat Govt. © Public Sector ¢
l‘ i supervising \ % " | continuous » undertaking ! Private ‘t
| | contractor’s | | k \ 1(‘ompanies and or any one |
| D work  with ‘, !{ \[ i l incligible  for Governinent |
.| address o o - o seviee o
K 3 Jﬁ_" — s iLTs_ - 17 —
\:7,{,_-_" J= - ._,,..__,,.{_,J[ s __,,,.__J?,, S e I L ANl ,,_qj!
- S B B E
N DU #,J_#J_#J_HLJ__?_ [
SCHEDULE- C FORMAT OF AFEIDAVIT

. {he undersigned do hereby centity that ail the statements made in the required attachments are true and

correct.
. The vndersizned aiso hereby certifies that neither our firm M5

e _nor any of its constituent parinets have abandoned any road

bridge/lrrigation /Buildings or other project work in India nor any contract awarded to us for such works
have been rescinded during the last five vears prior to the date of this bid.

. The undersigned hereby authorized and request (s) any bank, person, firm of Corporation 1o furnish
pertinent information as deemed necessary and as requested by the Department 10 verify this statement ot
regarding my four} competency and general reputation.

. The undersigned understands and agrees that further qualifying information may be requested and agree 10
furnish any such information at the request of the Department.

{Signed by an Authorized Officer of the firm)
Title of Officer

Name of Firm

Date:

e

T TAPPROVED FOR (s } pages only
|
| PN

Addl Projﬁc_ti)irccior {Tech J_'QR_TE A d Jajpur

| ’L

/ !

| N
| Block Develo e{%mc |
!

Danagadi

P A e . —

“Danagadh Block™ on pavment of

Sold for the work Construction of Addi.Class Room at Ostapal High Scho
o - (RUPEGS —enrmmrmmeememm oo T T T y anedy vide Mouey Receipt No

............... Dt ...............against BC/ Bank Draft NOw.oeeoeoeeeeeeenmeeeemm s AR froemmme payable at
SB1 Duburi Project. Panagadi.

Block Development O
Danagadi.



CHECK LIST

{To be filled up by the contractor)

NS:) Documents YeSSubmmed N, Page No. Issuing authority
1 2 3 4 3 6
1 Cost of tender paper
2 Copy of valid license
3 Copy of valid I.T. / Pan Card
[ 4 Copy of GSTIN certificate
: 5 | Required EMD in approved form
6 No relation Certificate
7 | Affidavit of no litigation
8 Affidavit of authenticity of true document
attached ‘
9 Valid E-Mail Address |
10 Valid mobile number

Certified that all the information mention above have been attached with the tender papeg & are true a

best of my Krowledge & belief.

Contractor

Contractor

Block Develipment

Danagadi./

/

/

fficer

Block Development Officer

Danagadi

correct to the



Vet

C

Tt orTTTRTIOSMILL I TCT wrile anything excepting quoting of percentage and in any case anything else
£2°1 g 127 2€° "3%e s mentioned, the tender is liabfe for rejection.

-eze+1zge quoted by the tenderer shall be accurately filled in words and in figure.

517 «z out which is not applicable, if the tenderer quotes the percentage without mentioning excess or less,

It will be considered as excess.

Percentage should be quoted up to 2 (Two) digit after the decimal point.

- Rate of all items are inclusive of cost, carriage, royalty and other taxes
of materials.

Tenderer

No of Corrections ........oveevvieee .,

No of Over writing ........

No of Interpelation ..o




