



GOVERNMENT OF ODISHA  
OFFICE OF THE PANCHAYAT SAMITI BARCHANA,  
JAJPUR


'E' PROCUREMENT NOTICE No. Tender Online 03 BAD / 2023-24

1. Name of work : Building Works
2. Total No of Work : 4 Nos of Work.
3. Estimated Cost (Approx.) : Rs. 11,72,918/- to Rs. 22,52,353/-
4. Period of Completion : 180 days
5. Class of contractors : B, C & D

Other details are as follows:

- a) Procurement officer : Block Development Officer, Barchana, Jajpur
- b) Availability of tender online & submission of bid : 21.02.2024 at 11.00 AM to 04.03.2024 up to 5.00 PM
- c) Last date & time of seeking of tender clarification : 04.03.2024 up to 1:00 PM
- d) Opening of Tender : 06.03.2024 at 11.30 A.M.

Further details can be seen on the Govt. website: [www.tendersodisha.gov.in](http://www.tendersodisha.gov.in)

  
Block Development Officer  
Barchana, Jajpur

Memo No. 995 /Date. 15.02.24

Copy in duplicate of Notice in a CD is submitted to the Manager, Publication, Information and Public Relation Department, Odisha, Bhubaneswar for information and necessary action. It is requested to please arrange for the publication of the above tender notice in two local Oriya Dailies and One National Daily News Papers on or before Dtd. 17.02.2024. The complementary copies for the same may be sent to this office for record.

  
Block Development Officer  
Barchana, Jajpur

**ANNEXURE**

**PROCUREMENT OFFICER - BLOCK DEVELOPMENT OFFICER, BARCHANA, JAJPUR**  
**(Tender ON-LINE 03 BAD 2023-24)**

| Sl No. | Name of work  | Approx. Estimated Cost (in Rs.) | EMD required (in Rs.) | Cost of Tender paper (In Rs) | Class of contractor | Time of completion | Name of Block |
|--------|---|---------------------------------|-----------------------|------------------------------|---------------------|--------------------|---------------|
| 1      | 2   | 3                               |                       | 5                            | 6                   | 7                  | 8             |
| 1      | Construction of additional classroom Building (1 <sup>st</sup> Floor) of Mahapurusha Hadidas Mahavidyalaya, Chhatia | 18,48,584/-                     | 18500                 | 6000                         | C & D               | 180 Days           | Barchana      |
| 2      | Construction of additional classroom Building (1 <sup>st</sup> Floor) of Sahaspur College, Balichandrapur           | 21,05,699/-                     | 21000                 | 6000                         | B & C               | 180 Days           | Barchana      |
| 3      | Construction of additional classroom Building of BS College, Nuahat, Arakhpur GP                                    | 22,52,353/-                     | 22500                 | 6000                         | B & C               | 180 Days           | Barchana      |
| 4      | Construction of BDO Quarter, Barchana   | 11,72,918/-                     | 12000                 | 6000                         | C & D               | 180 Days           | Barchana      |

  
15/2/24  
Block Development Officer  
Barchana, Jajpur